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Public Works Department

 Pdg. LAN system for Establishment of GST Suvidha kendra in building of Excise and 
Taxation Department Sec-32 at Gurugram. 
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 (DNIT)

Name of work:

Estimate Cost:  Rs 2.20 Lakhs
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e-Tender Notice

PRESS NOTICE

                                                 HARYANA Public Works Dept.(B&R) DEPARTMENT

Notice Inviting Tender No. 20250123-14-30-146109062/Public Works Dept.(B&R) 
Dept/HRY.                               Dated: 24/01/2025

The Governor of Haryana invites bids from the eligible contractors online on the website: 
https://etenders.hry.nic.in  for the work detailed in the table.
Name of Work:          Pdg. LAN system for Establishment of GST Suvidha kendra in building of 

Excise and Taxation Department Sec-32 at Gurugram.

Cost of work Rs 2.20 Lakhs

Time Limit 1 Months

Tenders to be received till: 05:30 hours on dated 03/02/2025  

For and on behalf of Governor of Haryana                     

Executive Engineer (Electrical)

Public Works Department

Phone No: 9466724918

Executive Engineer Electrical Division  
PWD[ED - Gurgaon]

 1.  Bidder shall pay Rs. 1180/- as E-Service fee through Net Banking in favour of                              
     “Society for IT initiative fund for e-Governance” payable at Chandigarh..

 2. For further details and e-tendering schedule please visit website http://etenders.hry.nic.in 
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DETAIL NOTICE INVITING TENDER

          The Governor of Haryana invites the bids from the contractors who have created login ID 
on the portal http://works.haryana.gov.in through online bids on the website for the work detailed 
in the table below.

Sr. 
No
.

Name of work Cost of work Earnest money
(For 

unregistered 
bidders only)
 (in Rs.)

Cost of 
bid 

document 
(in Rs.)

Time 
limit

Date and 
time for bid 
Submission.

1 2 3 4 5 6

1. Pdg. LAN system for 
Establishment of GST 
Suvidha kendra in building 
of Excise and Taxation 
Department Sec-32 at 
Gurugram.

Rs 2.20 Lakhs ₹4,500.00  for 
Contractors

&
₹2,250.00 for 
Societies

₹1,000.00
/-

1 Months 03/02/2025 
Upto 05:30 
hrs.

a. Tender document is available online on http://etenders.hry.nic.in

b. 1. Earnest Money :for un-registered bidders  – Online.
2. Earnest Money Declaration Form: Bidders registered by Haryana Government – the 

bidder shall upload a earnest money declaration form as per format given in Section – 7 
in the bidding document online, which can be generated from contractor login on 
Haryana Engineering Works Portal.

c. Tender document fee  ₹1,000.00/-  to be paid - Online

d. Submission of Technical Bid – Online

e. Submission of Price Bid - Online

 Note:  Bidding shall be online only and no document shall be accepted in any physical form.

1. Bidders registered on the portal https://works.haryana.gov.in are not required to deposit any 
earnest money and are required to submit earnest money declaration Form as provided in 
Section 7 of the bidding document.

2. Interested bidders are encouraged to get themselves registered as contractor on the portal             
                      https://works.haryana.gov.in.

3. Interested bidders must have contractor ID on  https://works.haryana.gov.in.

4. Cost of tender document fee: ₹1,000.00/-(non refundable) (to be submitted online).

5. Availability of Bid document and mode of submission:
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5.  In the first instance, Earnest money /Earnest money Declaration Form (as provided in Section 
7) shall be opened online and checked for correctness along with tender document fee. If the 
earnest money declaration form / earnest money are found in order, Technical Bid shall be 
opened (Online) in the presence of such contractors who choose to be present. The Financial 
offer shall be opened (Online) only, if the bidders  meet the qualification criteria as per the bid 
document. The date of opening of Financial Bid shall be intimated separately.

Exemption of tender document fees of the Contractors/Agencies:

•   “Single tender shall normally not be considered unless there are special circumstances to 
do so. In such eventuality, decision to accept the single tender shall be as prescribed in 
the rules. If special circumstances are not present, tenders shall be re-called. If re-
tendering again results in a single

• Tender, its acceptance may be considered with proper justification and reasons”.  Where 
on first call of tender, number of bidders participate in the tender but on Technical 
evaluation only one participating bidder qualifies, the tender shall be re-invited treating it 
as single tender.

• Those bidders shall not be required to pay tender document fees, who choose to submit 
bids again on tender being re-called on account of single tender being received or single 
bidder qualifies on first call.

6.  Bidders shall have to pay the e-Service Fees of Rs. 1180 in favour of ‘Society for IT initiative 
fund for 
e-Governance through Debit Cards & Internet Banking Accounts are required to be paid online 
directly through Internet Baking Accounts.

7.   Last  Date/  Time  for  receipt  of  bids  through  e-tendering:   03/02/2025 up-to 05:30 Hrs. 
(time)

8.  The site for the work is available.

9. Only online submission of bids is permitted, therefore; bids must be submitted online on 
website
https://etenders.hry.nic.in. The technical qualification part of the bids will be opened online at 
ED - Gurgaon on 04/02/2025 at 11:00 hrs. by the authorized officers. If the office happens to 
be closed on the date of opening of the bids as specified, the bids will be opened online on the 
next working day at the same time.

10. The bid for the work shall remain open for acceptance during the bid validity period to be 
reckoned from the last date of ‘Submission of Online Bids. Bids as submitted online shall be 
valid for 120 days from the date of bid closing i.e. from last date of submission of online bids. 
In case the last day to accept the tender happens to be holiday, validity to accept tender will be 
the next working day. 

11. Bidders may bid for any one or more of the works mentioned in the Table above.
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For and on behalf of Governor of Haryana                                    

Executive Engineer (Electrical)

Public Works Department

Phone No: 9466724918

12.  To qualify for a package of contracts made up of this and other contracts for which bids are 
invited in the same NIT, the bidder must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualifying criteria for the individual contracts.

13. Other details can be seen in the bidding documents. The Employer shall not be held liable for 
any delays due to system failure beyond its control. Even though the system will attempt to 
notify the bidders of any bid updates, the Employer shall not be liable for any information not 
received by the bidder. It is the bidders’ responsibility to verify the website for the latest 
information related to the tender.

14. Conditional tenders will not be entertained and are liable to be rejected.

15. In case the day of opening of tenders happens to be holiday, the tenders will be opened on the 
next working day. The time, mode and place of receipt of tenders and other conditions will 
remain unchanged.

16. The invitation of this tender can be cancelled without assigning any reason.

17. The societies shall produce an attested copy of the resolution of the Co-operative department 
for the issuance of tenders.

18. The tender without Earnest money /Earnest money Declaration form and tender document fee 
will not be opened.

19. The jurisdiction of court will be as defined as in Appendix to ITB.

20. The tender of the bidder who does not satisfy the qualification criteria in the bid documents are 
liable to be rejected and financial bids will not be opened.

21. The Pre-bid meeting will be held as per the details in Appendix to ITB.

22. The bidders may note that the works are to be carried out strictly as per the applicable laws, 
permits, rules and regulations. Any damages / penalties imposed by any statutory authority, like 
NGT etc, on account of noncompliance of any applicable laws, permits, rules and regulations 
shall have to be borne by the contractor.

23. The undersigned reserves the right to reject any or all of the bids without assigning any reason.

Executive Engineer Electrical Division  PWD
[ED - Gurgaon]
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KEY DATES

1. Date of Issue of Notice Inviting Bid : Date 24/01/2025

2. Period of availability of Bidding Documents on 
website  http://etenders.hry.nic.in

: From
24/01/2025
To
03/02/2025

3. Time, Date of Pre-bid Meeting : Not Applicable

4. Deadline for Receiving Bids online : Date 03/02/2025 at 05:30 hrs

5. Opening of Bids
(Tender Document fee &Earnest Money Declaration 
Form)

: Date 04/02/2025 at  11:00 hrs

6. Time and Date for opening of Part-I of the Bid 
(Technical Qualification Part)

: Date 04/02/2025 at 11:00 hrs

7. Time and Date of opening of Part-II of the Bid 
(Financial Part) of the Bidders who Qualify in 
Part I of the Bid.

: To be intimated.

8. Last Date of Bid Validity Date 03/06/2025

9. Officer inviting Bids : Executive Engineer (Electrical)
Executive Engineer Electrical Division 
 PWD[ED - Gurgaon]
Public Works Department
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            Section 1: Instructions to Bidders(ITB)
 Table of Clauses

     A.     General
1. Scope of Bid
2. Source of Funds
3. Eligible Bidders
4. Qualification of the Bidder
5. One Bid per Bidder
6. Cost of Bidding
7. Site Visit

     B. Bidding Documents and Evaluation
8. Content of Bidding Documents.
9. Clarification of Bidding Documents and 
Pre-Bid Meeting.
10. Amendment of Bidding Documents.

C. Preparation of Bids
11. Language of Bid
12. Documents Comprising the Bid.
13. Bid Prices
14. Currencies of Bid.
15. Bid Validity
16. Earnest money
17. Alternative Proposals by Bidders.
18.  Format and Signing of Bid.
                                                                                        

D. Online Submission of Bids
19. Bidding Through e-Tendering system.
20. Deadline for Submission of Bids.

      21. Late Bids.
      22. Withdrawal or modification

     E. Bid Opening
       23 Bid Opening
       24. Process to be Confidential.
       25. Clarification of Bids and Contacting the 
             Employer.
       26. Examination of bids and Determination of
             Responsiveness.
      27. Correction of Errors.
       28. Adjusted in bid.
       29. Evaluation and Comparison of Bids.
       30. Payment Caping Condition

     F. Award of Contract
       31. Award Criteria
       32. Employer’s Right to Accept any Bid and
             to Reject any or all Bids.
       33. Notification of Award and Signing of
             Agreement.
       34. Performance Security.
       35. Advances
       36. Corrupt or Fraudulent Practices.
       37. Debarring.
       38. Completion of Work. 
       39. Instructions / Special Qualification 
             Requirements (If any)
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A. General

1.                     Scope of Bid

1.1                   The Employer (Appendix to ITB) on behalf of ‘Authority’ (defined in Appendix to ITB) 
invites bids for the construction of Works as described in these documents and referred to as “the 
Works”. The name of the works is provided in the Appendix to ITB. The bidders may submit bids 
for any or all of the works detailed in the table given in the Notice Inviting Tender. Bid for each 
work should be submitted separately. The bidders should refer Section 4-A for the detailed scope 
of work and Section 4-B for Technical Specifications for the work.

1.2                      The successful Bidder will be expected to complete the Works by the Intended 
Completion Date specified in the Contract data.

1.3                      Throughout these documents, the terms “bid” and “tender” and their derivatives 
(bidder/tender, bid/tender, bidding/tendering etc.) are synonymous.

1.4                      The jurisdiction of court will be as defined as in Appendix to ITB

2.                  Source of Funds

2.1              The expenditure on this project will be met from the budget provided by the Govt. of 
Haryana.

3.                  Eligible Bidders

3.1            The Invitation for Bids is open to all bidders have created contractor Id on the portal 
https://works.haryana.gov.in and eligible bidders meeting the eligibility criteria as defined in ITB.

3.2                   The bidders in Joint Ventures are allowed as per the Appendix to ITB.

3.3            Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices 
by the Central Government, the State Government or any public undertaking, autonomous body, 
authority by whatever name called under the Central or the State Government.

4.                  Qualification of the Bidder

A)               For works put to tender upto Rs. 25.00 Lacs, a valid Registration Certificate/ 
contractor’s id created on Haryana Engineering Works Portal.(No technical 
evaluation shall be carried out for this category). The intending bidders who are not 
registered are required to submit the following documents in place of Registration:

        
Interested bidders who are not registered should upload the following documents at the 
time of bidding:

a.      Mandatory Documents
i.                Proof of Constitution -  Partnership deed (in case of the partnership firm 

registration); or Certificate of Incorporation (in case of Private limited company, 
public limited company, Public sector undertaking, Limited Liability Partnership, 
registration); or Any proof substantiating constitution (in the case of society, trust, 
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AOP, Government department, local authority, statutory body registration.)
ii.               PAN Card
iii.             GST Certificate
iv.             Undertaking of Non-Blacklisting – (Certificate that contractor has not been 

blacklisted previously)
v.               Proof of immovable properties/self-certification that doesn't have any property
vi.             Cancelled Cheque / Proof of bank account
vii.           Proof of Address
viii.         Similar works experience for the category of registration
ix.             The applicant himself or his employee (at least one) should be a Diploma Holder 

Engineer (Civil/Electrical/Agri./Hort.) as applicable. Accordingly, self-declaration 
certificate of applicant and his employee along with copy of Diploma certificate is 
to be submitted.

x.               In case of registration for electrical works the applicant or the employee of the 
applicant should submit valid Wireman License from Chief Electrical Inspector, 
Haryana

b.      Optional Documents

i.             TAN Number Document
ii.           MSME Registration Certificate (If Applicable)
iii.         Form 26AS for last three years (Provided by Income Tax Department)
iv.         LLCs (Limited Liability Company) to upload last audited balance sheet
v.           Change of constitution of agency
vi.         Litigation History (If any)
vii.       List of Abandoned works (if any)
viii.     Any Other relevant documents

In case during examination it is found that any bidder for this category of works 
has not submitted above mandatory documents or has submitted false documents 
his bid shall be rejected.

B)  For works put to tender from Rs. 25.01 Lacs to Rs. 64.00 Lacs, a valid enlistment in the 
respective category on Haryana Engineering Works Portal with proof of ownership/ lease of 
specified machinery/ manpower as listed in Clause 39 in section 1 of this document.

(Technical Evaluation shall be carried out as per the requirement specified in Clause 39 in 
section 1 of this document and financial bid of only responsive qualifying bidders shall be 
opened)

C)  For works put to tender from Rs. 64.01 Lacs onwards, following qualification criteria is 
required to be fulfilled:-

4.1       All bidders shall provide the Qualification Information as specified in Section-2 of this 
document, Forms of Bid and the undertaking(s) as specified in Section 7. The undertaking should 
be of a date after the first invitation of this tender. Initially the scanned copy of undertaking(s) shall 
have to be submitted in technical bid and before signing the agreement, the original undertaking(s) 
should be submitted by the bidders to the concerned Executive Engineer. The undertaking(s) in 
original shall make integral part of the agreement. The bidder should also meet the requirements 
mentioned in clause 39 .

4.2              All bidders participating in tenders costing more than Rs. 25.00 lacs shall include the 
following information and documents with their bids in Section 2, Qualification Information unless 
otherwise stated in the Appendix to ITB:
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                   (a)         Copies of original documents defining the constitution or legal status, place of      
                   registration, and principal place of business; written power of attorney of  the 

                            signatory of the Bid to commit the Bidder;

                  (b)         Total annual financial turnover of each of the last three years duly certified by 
                            Chartered Accountant;

                  (c)   (i)   Experience in works of a similar nature and size for each of the last seven 
                                years with certificates from the concerned officer not below the rank of
                                Executive Engineer or equivalent;

(ii)   and details of works in progress or contractually committed with detail of 
       clients who may be contacted for further information on those contracts;

                 (d)    The undertakings as per the format and language given in Section 7 of the 
                          document. The undertakings should be of a date after the invitation of this tender. 
                          The bids accompanying  with the language deviated from the language of the draft  

              provided in Section 2 shall be treated as non – responsive.

4.3       All care should be taken by the bidder to submit correct information and documents in first 
            place. No cognizance of the documents submitted subsequently by the bidder on his own      
            regarding his technical bid shall be taken. However, clarification can be sought upto
            the extent of clearing any doubt on the documents already submitted online.

4.4       Joint Ventures are permitted to bid for the work as defined in the Appendix to ITB. Bids 
submitted by a Joint Venture (JV) shall comply with the following requirements:

a.             There shall be a Joint Venture Agreement (as per the format given in Section-
7) specific for these contract packages between the constituent firms, indicating 
clearly, amongst other things, the proposed distribution of responsibilities both 
financial as well as technical for execution of the work amongst them. For the 
purpose of this clause, the most experienced lead partner will be the one 
defined. A copy of the Joint Venture agreement shall be submitted before any 
award of work could be finalized.

b.            The bid, and in the case of the successful bidder, the Form of Agreement, etc., 
shall be signed and / or executed in such a manner as may be required for 
making it legally binding on all partners (including operative parts of the 
ensuing Contract in respect of Agreement of Arbitration, etc.). On award of 
work, the Form of Agreement and Contract Documents shall be signed by all 
partners of the Joint Venture to conclude Contract Agreement.

c.             Lead partner shall be nominated as being partner-in-charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by 
the legally authorized signatories of all the partners.

d.           The partner-in-charge shall be authorized to incur liabilities and to receive 
                              instructions  for and on behalf of the partners of the Joint Venture, whether 
                              jointly or severally,and entire execution of the Contract (including payment) 
                             shall be carried out exclusively through the partner-in-charge. A copy of the said 
                                        authorization shall be furnished in this Bid.

e.            All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a relevant 
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statement to this effect shall be included in the authorization mentioned under 
sub clause I above as well as in the Form of Tender and the Form of Agreement 
(in case of a successful bidder).

f.              In the event of default by any partner, in the execution of his part of Contract, 
the Employer shall be so notified within 30 days by the partner-in-charge, or in 
the case of the partner-in-charge being the defaulter, by the partner nominated 
as partner-in-charge of the remaining Joint Venture. The partner-in-charge shall, 
within 60 days of the said notice, assign the work of the defaulting partner to 
any other equally competent party acceptable to the Employer to ensure the 
execution of that part of the Contract, as envisaged at the time of bid. Failure to 
comply with the above provisions will make the Contractor liable for action by 
the Employer under the Conditions of Contract. If the Most Experienced i.e. 
Lead Partner defined as such in the Communication approving the qualification 
defaults, it shall be construed as default of the Contractor and Employer will 
take action under the Conditions of Contract.

g.            Not with standing the permission to assigning the responsibilities of the 
defaulting partner to any other equally competent party acceptable to the 
Employer as mentioned in sub clause (f) above, all the partners of the Joint 
Venture will retain the full and undivided responsibility for the performance of 
their obligations under the Contract and/ or for satisfactory completion of the 
Works.

h.            The bid submitted shall include all the relevant information as required under 
the provisions of Sub-Clause 4.5 D of ITB and furnished separately for each 
partner.

4.5       Qualification Criteria [applicable as per cost of work put to tender]

4.5A    To qualify for award of the contract, each bidder in its name should have :-

i)          Minimum average annual financial turnover (as certified by the Chartered 
Accountant) during the last three years, ending 31st March of the previous financial 
year, should not be less than 30% of the value of work. The turn over shall be 
updated to price level of the last financial year at the rate of 8% per year 
compounded yearly.

ii)         Experience of having successfully completed or substantially completed similar 
works (i.e. road/bridge/building works/airport runway/PHED/ IWRD works/) as 
applicable for that type  of tender during the last seven years ending last day of 
month previous to the one in which bids are invited should be either of the 
following:-
(a)    Three similar works each costing not less than 40% of the value of work.

or
          (b)    Two similar works each costing not less than 50% of the value of work.

or
(c)   One similar work costing not less than 80% of the value of work.

The amount of works shall be updated to price level of the last financial year at the rate of 
8% per year compounded yearly.

Note 1:-   The works may have been executed by the applicant as Prime contractor or as a member 
of Joint Venture  As contractor, he should have acquired the experience of execution of all major 
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items of works under the proposed contract. In case a project has been executed by a Joint Venture, 
the turnover or experience shall be evaluated in proportion to their participation of the Joint 
Venture. In case of experience as a sub contractor, the certificate from the Principal Employer 
shall have to be furnished.

Note 2:-  Substantially completed works means those works which are at least 95% completed as 
on the date of submission (i.e. gross value of work done upto the last date of submission is 95% or 
more of the original contract price or enhanced contract price as the case may be) and continuing 
satisfactorily.

Note 3:-Similar works means road work for road tender, building work for building tender, bridge 
work for bridge tender and so on.
            For these, a certificate from the employer shall be submitted along with qualification 
information clearly mentioning the name of work, Contract Value, billing amount. Date of 
commencement of works, satisfactory performance of the Contractor and any other relevant 
information.

4.5 B                  Each bidder must produce:

(i)           An affidavit (format affidavit to be attached) in the prescribed format 
given in this document in Section 7. The affidavit should be of a date later 
then the date of calling of tender; and

(ii)         Such other certificates as defined in the Appendix to ITB. Failure to 
produce the certificates shall make the bid non-responsive.

4.5 C          To qualify for a package of contracts made up of this and other contracts for which 
bids are invited in the Notice Inviting Tender, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualifying criteria for 
the individual contracts.

4.5 D         If bidder is a Joint Venture, the partners would be limited to three (including lead 
                  partner). Joint Venture firm shall be jointly and severally responsible for completion
                  of the project. Joint Venture must fulfill the following minimum qualification 
                  requirement.

               i.        The lead partner shall meet not less than 50% of qualification criteria given in 
                         sub-clause 4.5 A (i) & (ii) of ITB above.

              ii.        Each of the remaining partners shall meet not less than 25% of all the criteria 
                         given in sub-clause 4.5 A (i) & (ii) of ITB above.

              iii.       The Joint Venture must also collectively satisfy the subject of the criteria of 
                         Clause 4.5 B and 4.5 C of ITB for this purpose the relevant figures for each of the    
                         partners shall be added together to arrive at the Joint Venture total capacity 
                         which shall be 100%  or more.

              iv.       In the event that the Employer has caused to disqualify under Clause 4.7 of 
                         ITB below all of the Joint Venture partners will be disqualified.

              v.        Joint Venture Applicants shall provide a certified copy of the Joint Venture 
                         Agreement  in demonstration of the partners undertaking joint and several 
                         liabilities for the performance of any contract entered into before award of work.

              vi.       The available bid capacity of the JV as required under Clause 4.6 of ITB below will 
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                         be applied for each partner to the extent of his proposed participation in the 
                         execution of the work. The total bid capacity available shall be more than 
                         estimated contract value.
  

            vii.          The Sub-Contractors’ experience and resources shall not be taken into account in 
                        determining the bidder’s compliance with the qualifying criteria.

4.5. E      Any other requirement as specified elsewhere in the ITB.

4.6       Bidders who meet the minimum qualification criteria will be qualified only if their               
              available bid capacity for construction work is equal to or more than the total bid
 value.The available bid capacity will be calculated as under:

Assessed Available Bid Capacity = (A*N*2- B) Where

A = Maximum value of financial turnover (as certified by the Charted Accountant) in 
any one year during the last three years (updated to price level of the last financial 
year at the rate of 8% per year compounded yearly).

N = Number of years prescribed for completion of the works for which bids are invited 
(period up to 6 months to be taken as ½ and more than 6 months as 1 in a year).

B = Value, at the current price level (compounded yearly @8% per year), of existing 
commitments and on-going works to be completed during the period of 
completion of the works for which bids are invited.

4.7       Even though the bidders meet the above qualifying criteria, they are subject to be                 
            disqualified if they have:

·           made misleading or false representations in the forms, statements, affidavits 
and attachments submitted in proof of the qualification requirements; and/or

·           record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc: and/or.

·           participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer.

5.                  One Bid per Bidder

5.1        Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one 
Bid for one work will cause the proposals with the Bidder's participation to be disqualified.

6.                  Cost of Bidding

6.1      The Bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will, in no case, be responsible or liable for those costs.

7.                  Site Visit

7.1       The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine 
the Site of Works and its surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for construction of the Works. The costs of visiting 
the Site shall be at the Bidder’s own expense. The Bidder acknowledges that prior to the 
submission of the bid, the Bidder/Contractor has, after a complete and careful examination, made 
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an independent evaluation of the Scope of the Project, Specifications and Standards of design, 
construction and maintenance, Site, local conditions, physical qualities of ground, subsoil and 
geology, suitability and availability of access routes to the Site and all information provided by the 
Employer or obtained, procured or gathered otherwise, and has determined to its satisfaction the 
accuracy or otherwise thereof and the nature and extent of difficulties, risks and hazards as are 
likely to arise or may be faced by it in the course of performance of its obligations hereunder. The 
Employer makes no representation whatsoever, express, implicit or otherwise, regarding the 
accuracy, adequacy, correctness, reliability and/or completeness of any assessment assumptions, 
statement or information provided by it and the Bidder confirms that it shall have no claim 
whatsoever against the Employer in this regard. 
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B. BIDDING DOCUMENTS
8.                  Content of Bidding Documents

8.1       The set of bidding documents comprises the documents listed below and addenda issued in 
accordance with Clause 10 of ITB.

1.    Detail Notice Inviting Tender

2.    Instructions to Bidders including Appendix to bid

3.    Qualification Information and other forms

4.    Conditions of Contract (Part I General Conditions of Contract, and Contract Data; 
Part II Special Conditions of Contract)

5          Technical Specifications

6          Drawings

7          Bill of Quantities

8          Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the 
Work,

9          Forms of Securities and Form of Unconditional Bank Guarantee.

8.2       The bidder is expected to examine carefully all instructions, conditions of contract, contract 
data, forms, terms and specifications, bill of quantities, forms and drawings in the Bid Document. 
Failure to comply with the requirements of Bid Documents shall be at the bidder’s own risk. 
Pursuant to clause 26 hereof, bids, which are not substantially responsive to the requirements of 
the Bid Documents, shall be rejected.

9.                  Clarification of Bidding Documents and Pre-bid Meeting

9.1       A prospective bidder requiring any clarification of the bidding documents may notify the 
Employer in writing or through email at the Employer’s address indicated in the invitation to bid. 
The Employer will respond to any request for clarification which he receives earlier than 10 days 
prior to the deadline for submission of bids. Copies of the Employer’s response will be put on 
website including a description of the enquiry but without identifying its source.

9.2              If a pre-bid meeting is to be held, the bidder or his authorized representative is invited to 
attend it. Its date, time and address are given in the Appendix to ITB.

9.3              The purpose of the meeting will be to clarify issues and to answer questions on any matter 
that may be raised at that stage.

9.4         Minutes of the meeting, including the text of the questions raised (without identifying the 
source of the enquiry) and the responses given will be uploaded for information of the public or 
other bidders. Any modifications of the bidding documents listed in Clause 8.1 of ITB, which may 
become necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 of ITB and not  through the minutes of 
the pre-bid meeting.
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9.5     Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10.              Amendment of Bidding Documents

10.1          Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing corrigendum.

10.2          Any addendum/corrigendum thus issued shall be part of the bidding documents and put on 
website only and shall be deemed to have been communicated to all the bidders. The Employer 
will assume no responsibility in this regard.

10.3          To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend, as necessary, the deadline for submission of bids, 
in accordance with Clause 20.2 of ITB.
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C.     PREPARATION OF BIDS

11.              Language of Bid

11.1     All documents relating to the Bid shall be in English language.

12.                 Documents Comprising the Bid

12.1          The Bid submitted by the Bidder shall be in two separate parts:

Part I  Technical bid This shall be named Technical Qualification Part of Bid and shall comprise 
of:

i)        The cost of the bidding documents.

ii)      The Earnest money in any of the forms as specified in clause 16 of ITB or 
Earnest Money declaration form specified in Section-7 as applicable.

iii)    Authorized address and contact details of the Bidder having the following 
information:

a.   Address of communication:
      Telephone No.(s):
      Office:
      Mobile No.:

b.   Facsimile (FAX) No.:

c.   Electronic Mail Identification (E-mail ID):

iv)    Qualification information, supporting documents as specified in ITB.

v)      Any other information/documents required to be completed and submitted by 
bidders, as specified in the Appendix to ITB, and

vi)    Scanned copy of the affidavit (on the format given in Section 7 of bid 
document).

Part II. Financial Bid:- It shall be named Financial Bid and shall comprise of:

(i) Priced bill of quantities for items specified in Section 6;

12.2          The following documents, which are not submitted with the bid, will be deemed to be part 
of the bid.
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13.        Bid Prices

13.1          The Contract shall be for the whole Works, as described in Clause 1.1 of    ITB, based on 
the priced Bill of Quantities submitted by the Bidder.

13.2     For item rate tenders, the bidder shall fill in item rate at its appropriate place in figures. 
Items for which no rate or price is entered by the bidder will not be paid for by the employer. Such 
item, where the bidder does not quote the price or leaves it blank, will be treated as item to be 
executed free of cost item from the contractor.

13.3     For percentage rate tender, the bidder shall make its due diligence and quote a single 
percentage above or below HSR items including any premium if applicable and individual rate for 
NS items which are in the BOQ but not in HSR. NS Items in the BOQ, for which no rate or price is 
entered by the  bidder will not be paid for by the Employer and considered as nil rate  items.

13.4          All duties, taxes (excluding GST) , royalties, compensation, cost and other levies payable 
by the Contractor under the Contract or to execute item(s) of work or for any other cause, 
shall be included in the rates, prices, and total Bid price submitted by the Bidder online. 
The GST amount shall be reimbursed on production of proof of deposit of GST with Govt. 
for the previous payment. 

13.5          The rates and prices quoted by the bidder are subject to adjustment during the performance 
of the Contract in accordance with the provision of Clause 42 A of the Conditions of 
Contract.

14.              Currencies of Bid

14.1     The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

15.              Bid Validity            

15.1          Online Bids shall remain valid for a period of not less than 120 days after the deadline date 
for bid submission specified in ITB. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive.

15.2          In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. The 
request and the bidders’ responses shall be made in writing or by email. A bidder may refuse the 
request without forfeiting his Earnest money. A bidder agreeing to the request will not be required 
or permitted to modify his bid, but will be required to extend the validity of his Earnest money for 
a period of the extension, and in compliance with Clause 16 of ITB in all respects.

Section Particulars
1. Detail Notice Inviting Tender
2. Instructions to Bidders
3. Conditions of Contract
4. Contract Data
5. Technical Specifications
6. Drawings
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16.        Earnest money and Earnest money declaration Form

16.1. The Bidder who does not have contractor id on HEWP can not participate in tendering 
process. Bidders who have contractor ID but have not registered on HEWP can participate in 
tendering process by paying the earnest money through online payment on the portal. Bidders who 
have contractor Id and are registered on HEWP and also have deposited one time deposit are 
eligible for participation in the tender by annexing bid specific Earnest Money Declaration Form 
generated from HEWP. 

16.2.    The bidder who is registered as contractor with Haryana Government and is 
availing the exemption available for earnest money, shall upload bid specific 
Earnest Money Declaration form duly downloaded from HEWP.

16.3     Any bid from the registered bidders not accompanied by an acceptable Earnest 
Money Declaration form (in case exemption is availed) as above or not secured as 
indicated in Sub-Clauses 16.1 above shall be rejected by the Employer as non-
responsive.

16.4.    The successful bidder shall be de-registered with forfeiture of his/its one time 
deposit of EMD exemption amount on HEWP and further barred from participation 
in future bidding for a period of 2 years, in case of failure to submit the 
Performance Bank Guarantee as per Clause 34 of this document.

17.              Alternative Proposals by Bidders

17.1     Bidders shall submit offers that comply with the requirements of the bidding documents, 
including the Bill of Quantities and the basic technical design as indicated in the drawings and 
specifications. Conditional offer or alternative  proposals will be rejected as non-responsive.

18.  Format and Signing of Bid
      Deleted
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D.      ONLINE SUBMISSION OF BIDS

19.              Bidding through E-Tendering System

Instructions to bidder on Electronic Tendering System

These conditions will over-rule the conditions stated in the tender documents, wherever relevant 
and applicable.

19.1     Registration of bidders on eProcurement  Portal:-

All the bidders intending to participate in the tenders processed online are required to get registered 
on the centralized e – Procurement Portal i.e. https://etenders.hry.nic.in. Please visit the website for 
more details.

19.2     Obtaining a Digital Certificate:

19. 2.1 The Bids submitted online should be encrypted and signed electronically with a Digital 
Certificate to establish the identity of the bidder bidding online. These Digital Certificates are 
issued by an Approved Certifying Authority, by the Controller of Certifying Authorities, 
Government of India.

19.2.2  A Digital Certificate is issued upon receipt of mandatory identity (i.e. Applicant’s PAN 
Card) and Address proofs and verification form duly attested by the Bank Manager / Post Master / 
Gazetted Officer. Only upon the receipt of the required documents, a digital certificate can be 
issued. For more details please visit the website – https://etenders.hry.nic.in.

19.2.3  The bidders may obtain Class-II or III digital signature certificate from any Certifying 
Authority or Sub-certifying Authority authorized by the Controller of Certifying Authorities or 
may obtain information and application format and documents required for the issue of digital 
certificate from the authority.

19.2.4 The bidder must ensure that he/she comply by the online available important guidelines at 
the portal https://etenders.hry.nic.in for Digital Signature Certificate (DSC) including the e-Token 
carrying DSCs.
19.2.5  Bid for a particular tender must be submitted online using the digital certificate (Encryption 
& Signing), which is used to encrypt and sign the data during the stage of bid preparation. In case, 
during the process of a particular tender, the user loses his digital certificate (due to virus attack, 
hardware problem, operating system or any other problem) he will not be able to submit the bid 
online.

Hence, the users are advised to keep a backup of the certificate and also keep the copies at safe 
place under proper security (for its use in case of emergencies).

19.2.6  In case of online tendering, if the digital certificate issued to the authorized user of a firm is 
used for signing and submitting a bid, it will be considered equivalent to a no-objection 
certificate/power of attorney /lawful authorization to that User. The firm has to authorize a specific 
individual through an authorization certificate signed by all partners to use the digital certificate as 
per Indian Information Technology Act 2000. Unless the certificates are revoked, it will be 
assumed to represent adequate authority of the user to bid on behalf of the firm in the department 
tenders as per Information Technology Act 2000. The digital signature of this authorized user will 
be binding on the firm.
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19.2.7  In case of any change in the authorization, it shall be the responsibility of management / 
partners of the firm to inform the certifying authority about the change and to obtain the digital 
signatures of the new person / user on behalf of the firm / company.  The procedure for application 
of a digital certificate however will remain the same for the new user.

19.2.8  The same procedure holds true for the authorized users in a private/Public limited   
company. In this case, the authorization certificate will have to be signed by the directors of the 
company.

19.3     Pre-requisites for online bidding:

            In order to bid online on the portal http://etenders.hry.nic.in, the user machine must be 
updated with the latest Java & DC setup. The link for downloading latest java applet & DC setup 
are available on the Home page of the e-tendering Portal.

19.4     Online Viewing of Detailed Notice Inviting Tenders:

            The bidders can view the detailed N.I.T and the time schedule (Key Dates) for all the 
tenders floated through the single portal e-Tender system on the Home Page at 
http://etenders.hry.nic.in

19.5     Download of Tender Documents:

            The tender documents can be downloaded free of cost from the e-Tender portal 
http://etenders.hry.nic.in

19.6     Key Dates:

            The bidders are strictly advised to follow dates and times as indicated in the online Notice 
Inviting Tenders. The date and time shall be binding on all bidders. All online activities are time 
tracked and the system enforces time locks that ensure that no activity or transaction can take place 
outside the start and end dates and the time of the stage as defined in the online Notice Inviting 
Tenders.

19.7     Online Payment of eService fee & Bid Preparation & Submission (PQQ/ Technical & 
Commercial /Price Bid):

i)          Online Payment e-Service fee:

The online payment for eService fee can be done using the secure electronic payment 
gateway by bidders/ Vendors online directly through Debit Cards & Internet Banking Accounts. 
The secure electronic payments gateway is an online interface between contractors and Debit card / 
online payment authorization networks.

ii)         PREPARATION & SUBMISSION Of online APPLICATIONS/BIDS:

                    Detailed Tender documents may be downloaded from e-Tenders website 
(http://etenders.hry.nic.in) and tender mandatorily be submitted online.

        Scan copy of Documents to be submitted/uploaded for Prequalification or Technical bid under 
online. The required documents (refer to DNIT) shall be prepared and scanned in different file 
formats (in PDF /JPEG/MS WORD format such that file size is not exceed more than 10 MB) 
and uploaded during the on-line submission of Technical Bid.
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FINANCIAL or Price Bid PROPOSAL shall be submitted mandatorily online in the Excel Format.

19.8    ASSISTANCE TO THE BIDDERS:-

             In case of any query regarding process of e-tenders and for undertaking training purpose, 
the intended bidder can also avail the following and can contact service provider as per below:

            Office Timings of Help-desk support for Single e-TenderPortal of Government of 
Haryana- Technical Support Assistance will be available over telephone Monday to Friday (09:00 
am. To 5:00 pm) 0172-2700275 also contact to help desk team of Delhi (24 x 7) as given below
0120-4001002
0120-4200462                                                     
0120-4001005
0120-6277787
All queries would require to be registered at our official email support as under (only those 
queries which are sent through email along with appropriate screen shots or error description will 
be considered as registered with the Help-desk)

(a)       Technical:– Support e proc (at) nic (dot) in
(b)       Policy Related:- cppp-doc(at) nic (dot) in

Important Note:-

(a)       Any intending bidder can contact the helpdesk on or before prior to 4 hours of the 
scheduled closing date &time of respective Tender event.

(b)       For queries pertaining to e-Payment, please contact the help desk atleast 2 business days 
prior to the closing date&time of Tender event.

(c)       Help-desk support will remain closed during lunch break i.e. from 1:30 PMupto 2:15 PM 
on each working day.

            Schedule  for Training

            Haryana e-Tender Help Desk Office will remain closed on Saturday, Sunday and National 
Holidays.

NOTE:-  Bidders participating in online tenders shall check the validity of his/her Digital 
Signature Certificate before participating in the online Tenders at the portal 
http://etenders.hry.nic.in. 
For help manual please refer to the ‘Home Page’ of the e-Tender website at 
https://etenders.hry.nic.in and click  on the available link ‘How to ...? to download the file.

20.              Deadline for Submission of Bids

20.1          Complete Bids in two parts as per clause 19 above must be submitted by the Bidder online 
not later than the date and time indicated in the Appendix to ITB.

20.2          The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10.3 of ITB. In such case all rights and obligations of the Employer and 
the bidders previously subject to the original deadline will then be subject to the new deadline.

21.              Late Bids

21.1     Any Bid received by the Employer after the deadline prescribed in Clause 20 will be
returned  unopened to the bidder.
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22.              Withdrawal or modification

22.1         No bid shall be modified or withdrawn after the deadline of submission of bids.

22.2  Withdrawal or modification of a bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in clause 15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Earnest money pursuant to Clause 16 or 
invite action as per Earnest Money declaration undertaking.
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                                            E. Bid Opening and Evaluation

23.       Bid Opening

23.1     The Employer inviting the bids or its authorized representative will open the bids online in 
the presence of the bidders or their representatives who choose to attend at time, date and the place 
specified in Appendix to ITB. The bids shall be evaluated by committee generated online by the 
system.

23.2     In the event of the specified date for the Opening of bids being declared a holiday for the 
Employer, the Bids will be opened at the appointed time and location on the next working day.

23.3     The file containing the Part-I of the bid will be opened first.

23.4     The amount, form and validity of the cost of bidding document and earnest money 
furnished with each bid will be announced. If the cost of bidding document and earnest money 
furnished does not conform to the amount and validity period as specified in the Invitation for Bid, 
and has not been furnished in the form specified in Clause 16, the remaining technical bid will not 
be opened and will be disqualified for opening of financial bid. Similarly for registered bidders, bid 
not accompanied by the Earnest Money declaration form, shall be rejected and technical bid will 
not be opened.

23.5     The Employer will also prepare minutes of the Bid opening, including the information 
disclosed in accordance with Clause 23.4 of ITB.

23.6
(i)                 Subject to confirmation of the earnest money, the bids accompanied with valid earnest 
money/earnest money declaration form will be taken up for evaluation with respect to the 
Qualification Information and other information furnished in Part I of the bid pursuant to Clause 
12.1.

(ii)               The technical bid will be evaluated on the basis of the documents submitted online by the 
bidder and no modification of his technical bid will be sought from the bidder. No cognizance of 
the documents submitted subsequently by the bidder on his own regarding his technical bid shall be 
taken. However, clarification can be sought upto the extent of clearing any doubt the documents 
already submitted online.

(iii)               The bidders will respond in not more than 7 days of issue of the clarification letter, which 
will also indicate the date, time and venue of opening of the Financial Bid.

(iv)             Immediately, on receipt of these clarifications the Evaluation Committee will finalize the 
list of responsive bidders whose financial bids are eligible for consideration.

23.7     The Employer shall hoist the result of technical evaluation of bids alongwith the reasons for 
rejection of Part-I of the bid (Technical bid) on the website. Thereafter, the employer shall wait for 
7 days before opening the financial bid of the qualified bidders so as to give the disqualified 
bidders and opportunity to avail, if they so desire, any remedy available under the Law.

23.8     Part II (Financial Bid) of bids of only those bidders will be opened online, who have 
qualified in Part I of the bid. The bidders’ names, the Bid prices, the total amount of each bid, and 
such other details as the Employer may consider appropriate will be notified by the Employer at 
the time of bid opening.
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23.9     The Employer shall prepare the minutes of the online opening of Part-II of the Bids.

24        Process to be Confidential

            Information relating to the examination, clarification, evaluation, and comparison of bids 
and recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any attempt by a Bidder to influence the Employer’s processing of bids or award 
decisions may result in the rejection of his Bid.

25        Clarification of Bids and Contacting the Employer

25.1     No Bidder shall contact the Employer on any matter relating to its bid from the time of the 
bid opening to the time the contract is awarded except as specified in clause 25.3 here under. If 
the bidder wishes to bring additional information to the notice of the Employer, it should do so in 
writing.

25.2     Any attempt by the bidder to influence the Employer’s bid evaluation, bid comparison or 
contract award decision may result in the rejection of his bid.

25.3     To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 
request for clarification and the response shall be in writing or by email, but no change in the price 
or substance of the Bid shall be sought, offered, or permitted.

26.       Examination of Bids and Determination of Responsiveness

26.1     During the detailed evaluation of “Part-I of Bids”, the Employer will determine whether      
            each Bid

(a) meets the eligibility criteria defined in Clauses 3 and 4;
(b) has been properly signed;
(c) is accompanied by the required securities; and
(d) is substantially responsive to the requirements of the bidding documents.

      
        During the detailed evaluation of the “Part-II of Bids”, the responsiveness of the bids will be 
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities.

26.2     A substantially responsive “Financial Bid” is one which conforms to all the terms, 
conditions, and specifications of the bidding documents, without material deviation or reservation. 
A material deviation or reservation is one
     (a)  which affects in any substantial way the scope, quality, or performance of the Works;
     (b)  which limits in any substantial way, inconsistent with the bidding documents, the 

Employer’s rights or the Bidder’s obligations under the Contract; or
     (c) whose rectification would affect unfairly the competitive position of other bidders 

presenting substantially responsive bids.

26.3     If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation.

27.       Correction of Errors.

27.1.    “Financial Bids” determined to be substantially responsive will be checked by the 
‘Employer’ for any errors. Errors will be corrected by the Employer as follows:
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            (a)        Where there is a discrepancy between the unit of any item mentioned 
in BOQ, from that in HSR, the unit mentioned in HSR shall prevail 
and the total resulting from multiplying the quoted rate by the 
quantity, shall be taken in to account.

27.2.    The amount stated in the “Financial Bid” will be corrected by the Employer in accordance 
with the above procedure and the bid amount adjusted in the following manner.
 
                                       (a)        If the Bid price increases as a result of these corrections, the            
                                                   amount as stated in the bid will be the ‘bid price’ and the increase    
                                                   will be treated as rebate;

              (b)        If the bid price decreases as a result of the corrections, the                
  decreased amount will be treated as the ‘bid price’.

28.       Adjusted in bid price pursuant to clause 27 above, shall be considered as binding upon the 
Bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, and action as 
per provisions of Earnest Money Declaration Form shall be initiated or Earnest Money shall be 
forfeited as applicable.

29.       Evaluation and Comparison of Bids

29.1     The Employer will evaluate and compare only the bids determined to be substantially 
responsive in accordance with Clause 26 of ITB.

29.2     In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 
by adjusting the Bid Price as follows:
     (a)    adjustments to reflect discounts or other price offered in Financial bid submitted online.

29.3     If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract, the Employer may 
require the Bidder to produce detailed price analysis for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices. After evaluation of the price analysis, the 
Employer may require that the amount of the Performance Security set forth in Clause 34 of ITB 
be increased at the expense of the successful Bidder to a level sufficient to protect the Employer 
against financial loss in the event of default of the successful Bidder under the Contract. The 
amount of the increased Performance Security shall be decided at the sole discretion of the 
Employer, which shall be final, binding and conclusive on the bidder. The amount of additional 
performance security shall be equal to an amount arrived at as below: -

(i)           If the Bid price offered by the contractor is negatively unbalanced upto the 10% of the 
estimated project cost (as per analytical rates / N.S. rates).

    In such cases no additional performance security shall be taken from the successful bidder;

(ii)         If the bid price offered by the contractor is negatively unbalanced below 10% and upto 20% 
of the estimated project cost (as per analytical rates / N.S. Rates): -

       In such case, Additional performance security shall be calculated @ 20% of the {(% below 
quoted by the contractor – 10%) of the estimated cost of the project};

(iii)       If the bid price offered by the contractor is further negatively unbalanced below 20% of the 
estimated project cost (as per analytical rates / N.S. Rates): -

        In such case, the Additional performance security shall be calculated @ 30% of the {(%  
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below quoted by the contractor – 10%) of the estimated cost of the project};

(iv)       20% of the total unbalanced amount of all the seriously unbalanced items (i.e. unbalanced by 
           more than 40% of the estimated amount of that particular item/items).

Out of (i), (ii), (iii) and (iv) above Whichever is higher is to be deposited by the successful 
bidder.

29.4     Validity of above Additional performance Security shall be valid until a date 28 days from 
the date of issue of the certificate of completion.

29.5     The Employer reserves the right to accept or reject any variation or deviation. Variations 
and deviations and other factors, which are in excess of the requirements of the Bidding documents 
or otherwise result in unsolicited benefits for the Employer, shall not be taken into account in Bid 
evaluation.

29.6     The estimated effect of the price adjustment conditions under Clause 47 of the Conditions 
of Contract, during the period of implementation of the Contract, will not be taken into account in 
Bid evaluation.

30.       The agency/Bidder to whom the work is allotted shall be paid lowest of the following in the 
running/final bills.

            i)   Amount calculated with the accepted rates of lowest agency.
            ii)  Amount worked out with the accepted percentage above/below HSR+CP/analytical        

                   rates/ NS item rates, worked out in financial statement. Financial statement will be
                 made a part of agreement.
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F.     AWARD OF CONTRACT

31.       Award Criteria

31.1    Subject to Clause 32 of ITB, the Employer will award the Contract to the Bidder whose Bid 
has been determined:

(i)       To be substantially responsive to the bidding documents and who has offered the          
 lowest evaluated Bid price and

(ii)     To be within the available bid capacity adjusted to account for his bid price which is 
evaluated the lowest in any of the packages opened earlier than the one under 
consideration. In no case, the contract shall be awarded to any bidder whose available 
bid capacity is less than the evaluated bid.

32.       Employer’s Right to Accept any Bid and to Reject any or all Bids

32.1     Notwithstanding Clause 31 above, the Employer reserves the right to accept or reject any 
Bid, and to cancel the bidding process and reject all bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or bidders or any obligation 
to inform the affected Bidder or bidders of the grounds for the Employer’s action.

33.       Notification of Award and Signing of Agreement

33.1     The bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by email confirmed by registered letter. This letter 
(hereinafter and in the Part I General Conditions of Contract called the “Letter of Acceptance”) 
will state the sum that the Employer will pay to the Contractor in consideration of the execution, 
completion and  maintenance of the works, by the Contractor during defect liability period as 
prescribed by the Contract (hereinafter and in the Contract called the“Contract Price”).

33.2     The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a Performance Security in accordance with the provisions of Clause 34.

33.3     The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and the successful Bidder after the Performance Bank 
Security is furnished.

33.4     Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful.

33.5     Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
shall issue the letter to proceed with the work.

33.6     If the lowest tenderer (L-1) backs out, his earnest money shall be forfeited or action as per 
conditions of Bid Security Declaration Form shall be initiated. The agency will be de-barred for 
giving tenders for two year and the second lowest tenderer (L-2), third lowest tenderer (L-3) in 
order of sequence, may be called upon to bring his offer to the same level as the originally first 
lowest tenderer. In the event of their refusal to do so, tenders shall be recalled. In case of great 
urgency, authority competent to accept the tender may authorize call of limited or short notice 
tenders. 
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34.       Performance Security
34.1.a) Within 15 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to 
the Employer a Performance Security in any of the forms given below for an amount equivalent to 
5% of the Contract price plus additional security for unbalanced Bids in accordance with Clause 
29.3 of ITB and Conditions of Contract:

            A Bank Guarantee in the form given in Section 7/FDR in the name of Executive Engineer 
concerned. Performance bank guarantee shall be valid until a date 45 days after the expiry of 
Defect Liability-cum-Maintenance Period.

b)         As per Haryana Govt. Co-operation Department Notification No. 8366-C-7-2016/13818 
dated 08.12.2016, the performance security for Co-operative Labour and Construction Societies 
shall be half of the performance security applicable to contractors for works upto any value. In case 
of the Cooperative Labour and Construction Societies consisting of all women members or all SC 
members the performance security will be 25% of the performance security applicable to 
contractor.`

34.2     If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee/FDR, it shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled 
Indian Bank or (b) by  a foreign bank located in India and acceptable to the Employer.

34.3     Failure of the successful Bidder to comply with the requirements of Sub-Clause 34 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Earnest 
money/action due as per Earnest Money declaration. The bidder shall also be debarred for period 
of 2 year from participation in tenders in any of the Departments/Boards/Corporations etc. of 
Haryana Government. If the work of is an urgent nature and cannot brook delay involved in re-
tendering, the remaining tenderers shall be offered the lowest approved rates. If more than one 
tenderer turns up, then preferences shall be given to the tenderer graded according to the rates 
quoted in the first instance.

34.4 Whenever the work value is enhanced on account of variation in quantities / change of scope 
of work during the execution, beyond 10% above the original agreement amount, the contractor 
shall be required to submit the additional Performance Security in the form of Bank Guarantee @ 
5% of the enhanced value of contract with the same validity as applicable to the original 
Performance Security and a supplementary agreement for the revised work value shall be signed 
with the department which shall also define the mile stones as well as revised intended completion 
date.The contractor shall deliver additional Performance Security within 21 days of receipt of 
request in this regard from the employer.

           
    Illustration:

Original Amount of 
agreement

Enhancement Amount after 
enhancement

Additional Performance

Rs 1,00,000.00 Rs 10,000.00 1,10,000.00 Nil

Rs 1,00,000.00 Rs 15,000.00 1,15,000.00 5% of Rs 15,000.00
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34.5  Failure of the contractor to submit a valid additional Performance Bank Guarantee @ 5% of 
the enhanced value of contract as above shall invite similar penalties as prescribed for non-
submission of original Performance Security. The time control on the revised work shall 
also be monitored and implemented on pro-rata basis as per the clauses applicable to the 
original work. 

35.       Advances
            The Employer will provide Advances as stipulated in the conditions of contract, subject to    
maximum amount, as stated in the Contract Data.

36.       Corrupt or Fraudulent Practices

36.1     The ‘Employer’ will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in competing for the 
contract in question and will declare the firm ineligible, either indefinitely or for a stated period of 
time; to be awarded a contract by Haryana Government in any of 
Departments/Boards/Corporations etc.

36.2     The successful bidder shall be required to sign an Integrity Pact as provided in Section 7.

36.3     The Employer requires the Bidders/Contractors to strictly observe the laws against fraud 
and corruption in force in India, namely, Prevention of Corruption Act, 1988.

37.       Debarring

            If a registered but unverified bidder submits Financial Bid online but he/it fails to submit the 
Earnest Money instruments in physical form by 5:00 pm with the Executive Engineer on the last 
date of submission of this tender, he / it shall be blacklisted for participation in the bidding in all 
future tenders floated by any of Department/Boards/Corporations etc. of Government of Haryana, 
for a period of 2 years

38.       Completion of work

            The agency to whom the work is allotted shall complete the entire work as per drawings
irrespective of quantities in the DNIT. The agency is bound to consult the drawings before
tendering and tender the work accordingly. However, Clause 37 of GCC shall be applicable
on the varied quantities
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(i)            For works of any value involving bituminous work of DBM and /or BC/SDBC 
irrespective of amount of work:

Each bidder must demonstrate (Submit proof) of the ownership of Batch Type Hot Mix Plant for 
the bids of the works where there is a provision of Batch Type Hot Mix Plant in the BOQ. The 
Batch Type Hot Mix Plant should be in possession of the bidder on the date of the tender and 
should be in workable condition. The Batch Type Hot Mix Plant should be within a radial 
distance of 50 kms. This 50 kms distance shall be measured from the center of the starting and 
ending point of road work put to tender.  The bidder shall submit a key-map showing the distance 
of location of Batch Type Hot Mix Plant to the center of starting and ending point of the road 
work put to tender. If reclaimed bituminous meterial is provided to be used in BOQ then the 
Batch Type Hot Mix Plant should have suitable arrangements for mixing RAP.
In case the agency does not possess the Batch Type Hot Mix Plant within a radial distance of 50 
kms then the agency shall furnish unconditional Bank Guarantee / FDR (Approved vide govt. no. 
121573 Dt. 18/10/23) of Rs. 1.00 Cr. which shall be released after the installation of Batch Type 
Hot Mix Plant within a radial distance of 50 kms. In case the bidder does not install Batch Type 
Hot Mix Plant within a radial distance of 50 kms, when the plant is required for execution of 
work, the Bank Guarantee shall be forfeited.

(ii) For works with provision of bituminous works of BM and / or PC only:
Each bidder must demonstrate (Submit proof) of the ownership of Drum Type / Batch Type  Hot 
Mix Plant for the bids of the works where there is a provision of Drum Type Hot Mix Plant in the 
BOQ. The Drum Type / Batch Type Hot Mix Plant (in workable condition) should be in 
possession of the bidder on the date of tender and the bidder shall submit proof of ownership of 
Drum Type / Batch Type Hot Mix Plant. The Drum Type / Batch Type Hot Mix Plant should be 
within a radial distance of 50 kms. This 50 kms distance shall be measured from the center of the 
starting and ending point of road work put to tender.  The bidder shall submit a key-map showing 
the distance of location of Drum Type / Batch Type Hot Mix Plant to the center of starting and 
ending point of the road work put to tender. If reclaimed bituminous meterial is provided to be 
used in BOQ then the Batch Type / Drum Type Hot Mix Plant should have suitable arrangements 
for mixing RAP. 
In case the agency does not possess the Drum Type / Batch Type Hot Mix Plant within a radial 
distance of 50 kms, then the agency shall furnish unconditional Bank Guarantee / FDR (Approved 
vide govt. no. 121573 Dt. 18/10/23) of Rs. 25.00 Lacs which shall be released after the 
installation of Drum Type / Batch Type Hot Mix Plant within a radial distance of 50 kms as stated 
above. In case the bidder does not install Drum Type / Batch Type Hot Mix Plant within a radial 
distance of 50 kms, when the plant is required for execution of work, the Bank Guarantee shall be 
forfeited.

39. Instructions / Special Qualification Requirements (Any other condition for execution of  
works may also be added)
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i. FOR ELV SERVICES

1. Eligible bidders are Bidders registered in appropriate category for similar type of work in PWD 
B&R Deptt. Haryana

MANDATORY CONDITION 

1.
i. Bidders to submit along with the data sheet of their make & model as per BOQ along 

with their technical bid.
ii. Bidders should submit along with technical bid certificate from OEM regarding technical 

compliance of their model as per technical specification attached on their letter head.
iii. Bidder should submit along with technical bid certificate from OEM that their products/ 

Brands are not debarred / blacklisted from Govt. semi Govt. deptt. / Undertaking.
iv. The bidder to submit the authorization letter from OEM along with technical bid.

NONE SUBMISSION OF ABOVE ALONGWITH TECHNICAL BID WILL LEAD TO OUTRIGHT 
REJECTION OF TECHNICAL BID
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Appendix to ITB

 Instructions to Bidder                                                                                            Clause Reference
Sr. 
No.

Description Value to be printed on system generated 
CBD

Clause No.

1. Authority Governor of Haryana [Cl.1.1] or Press 
Notice/ DNIT

2. The Employer is
Designation:
Address:

Raja Nagender Singh
Superintending Engineer
4th floor, Nirman Sadan Gurugram

[Cl.1.1] or Press 
Notice/DNIT

3. Name of authorized 
Representative

Kamal Sharma [Cl.1.1]

4. The Engineer is
Designation:
Address:

Navin Kumar 
Executive Engineer
4th floor, Nirman Sadan Gurugram

[Cl.1.1]

5. The Intended Completion 
Date for the whole of the 
Works is 1 Month  after start 
of work.

1 Month [Cl.1.1, 17&27]

6. The Works is (Name of the 
work)

Pdg. LAN system for Establishment of GST 
Suvidha kendra in building of Excise and 
Taxation Department Sec-32 at Gurugram.

[Cl.1.1]

7. The jurisdiction of court is Gurugram [Cl.1.1]

8. The average annual financial 
turn over amount is

0.66 lacs 
(Rs. Sixty six thousand only )

[Cl.(4.5 A) (i)]

9. Value of work is as under :-

------------------------------
Similar Work:-

(i) Three works :- Rs 0.88 Lacs
(ii) Two works :-  Rs 1.10 Lacs
(iii) Single Work:- Rs 1.76 Lacs

--------------------------------------------------
Pdg. LAN system and similar type of work

[Cl.(4.5 A) (ii)]

----------------
[Cl.(4.5 A) 
Note 3]

10. Joint Ventures Not allowed [Cl.3.1,4.4]

11. The contact person is: Executive Engineer, Navin Kumar
Address : 4th floor, Nirman Sadan 
Gurugram
Telephone No. 01242320874

[Cl.7.1]

12. Place, Time and Date for pre-
bid meeting are

Place :- Gurugram
Time :-  
Date :-  

[Cl.9.2]

                                                                     Public Works Department
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Section-2
Qualification Information

Notes on Form of Qualification Information
The information to be filled in by bidders in the following pages will be used for purposes of post-
qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. Attach additional pages as necessary.

1. Individual Bidders

1.1 Constitution or legal status of Bidder

Place of registration:

Principal place of business:

Power of attorney of signatory of Bid (if 
required)

[attach copy]

_________________________________________

_________________________________________

[attach]

1.2 Total  annual  financial turnover of each 
of the last three year duly certified by 
Chartered Accountant

(Rs. In lacs)
Year _________
Year _________
Year _________

1.3.1 Work performed as prime Contractor (in the same name and style) on construction works of a 
similar nature and volume over the last Seven years. Attach certificate from the Engineer-in-charge.

Project 
Name

Name of 
Employer

Description 
of work

Value of 
contract

Contract No Date of 
Issue of 

Work Order

Stipulated 
date of 

completion

Actual Date of 
Completion

Remarks 
explaining 
reasons for 
delay, if any

1.3.2 Work performed as Sub-Contractor (in the same name and style) on construction works of a 
similar nature and volume over the last Seven years. Attach certificate from Principal Employer 
(Main Client).Attach legal document of agreement / subcontract, Form 26 AS of the sub-contractor.

Project 
Name

Name of 
Employer

Description 
of work

Value of 
contract

Contract No Date of 
Issue of 

Work Order

Stipulated 
date of 

completion

Actual Date of 
Completion

Remarks 
explaining 
reasons for 
delay, if any

Haryana Engineering Works Portal Page 35 of 193

DNIT Name : Pdg. LAN system for Establi...



Public Works Department

1.3.3 Information on Bid Capacity (works for which bids have been submitted and works which are 
ongoing and yet to be completed) as on the date of this bid.

Existing commitments and on-going construction works:

Descriptio
n
of Work

Place & 
State

Contract No 
& Date

Name  & 
Address Of 
Employer

Value of 
Contract 
(Rs.In lacs)

Stipulate 
period of 
completion

Value of 
works 
remaining to 
be
complete
(Rs.Lacs) *

Anticipated 
Date of 
completion

(1) (2) (3) (4) (5) (6) (7) (8)

1.3.3 (A) Works for which bids already submitted:

Descriptio
n of works

Place & 
State

Name& 
Address of 
Employer

Estimated value 
of works (Rs. in 
lacs)

Stipulated 
period of 
completion

Date when 
decision is 
expected

Remarks, if any

1 2 3 4 5 6 7

Note:-  Here, any of the departments may specify the quantities of the work executed by the 
bidder.
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            Section 3
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Section 3

Part I General Conditions of Contract
A.                General

1.                  Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions ofContract 
but keep their defined meanings. Capital initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in Clause 40 hereunder.

The Completion Date is the date of completion of the Works as certified by the Engineer, in 
accordance with Clause 48.1.

The Contract is the Contract between the Employer and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in Clause 2.3.

The Contract Data defines the documents and other information which comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works, including routine 
maintenance, has been accepted by the Employer.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjustedin 
accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.

A Defect is any part of the Works not completed in accordance with the Contract or distressed 
development in the work irrespective of any causes.

The Defect Liability-cum-Maintenance Periodis the period named in the contract Data and 
calculated from the Completion Date.       

The ‘Defect Liability-cum-Maintenance Period’ is without any payment for maintenance 
activities.

The Defect Liability-cum-Maintenance Period Certificate is the certificate issued by Engineer, 
after the Defect Liability-cum-Maintenance Period has ended and upon correction of Defects by the 
Contractor.

The Maintenance means the activities required to be carried out for routine maintenance of road 
relating to works covered in scope of work as per the agreement or enhanced agreement.

Drawings include calculations and other information provided or approved by the Engineer for the 
execution of the Contract.
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The Employer is the party as defined in the Contract Data, who employs the Contractor to carry 
out the Works, including routine maintenance. The Employer may delegate any or all functions to a 
person or body nominated by him for specified functions.

The Engineer is the person named in the Contract Data (or any other competent person appointed 
by the Employer and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct 
the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Revised Contract Price is the Contract Price agreed after signing of a supplementary 
agreement with the Employer.

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended 
Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 
or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are reports 
about the surface and subsurface conditions at the Site.

Specification means the Specification of the Work included in the Contract and any modification 
or addition made or approved by the Engineer. Specifications for Road and Bridge Works (Latest 
Edition as on date of Tender) published by Ministry of Road Transport & Highways shall be 
applicable or any or all other specifications/IS Codes applicable to a work.

The Start Date is given in the Contract Data. It is date when the Contractor shall commence 
execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

A Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the construction work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 
are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works,as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and hand over to the Employer.

Substantial completion means those works which are at least 95% completed as on the date of 
submission (i.e. gross value of work done upto the last date of submission is 95% or more of the 
original contract price) and continuing satisfactorily.
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2.                  Interpretation

2.1              In interpreting these Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Engineer will 
provide instructions clarifying queries about these Conditions of Contract.

2.2              If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion Date 
for the whole of the Works).

2.3              The documents forming the Contract are to be taken as mutually explanatory, and unless 
otherwise expressly provided elsewhere in the Contract, the priority of the documents, in the event 
of any ambiguity between them, shall be interpreted in the following order of priority:

(1)     Agreement / Revised Agreement / Supplementary Agreement,
(2)     Notice to Proceed with the Work,
(3)     Letter of Acceptance,
(4)     Contractor's Bid,
(5)     Contract Data,
(6)     Special Conditions of Contract Part II,
(7)     General Conditions of Contract Part I,
(8)     Specifications,
(9)     Drawings,

                               (10)   Bill of Quantities, and
                               (11)   Any undertaking given subsequent to submission of bid.
                               (12)   Any other document listed in the Contract Data.

3.                  Language and Law

3.1       The language of the Contract shall be English. The law governing the Contract are the 
Acts/Rules/Guidelines etc. notified by Government of India and Government of Haryana.

3.2    The works are to be carried out strictly as per the applicable laws, permits, rules and 
regulations. Any damages / penalties imposed by any statutory authority, like NGT etc, on 
account of noncompliance of any applicable laws, permits, rules and regulations shall have 
to be borne by the contractor. 

4.                  Engineer's Decisions

4.1       Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. However, if the 
Engineer is required under the rules and regulations and orders of the Employer to obtain approval 
of some other authorities for specific actions, he will so obtain the approval.

4.2       Except as expressly stated in the Contract, the Engineer shall not have any authority to 
relieve the Contractor of any of his obligations under the Contract.

5.                  Delegation

5.1       The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other person, after notifying the Contractor, and may cancel any delegation after 
notifying the Contractor.
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6.                  Communications

6.1       All certificates, notices or instructions to be given to the Contractor by the 
Employer/Engineer shall be sent on the address or contact details given by the Contractor. The 
address and contact details for communication with the Employer/ Engineer shall be as per the 
details given in Contract Data to GCC. Communications between parties that are referred to in the 
conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means shall be 
effective on confirmation of the transmission. The Notice sent by Registered post or Speed post 
shall be effective on delivery or at the expiry of the normal delivery period as undertaken by the 
postal service.

7.                  Subcontracting

7.1(a) The Contractor may subcontract part of the work with the approval of the Employer 
in writing, up to percent defined in contract data of the contract price, but will not assign the 
Contract. It is expressly agreed that the Contractor shall, at all times, be responsible and liable for 
all his obligations under this Agreement notwithstanding anything contained in the agreements with 
his Sub-contractors or any other agreement that may be entered into by the Contractor and no 
default under any such agreement shall exempt the Contractor from his obligations or liability 
hereunder.

7.1 (b)  However, any specialized work can be Subletted to a Sub Contractor possessing required 
valid Experience and certificate required if any after approval from the Employer.

7.2       The Contractor shall not be required to obtain any consent from the Employer for:

(a)             the sub-contracting of any part of the Works for which the Sub-Contractor is 
named in the Contract.

(b)            the provision for labour, or labour component.

(c)             the purchase of Materials which are in accordance with the standards 
specified in the Contract.

7.3.      The Engineer should satisfy himself before recommending to the Employer whether the 
Sub-Contractor so proposed for the Works possesses the experience, qualifications and equipment 
necessary for the job proposed to be entrusted to him in proportion to the quantum of Works to be 
sub-contracted.

7.4              While sub-contracting part of construction work as per provisions of Clause 7.1 and 7.3    
above, the Contractor shall enter into formal sub-contract with sub-contractor making 
provisions for such requirements as may be specified by the Engineer including a condition 
that to the extent of inconsistency, provision of the Contract shall prevail over the 
provisions of the sub-contract. A copy of document of formal sub-contract shall be 
furnished to the Employer within a period of 30 days from the date of such sub-contract. In 
all such cases, on completion of the Contract, the Engineer, unless for reasons recorded in 
writing decides otherwise shall issue a Certificate of Experience to the contractor and in 
such certificate, the experience of the sub-contractors shall also be mentioned. The Copy of 
such certificate would also be endorsed to the sub-contractor.

8.                  Other Contractors

8.1                   The Contractor shall cooperate and share the Site with Other Contractors, public 
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authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Employer may modify the Schedule of Other 
Contractors, and shall notify the Contractor of any such modification.

8.2              The Contractor should take up the works in convenient reaches as decided by the Engineer 
to ensure there is least hindrance to the smooth flow of traffic including movement of vehicles and 
equipment of Other Contractors till the completion of the Works.

9.                  Personnel

9.1              The Contractor shall ensure that the personnel engaged by it in the performance of its 
obligations under this Contract are at all times appropriately qualified, skilled and experienced in 
their respective functions.

9.2              The Contractor shall employ for the construction work and operation of lab, the technical 
personnel named in the Contract Data or other technical persons approved by the Engineer. Before 
signing the agreement the contractor will submit the bio data of the technical personnel, as given in 
contract data, he proposes to employ on this work to the Engineer and will get the bio data 
approved from the Engineer. The Engineer will approve any proposed replacement of technical 
personnel only if their relevant qualifications and abilities are substantially equal to or better than 
those of the personnel stated in the Contract Data.

9.3              If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the Works in the Contract. The Contractor 
shall then appoint (or cause to be appointed) a replacement.

9.4              The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering Department of the State Government and has either not completed two years after the 
date of retirement or has not obtained State Government’s permission for employment with the 
Contractor.

9.5              The Engineer may require the Contractor to remove (or cause to be removed) any person 
employed on the Site or Works, including the Contractor's Representative, who in the opinion of 
the Engineer:

(a)                persists in any misconduct,

(b)               is incompetent or negligent in the performance of his duties,

(c)                fails to conform with any provisions of the Contract, or

(d)               persists in any conduct which is prejudicial to safety, health, or the 
protection of the environment.

10.              Employer's and Contractor's Risks

10.1     The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks.

11.              Employer's Risks

11.1     The Employer is responsible for the excepted risks which are (a) in so far as theydirectly 
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affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employees) and contamination from 
any nuclear fuel or nuclear waste or radioactive toxic explosive.

12.              Contractor's Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which 
arise during and in consequence of the performance of the Contract other than the excepted risks, 
referred to in clause 11.1, are the responsibility of the Contractor.

13.              Insurance

13.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the date of completion, in the amounts and 
deductibles stated in the Contract Data for the following events which are due to the Contractor's 
risks:

(a)                loss of or damage to the Works and material, plant and machinery to be 
incorporated in the work.

(b)               Personal injury or death.

(c)                Loss of damage to property of third party other than the Contractor and the 
Employer (except works, plant, material and equipments) in connection with 
the Contract.

13.2          Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or damage incurred.

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the Employer and the 
Contractor, insurance cover from the date of completion to the end of Defect Liability-cum-
Maintenance Period, in the amounts and deductibles stated in the Contract Data for personal 
injury or death which are due to the Contractor's risks:

(b) Insurance policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for approval before the completion date/start date. All such insurance shall provide for 
compensation to be payable in Indian Rupees.

13.4          Alterations to the terms of insurance shall not be made without the approval of the 
Employer.

13.5          Both parties shall comply with any conditions of the insurance policies.

14.              Site Investigation Reports

14.1     The Contractor, in preparing the Bid, may, at his own risk, rely on any Site Investigation 
Reports if referred to in the Contract Data, supplemented by any other information available to him, 
before submitting the bid.

14.2     The Contractor shall be required to make adequate dewatering arrangements to make the 
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area dry for construction work. No separate payment shall be made to the Contractor for 
dewatering. The percentage premium (above or below) for HSR items and individual rates for NS 
items shall include the cost of dewatering unless specific provisions are made in the BOQ for 
payment of dewatering. This includes sub soil/surface dewatering also, if needed to execute the 
work properly.

15.              Queries about the Contract Data

15.1          The Engineer will clarify queries on the Contract Data.

16.                Contractor to Construct the Works

16.1     The Contractor shall construct, and install and maintain the Works in accordance with the 
Specifications and Drawings.

17.              The Works to Be Completed by the Intended Completion Date

17.1     The Contractor may commence execution of the Works on the Start Date and shall carry out 
the Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date.

18.              Approval by the Engineer

18.1     The Contractor shall submit Specifications and Drawings showing the proposed Temporary 
Works to the Engineer, who is to approve them.

18.2          The Contractor shall be responsible for design and safety of Temporary Works.

18.3          The Engineer's approval shall not alter the Contractor's responsibility for design and safety 
of the Temporary Works.

18.4          The Contractor shall obtain approval of third parties to the design and safety of the 
Temporary Works, where required.

18.5          All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Engineer before their use.

19.              Safety

19.1          The Contractor shall be responsible for the safety of all activities on the Site.

19.2          The Contractor shall be responsible for safety of all persons, employed by him on Works, 
directly or through petty contractors or Sub-Contractors, and shall report accidents to any of them, 
however, and wherever occurring on Works, to the Engineer or the Engineer’s Representative, and 
shall make every arrangement to render all possible assistance and to provide prompt and proper 
medical attention. The compensation for affected Workers or their relatives shall be paid by the 
Contractor in such cases expeditiously in accordance with the Workmen’s Compensation Act and 
other labour Laws and regulations.

20.              Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 
Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
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discoveries and carry out the Engineer's instructions for dealing with them.

21.              Possession of the Site

21.1 The Employer shall handover complete or part possession of the site to the Contractorseven 
days in advance of construction programme. At the start of the work, the Employer shall handover 
the possession of at least 80% of the site.

22.              Access to the Site

22.1 The Contractor shall allow access to the Site and to any place where work inconnection with 
the Contract is being carried out, or is intended to be carried out to the Engineer and any 
person/persons/agency authorized by:

(a)    The Engineer
(b)   The Employer
(c)    State Government of Haryana.

22 A.   Royalties

Except where otherwise stated, the contractor shall pay all tonnage and other royalties, rent and 
other payments of compensation, if any, for getting stone, sand, gravel, clay or  other materials 
required for the works.
The contractor has to give proof for making payment of royalty to any state Government for 
procuring stone soling, stone metal, bajri and earth etc. If these are arranged from quarries situated 
in Haryana but not auctioned by Industries Department, Government of Haryana, the Engineer shall 
be at liberty to make recovery of royalties after due notice to the contractor. The decision of 
Employer in this regard shall be final.

23.       Instructions
23.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located.

24.       Dispute Redressal system
24.1       If any dispute or difference of any kind what-so-ever shall arise in connection 

with or arising out of this contract or the execution of work or Defect Liability-
cum-Maintenance period of the works there under, whether before its 
commencement or during the progress of works or after the termination, 
abandonment or breach of the contract, it shall, in the first instance, be referred 
for settlement to the competent authority, described alongwith their powers in the 
contract data above the rank of the Engineer. The competent authority shall, 
within a period of forty five days after being requested in writing by the 
contractor to do so, convey his decision to the contractor. Such decision in 
respect of every matter so referred shall, subject to review as hereinafter 
provided, be final and binding upon the contractor. In case the work is already in 
progress, the contractor shall proceed with the execution of the works, including 
maintenance thereof pending receipt of the decision of the authority as aforesaid, 
with all due diligence.

24.2       Either of the parties is barred from making reference to the competent authority 
after 120 days from completion of work i.e. the claims will be time barred if the 
reference to the competent authority is not made within 120 days from the 
completion of work.
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24.3       Either Party will have the right to apply for arbitration as provided here in after if 
he/it is not satisfied with decision of the competent authority.

25.       Arbitration
(a)  Where any of the party is not satisfied with the order passed by the competent 

authority can apply for appointment of Arbitrator. In case the party invoking 
arbitrator is contractor he shall deposit a sum as security deposit, proportionate to 
the claim amount, determined as per the values given in ‘Contract Data’with 
‘Engineer’. On termination of the arbitration proceedings, this fee shall be adjusted 
against the cost, if any, awarded by the arbitrator against the claimant party and the 
balance remaining after such adjustment, and in the absence of such cost being 
awarded, the whole of the sum bill will be refunded within one month of the date 
of award.

(b)     For agreement amounts upto Rs. 10.00 Crore (after adjusting the contract price any 
increase/decrease due to variations etc.) the matter will be referred to a single 
Arbitrator to be appointed by the Engineer-in-Chief from the panel of arbitrators 
approved by the Government.

(c) For agreement amounts more than Rs. 10.00 Crore (after adjusting the contract price 
any increase/decrease due to variations etc.) the matter will be referred to an 
Arbitral Tribunal consisting of 3 arbitrators, one each to be appointed by the 
Employer after taking approval from Engineer-in-Chief and the contractor and the 
third arbitrator to be chosen by the two arbitrators so appointed by both the parties 
to act as Presiding Arbitrator. In case of failure of the two arbitrators appointed by 
the parties to reach upon a consensuswithin a period of 30 days from the 
appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall 
be appointed by the Administrative Secretary, of the department to which the work 
belongs (Principal Secretary/ Additional Chief Secretary) as the case may.

(d)     If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (c) 
above within 30 days after receipt of the notice of the appointment of its arbitrator 
by the other party, then the Administrative Secretary, of the department to which 
the work belongs shall appoint the arbitrator. A certified copy of the order of the 
Administrative Secretary, of the department to which the work belongs, making 
such an appointment shall be furnished to each of the parties.

e.       The decision of the majority of arbitrators shall prevail both parties.
f.       Arbitration proceedings shall be held in India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties 
shall be English.

g.       The cost and expenses of Arbitration proceedings will be paid as provided 
hereinafter. However, the expenses incurred by each party in connection with the 
preparation, presentation, etc. of its proceedings as also the fees and expenses paid 
to the arbitrator appointed by such party or on its behalf shall be borne by each 
party itself. The fee and expenses of presiding Arbitrator shall be borne by both the 
parties equally.

h.       Performance under the contract shall continue during the   arbitration proceedings 
and payments due to the contractor by the employer shall not be withheld, unless 
they are the subject matter of the arbitration proceedings.

                 i)             The fee and other charges payable to an arbitrator shall be as per of “THE  
       ARBITRATION AND CONCILIATION (AMENDMENT) ACT., 2016.
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B.   Time Control
26.                Programme

26.1          Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 
approval a Programme showing the general methods, arrangements, order, and timing for all the 
activities in the Works, for the construction of works.

26.2          The Contractor shall submit the list of equipment and machinery being brought to site, the 
list of key personnel being deployed, the list of machinery/ equipments being placed in field 
laboratory and the location of field laboratory along with the Programme. The Engineer shall cause 
these details to be verified at each appropriate stage of the programme.

26.3          An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining Works, 
including any changes to the sequence of the activities.

26.4          The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not submit an 
updated Programme within this period, the Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Programme has been submitted.

26.5          The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 
Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 
Programme shall show the effect of Variations and Compensation Events.

27.       Extension of the Intended Completion Date

27.1     The Engineer shall extend the Intend Completion Date, with approval from authority 
competent to grant time extension as mentioned in clause 16.16.6 of PWD code through Employer, 
if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion 
to be achieved by the Intended Completion Date without the Contractor taking steps to accelerate 
the remaining work and which would cause the Contractor to incur additional cost.

          
           The Clause 16.16.6 is reproduced as under:-
           “16.16.6 The authority competent to technically sanction the estimate shall have the 

power to grant EOT. However, to check disproportionate EOTs and to ensure 
uniformity in approach, the Engineer-in-Chief shall issue instructions in this regard 
from time to time.”

27.2     The Engineer with the approval of the authority competent to grant time extension as per 
PWD Code Clause 16.16.6 through employer shall decide whether and by how much to extend the 
Intended Completion date within 56 days of the Contractor asking the Engineer for a decision upon 
the effect of a compensation event or variation and submitting full supporting information. If the 
Contractor has failed to give early warning to delay or has failed to cooperate in dealing with a 
delay, the delay by the failure shall not be considered in accessing the new Intended Completion 
Date.

27.3     The Engineer shall within 14 days of receiving full justification from the contractor for 
extension of Intended Completion Date refer to the employer. The employer shall refer the case to 
the authority competent to grant time extension as per Clause 16.16.6 of PWD Code within further 
14 days for his decision. It the authority competent to grant time extension fails to give his 
acceptance within next 28 days, the engineer shall not grant the time extension and the Contractor 
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may refer the matter to the Dispute Redressal System under clause 24.1. In case the employer 
happens to be the authority competent to grant time extension, he would convey his decision to the 
Engineer within 42 days.

28.              Delays Ordered by the Engineer

28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 
the Works. Delay/delays totaling more than 30 days will require prior written approval of the 
Employer.

29.              Management Meetings

29.1          The Engineer may require the Contractor to attend a management meeting. The business of 
a management meeting shall be to review the plans for the Works.

29.2          The Engineer shall record the business of management meetings and provide copies of the 
record to those attending the meeting. The responsibility of the parties for actions to be taken shall 
be decided by the Engineer either at the management meeting or after the management meeting and 
stated in writing to all those who attended the meeting.
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C. Quality Control
30.   Identifying Defects

30.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect.

31.   Tests

31.1          For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 
establish field laboratory at the location decided by Engineer. The field laboratory will have 
minimum equipments as specified in the Contract Data. The Contractor shall be solely responsible 
for :

(a)  Carrying out the mandatory tests prescribed in the relevantSpecifications, and

(b)  For the correctness of the test results, whether preformed in his laboratory or elsewhere.

If the Engineer instructs the Contractor to carry out a test not specified in the Specifications to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples.

32.       Correction of Defects noticed during the Defects Liability-cum-Maintenance Period. Period 
as defined in Contract Data.

32.1          The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defect Liability-cum-Maintenance Period, which begins from the Completion Date. The Defect 
Liability-cum-Maintenance Periodshall be extended for as long as the Defects remain to be 
corrected.

32.2          Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice.

32.3      To fulfill the objectives laid down, the Contractor shall undertake detailed inspection of the 
work at least once in a month. The Engineer can increase this frequency in case of emergency. The 
Contractor shall forward to the Engineer, the record of inspection and rectification each month. For 
Road works the Contractor shall pay particular attention on those road sections which are likely to 
be damaged or inundated during rainy season.

32.4    The Engineer may issue notice to the Contractor to carry out maintenance of defects, if any, 
noticed in his inspection, or brought to his notice. The Contractor shall remove the defects within 
the period specified in the notice and submit to the Engineer a compliance report.

33. Uncorrected Defects

33.1    If the Contractor has not corrected a Defect within the time specified in the ‘Engineer’s 
notice, the ‘Engineer’ will assess the cost of having the Defect corrected, and the Contractor will 
pay double of this amount.
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33.2   If the contractor fails to pay the amount as intimated by the ‘Engineer’ to the contractor as 
per clause 33.1 the same shall be recovered from the running bill or the security amount and it if is 
more than the security amount then the same shall be recovered from the performance security.
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D. Cost Control

34. Bill of Quantities

34.1     The Bill of Quantities shall contain items for the construction, installation, testing, and 
commissioning works to be done by the Contractor.

35        The Bill of Quantities is used to calculate the Contract Price. The Contractor is paid for the 
quantity of the work done at the rates in the Bill of Quantities for each item.

36. Variations

36.1     The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order, in writing, Variations within the scope of the Works, he considers 
necessary during the progress of the Works. Such Variations shall form part of the Contract and the 
Contractor shall carry them out and include them in updated Programmes produced by the 
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, 
shall not be taken into account.

37. Payments for Variations

37.1     If the final quantity of the work done exceeds from the quantity in the Bill of Quantities for 
the particular item by more than 25 per cent provided the change exceeds 1% of initial 
Contract Price, the ‘Engineer’ with the approval of  the Competent Authority and shall adjust 
the rate to allow for the change, duly considering:

(a)       justification for rate adjustment as furnished by the Contractor,

                 (b)   economies resulting from increase in quantities by way of reduced plant, 
                       equipment and overhead costs.

                 (c)    Entitlement of the Contractor to compensation events where such events are 
                       caused by any additional work.

37.2     If requested by the ‘Engineer’ / Employer, the Contractor shall provide the ‘Engineer’ / 
Employer with a detailed cost breakdown of any rate in the Bill of Quantities.

38.       Cash Flow Forecasts

38.1     When the Programme is updated, the Contractor shall provide the Engineer with anupdated 
cash flow forecast.

39.       Payment Certificates

39.1     The Contractor shall submit to the ‘Engineer’ monthly statements of the estimated value of 
the work completed less the cumulative amount certified previously by 1st week of the month. In 
case contractor does not submit his bill by 1st week of the month, ‘Engineer’ shall get the monthly 
statement of the estimated value of work completed less cumulative amount prepared by the end of 
third week of the month. This procedure will be followed even if no work is carried out at the site 
of work.

39.2.    Deleted.
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39.3     Deleted.

39.4     Deleted.

40.       Payments

40.1     Payments shall be adjusted for deductions for advance payments, security deposit/retention, 
other recoveries in terms of the contract and taxes at source, as applicable under the law.

41.       The Employer may appoint another authority, as specified in the Contract Data (or any 
other competent person appointed by the Employer and notified to the Contractor) to make 
payment certified by the Engineer.

42.       Items of the Works for which no rate or price has been entered in the Bill of Quantities, will 
not be paid for by the Employer and shall be deemed covered by other rates and prices in the 
Contract.

43.       The agency / bidder to whom the work is allotted shall be paid lowest of the following in 
the running / final bills:-

1. Amount calculated with the accepted rates of lowest agency.
       2. Amount worked out with the accepted percentage above /below HSR+CP/analytical 

rates/NS item rates, worked out in financial statement. Financial statement will be made a part 
of agreement.

44.       Compensation Events

44.1     The following are Compensation Events unless they are caused by the Contractor:

(a)        The Employer does not give access to 80% of the area of project Site by the 
Site Possession Date stated in the Contract Data.

(b)        The Employer modifies the schedule of other contractors in a way which 
affects the work of the contractor under the contract.

(c)        The Engineer orders a delay or does not issue drawings, specifications or 
instructions required for execution of works on time.

 (d)      The Engineer instructs the Contractor to uncover or to carry out additional 
tests upon work which is then found to have no Defects.

                         (e)       The Engineer does not approve of a subcontract to be let, within 30 days.

 (f)       Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of Letter of Acceptance from the 
information issued to Bidders (including the Site Investigation Reports), 
from information available publicly and from a visual inspection of the site.

(g)        The Engineer gives an instruction for dealing with an unforeseen condition, 
caused by the Employer, or additional work required for safety or other 
reasons.

(h)        Other contractors, public authorities, utilities or the Employer does not work 
within the dates and other constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor.
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(i)         The advance payment is delayed, beyond 28 days after receipt of application 
and bank guarantee.

                        (j)         The effect on the Contractor of any of the Employer’s Risks.

                        (k)        The Engineer unreasonably delays issuing a Certificate of Completion.

                        (l)         Other Compensation Events listed in the Contract Data or mentioned in 
                                     the Contract.

44.2     In case of works of Irrigation Water Resources Department, no compensation would be 
payable due to non availability of closure of a canal. If the closure is not made available within the 
Intended Completion Date, the Contractor will have the option to complete the works, with the 
permission of Competent Authority, in the extended period.” 

44.3     If a Compensation Event would prevent the Works being completed before the Intended 
Completion Date, the Intended Completion Date shall be extended. The Engineer shall recommend 
to the Employer whether and by how much the Intended Completion Date shall be extended. Final 
approval shall rest with the Employer.

45.       Tax
The Price Bid by the Contractor shall include all custom duties, import duties, levies, 
business taxes, income, toll and other taxes, duties etc. of local bodies and authorities as 
applicable that may be levied in accordance to the laws and regulations in being as on the 
closing date for submission of Bid in the countryof Employer on the Contractor’s 
Equipment, Plant, materials and supplies (permanent, temporary and consumables) acquired 
for the purpose of Contract and on the services performed under the Contract excluding 
GST . Nothing in this Contract shall relieve the Contractor from the responsibility to pay the 
taxes and duties that may be levied in the Employer’s country on profits made by him in 
respect of the Contract. The GST amount shall be reimbursed on production of proof of 
deposit of GST with Govt. for the previous payment. 

45.1  Subsequent Legislation
If, after the closing date for submission of Bid there occur changes to any National or State 
Statue, Ordinance, Decree or other Law or any regulation or bye-law of any local or other 
duly constituted authority, or the introduction of any such State Statue, Ordinance, Decree, 
Law, regulation or bye-law which causes additional or reduced cost to the Contractor in the 
execution of the Contract, such additional or reduced cost shall, after due consultation with 
the Employer and the Contractor, be determined by the Construction Manager and shall be 
added to or deducted from the Contract Price and the Construction Manager shall notify the 
Contractor accordingly, after taking approval from the Competent Authority, with a copy to 
the Employer.

45.2     Other Changes in Cost
To the extent that full compensation for any rise or fall in costs to the Contractor is not 
covered by the provisions of this or other ‘Clauses in the Contract, the unit rates and prices 
included in the Contract shall be deemed to include amounts to cover the contingency of 
such other rise or fall of costs.

46        Currencies
46.1     All payments will be made in Indian Rupees.

47.       Price Adjustment
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47.1     Contract price shall be adjusted for increase or decrease in rates with the principles and 
procedures and as per formula given in the contact data. The rate of cement/steel issued under the 
authority of Engineer-in-Chief concerned on the date of receipt of tender shall be considered as 
base rate.

47.2     To the extent that full compensation for any rise or fall in costs to the contractor is not 
covered by the provision of this or other clauses in the contract, the unit rates and prices included in 
the contract shall be deemed to include amounts to cover the contingency of such other rise or fall 
in costs.

47.3     The contractor shall submit original bill/ voucher while claiming the payment for the work 
done.  The bill/ voucher should pertain to the period of original contractual time limit and should 
correspond with the progress of work.  No extra payment due to increase in rate of 
cement/steel/bitumen will be paid if the original bill/ vouchers are not submitted by the agency.  No 
increase in prices of the cement/steel/bitumen shall be reimbursed to the contractor beyond the 
original time period allowed for construction as per contract agreement irrespective of extension of 
time limit granted to the agency for any reason, whatsoever.

48.       Retention Money

            The Employer shall retain is sum of 6% (six percent) from each payment due to the 
contractor subject to maximum of 5% of the final contract price until Completion of the whole of 
the Works.

 On completion of the whole of the Works half the total amount retained is repaid to the Contractor 
and half when the Defect Liability-cum-Maintenance Period has passed and the Engineer has 
certified that all Defects notified by the Engineer to the Contractor before the end of this period 
have been corrected.

 On completion of the whole works, the contractor may substitute retention money with an “on 
demand” Bank guarantee/FDR.

49.       Liquidated Damages

49.1     In the event of failure on part of the Contractor to achieve timely completion of the project, 
including any extension of time granted under Clause 27, he shall, without prejudice to any other 
right or remedy available under the law to the Employer on account of such breach, pay as agreed 
liquidated damages to the Employer and not by way of penalty in a sum calculated at the rate per 
day or part thereof as stated in the Contract Data. For the period that the Completion Date is later 
than the Intended Completion Date, liquidated damages at the same rate shall be withheld if the 
Contractors fails to achieve the milestones prescribed in the Contract Data. However, in case the 
Contractor achieved the next milestone, the amount of the liquidated damages already withheld 
shall be restored to the Contractor by adjustment in the payment certificate. Both the Parties 
expressly agree that the total amount of liquidated damages shall not exceed 10% (ten percent) of 
the value of the balance work (amount of uncompleted work)on the date on which liquidated 
damages have become due. The liquidated damages payable by the Contractor are mutually agreed 
genuine pre-estimated loss and without any proof of actual damage likely to be suffered and 
incurred by the Employer; and the Employer is entitled to receive the same and are not by way of 
penalty.

The Employer may, without prejudice to any other method of recovery, deduct the amount 
of such damages from any sum due, or to become due to the Contractor or from Performance 
Security or any other dues from Government or semi Government bodies within the state.
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The payment or deduction of such damages shall not relieve the Contractor from his 
obligations to complete the Works, or from any other of his duties, obligations or responsibilities 
under the Contract.

The Contractor shall use and continue to use his best endeavour to avoid or reduce further 
delay to the Works, or any relevant Stages.

49.2     The Employer, with the approval of the competent authority, based on the justified reasons, 
can extend the intended completion date.The liquidated damages can be deferred/reduced/waived 
(whole or part) by the SE concerned for contract(s) upto Rs.1.00 cr., CE from Rs.1.00 cr. to 
Rs.10.0. cr. and E-In-C for contract(s) above Rs.10.00 cr. This will be done on the written request 
of the contractor and written recommendations of EE/SE as the case may be. If the Intended 
Completion Date is extended after liquidated damages have been paid, the Engineer shall correct 
any such payment of liquidated damages by the Contractor

49.3     It is agreed by the Contractor that the decision of the Employer as to the liquidated damages 
payable by the Contractor under this Clause shall be final and binding.

50.       Advance Payment

50.1.    The Employer shall make advance payment to the Contractor of the amounts stated in the 
Contract Data by the date stated in the Contract Data, against provision by the Contractor of an 
Unconditional Bank Guarantee in a form as per Section-7and by a bank acceptable to the Employer 
in amounts and currencies equal to the advance payment. The guarantee shall remain effective until 
the advance payment has been repaid, but the amount of the guarantee shall be progressively 
reduced by the amounts repaid by the Contractor. Interest will be charged on the advance payment 
as specified in the contract data.

50.2.    The Contractor is to use the advance payment only to pay for Equipment, Plant and 
Mobilization expenses required specifically for execution of the Works. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying copies of invoices or 
other documents to the ‘Engineer’.

50.3.    The advance payment shall be repaid by deducting proportionate amounts from payments 
otherwise due to the Contractor. Following the schedule of completed percentages of the Works on 
a payment basis. No account shall be taken of the advance payment or its repayment is assessing 
valuations of work done, Variations, price adjustments, Compensation Events, or Liquidated 
Damages.                                              

50.4.    Secured Advance

            The ‘Engineer’ shall make advance payment in respect of materials intended for but not yet 
incorporated in the Works in accordance with conditions stipulated in the Contract Data.

51        Securities

51.1     The Performance Security equal to 5% (five percent) and additional security for unbalanced 
bids shall be provided to the Employer no later than the date specified in the Letter of Acceptance 
and shall be issued in an amount and form and by a bank or surety acceptable to the Employer, and 
denominated in Indian Rupees. The Performance Security shall be valid until a date 45 days from 
the date of expiry of Defect Liability-cum-Maintenance Period and the additional security for 
unbalanced bids shall be valid until a date 28 days from the date of issue of the certificate of 
completion.
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51.2     Whenever the work value is enhanced on account of variation in quantities / change of
 scope of work during the execution, beyond 10% above the original agreement amount, the 
contractor shall be required to submit the additional Performance Security in the form of Bank
 Guarantee @ 5% of the enhanced value of contract with the same validity as applicable to the
 original Performance Securityand a supplementary agreement for the revised work value shall 
be signed with the department which shall also define the mile stones as well as revised intended
completion date. The contractor shall deliver additional Performance Security within 21 days of 
receipt of request in this regard from the employer.

       
 Illustration:

Original Amount 
of agreement

Enhancement Amount after 
enhancement

Additional Performance

Rs 1,00,000.00 Rs 10,000.00 1,10,000.00 Nil

Rs 1,00,000.00 Rs 15,000.00 1,15,000.00 5% of Rs 15,000.00
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52.       Cost of Repairs

52.1     Loss or damage to the Works or Materials to be incorporated in the Works between theStart 
Date and the end of the Defect Liability-cum-Maintenance Period shall be remedied by the 
Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions.
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E.  Finishing the Contract
53.       Completion of Construction and Maintenance

53.1     The Contractor shall request the Engineer to issue a Certificate of Completion of the works 
and the Engineer will do so upon deciding that the Work is completed, within 21 days of the receipt 
of request or within a reasonable period as per nature of the work.

54.       Taking Over

54.1     The Employer shall take over the Works within seven days of the Engineer's issuing a 
certificate of Completion of Works. The Contractor shall continue to remain responsible for its 
Defect Liability-cum-Maintenance period during the Defect Liability-cum-Maintenance 
Period.

54.2     The Employer shall take over the maintained work within seven days of the Engineer 
issuing a certificate of clearance of Defect Liability-cum-Maintenance Period.

55.       Substantial completion

55.1     The Engineer shall issue a substantial completion certificate if so requested by the 
contractor if the work is atleast 95% complete and the work has been executed to such an extent 
that it can be gainfully utilized by the Employer and remaining work is minor in nature not 
affecting gainful use of the work.

56.       Defect Liability-cum-Maintenance period

56.1     The Defect Liability-cum-Maintenance period shall be as defined in the Contract Data and 
Special Condition of Contract.

57.       Final Account

57.1.    The Contractor shall supply to the ‘Engineer’ a detailed account of the total amount that the 
Contractor considers payable under the Contract before the end of the Defects Liability Period. The 
‘Engineer’ shall issue a Defect Liability Certificate and certify any final payment that is due to the 
Contractor within 56 days of receiving the Contractor’s account if it is correct and complete. If it is 
not,  ‘Engineer’ shall issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Engineer shall decide on the amount payable to the Contractor and issue a payment certificate, 
within 56 days of receiving the Contractor’s revised account. 

57.2     The contractor will submit the final bill of construction within 21 days of issue of 
Completion Certificate. The Engineer will process and pass the final bill within 21 days of the 
submission of final bill by the contractor.

58.       Operating and Maintenance Manuals

58.1     The Contractor shall submit “as built” drawings for the work by the dates given in the 
contract data.If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract Data.

58.2     If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 
amount stated in the Contract Data from payments due to the Contractor.
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59.       Termination

59.1     The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract.

59.2     Fundamental breaches of the Contract shall include, but shall not be limited to, the 
following:

(a)    the Contractor stops work for 28 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;

(b)   the ‘Engineer’ instructs the Contractor to delay the progress of the Works and the instruction is 
not withdrawn within 56 daysthe Contractor is declared as bankrupt or goes into 
liquidation other than for approved reconstruction or amalgamation;

(c)    the Engineer gives Notice that failure to correct a particular Defect whether pertaining 
to construction work or pertaining to Defect Liability-cum-Maintenance Period is a 
fundamental breach of the Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer;

(d)   the Contractor does not maintain a Security, which is required;

(e)    the Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in clause 
44.1;

(f)    the Contractor fails to provide insurance cover as required under clause 13;

(g)   if the Contractor, in the judgment of the Employer, has engaged in the corrupt, 
fraudulent or coercive practice in competing for or in executing the Contract. For the 
purpose of this clause, “corrupt practice” means the offering, giving, receiving, or 
soliciting of anything of value to influence the action of a public official in the 
procurement process or in Contract execution. “Fraudulent Practice” means a willful 
misrepresentation or omission of facts or submission of fake/forged documents in order 
to induce public official to act in reliance thereof, with the purpose of obtaining unjust 
advantage by or causing damage to justified interest of others and/or to influence the 
procurement process to the detriment of the Government interests. And, this includes 
collusive practice among Bidders (prior to or after bid submission) designed to establish 
bid process at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition. “Coercive practice” means the act of obtaining 
something, compelling an action or influencing a decision through intimidation, threat 
or the use of force directly or indirectly, where potential or actual injury may befall 
upon a person, his/ her reputation or property to influence their participation in the 
tendering process.

(h)   if the Contractor, in the judgment of the Employer, has engaged in the corrupt, 
fraudulent practice to extract undue payments from the department while executing the 
Contract. For the purpose of this clause, “corrupt practice” means the offering, giving, 
receiving, or soliciting of anything of value to influence the action of a public official in 
the procurement process or in Contract execution. “Fraudulent Practice” means a willful 
misrepresentation or omission of facts or submission of fake/forged documents / claims 
/ bills in order to induce public official to act in reliance thereof, with the purpose of 
obtaining unjust advantage detriment of the Government interests.
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(i)     any other fundamental breaches as specified in the Contract Data.

59.3          When either party to the Contract gives notice of a breach of contract to the ‘Engineer’ for 
a cause other than those listed under Sub Clause 59.2 above, the ‘Engineer’ shall decide whether 
the breach is fundamental or not  

59.4     Notwithstanding the above, the Employer may terminate the Contract for convenience.

59.5     If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible.

60.       Payment upon Termination

60.1 (i) If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done, less liquidated 
damages, less advance payments received up to the date of the issue of the certificate and less the 
percentage to apply to the value of the work not completed, as indicated in the Contract Data. If the 
total amount due to the Employer exceeds any payment due to the Contractor, the difference shall 
be recovered from the Retention Money and Performance Security. If any amount is still left un-
recovered it will be a debt payable to the Employer from any other due payments to the contractor 
for any other works executed by him in the State of Haryana, any other state Govt. works, Central 
Govt. works including state public sector works executed by the Contractor.

(ii)        If the Contract is terminated because of a fundamental breach of contract by theContractor 
due to non compliance of the requirements of clause 32 of GCC regardingDefect Liability-cum-
Maintenance Period, the Engineer will assess the cost of having the defect corrected. If the total 
amount due to the Employer exceeds any payment due to the Contractor, the difference shall be 
recovered from the Security Deposit and Performance Security. If any amount is still left un-
recovered, it will be recovered from any dues payable to the Contractor from any other State 
Government works including State Public Sector works executed by the Contractor. If any amount 
still remains unrecovered, it shall be recovered as arrears of land revenue.

60.2     If the Contract is terminated at the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the ‘Engineer’ shall issue a certificate for the value of the 
work done, the cost of balance material brought by the contractor and available at site, the 
reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to be deducted at source as per applicable law.

61.       Property

61.1     All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be 
the property of the Employer, if the Contract is terminated because of a Contractor’s default to 
make recoveries.

62.       Release from Performance

62.1     If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made.

Haryana Engineering Works Portal Page 60 of 193

DNIT Name : Pdg. LAN system for Establi...



Public Works Department

62.2     If a Contractor dies during the currency of the Contract or becomes permanently 
incapacitated, and his/her legal heirs are not willing to complete the Contract, the Contract shall be 
closed without levying any damages/compensation as provided for in clauses 44 and 60 of GCC.

However, if the nominee expresses his/her intention to complete the balance work and the 
competent authority is satisfied about the competence of the nominee, then the competent authority 
shall enter into a fresh agreement for the remaining work strictly on the same terms and conditions, 
under which the Contract was initially awarded.
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Part-II Special Conditions of Contract

1.         LABOUR:
           
1.1       Every Contractor shall:-

(i)              In relation to an establishment to which this Act applies on its 
commencement, within a period of 60 days from such commencement, and

(ii)            In relation to any other establishment to which this Act may be applicable at 
any time after such commencement, within a period of 60 days from the date 
on which this Act becomes applicable to such establishment, make an 
application to the registering officer for the registration of establishment.

Further, the first running bill of the contractor shall be cleared only after the receipt of 
registration certificate under the Building & Other Construction Workers Welfare (RE&CS) 
Act, 1996 and registration of all the eligible construction workers as a beneficiary of the 
Haryana Building & Other Construction Worker Welfare Board.

1.2       The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport.
           
1.3       The Contractor shall, if required by the ‘Engineer’s , deliver to the ‘Engineer’ a return in 
detail, in such form and at such intervals as the ‘Engineer’ may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on the Site 
and such other information as the ‘Engineer’ may require.

2.         COMPLIANCE WITH LABOUR REGULATIONS :

            During continuance of the contract, the Contractor shall abide at all times by all existing 
labour enactments and rules made thereunder, regulations, notifications and bye laws of the State 
or Central Government or local authority and any other labour law (including rules), regulations, 
bye laws that may be passed or notification that may be issued under any labour law in future 
either by the State or the Central Government or the local authority. Salient features of some of the 
major labour laws that are applicable to construction industry are given below. The Contractor 
shall keep the Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act or rules make 
thereunder, regulations or notifications including amendments. If the Employer is caused to pay or 
reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the ‘Engineer’s /Employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security. The 
Employer/’Engineer’ shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor in no case shall be treated as the employees of the Employer at 
any point of time.
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2.1.      Registration of Establishment:-

(1)   Every employer shall –

(a)    in relation to an establishment to which this Act apples on its commencement, 
within a period of sixty days from such commencement; and

(b)   in relation to any other establishment to which this Act may be applicable at any 
time after such commencement, within a period of sixty days from the date on 
which this Act becomes applicable to such establishment, make an application to the 
registering officer for the registration of such establishment;

Provided that the registering officer may entertain any such application after the expiry 
of the periods aforesaid, if he is satisfied that the applicant was prevented by sufficient 
cause from making the application within such period.

(2)   Every application under sub-section (1) shall be in such form and shall contain such 
particulars and shall be accompanied by such fees as may be prescribed.

(3)   After the receipt of an application under sub-section (1), the registering officer shall 
register the establishment and issue a certificate of registration to the employer thereof 
in such form and within such time and subject to such conditions as may be prescribed.

(4)   Where, after the registration of an establishment under this section, any change-occurs 
in the ownership or management or other prescribed particulars intimated by the 
employer to the registering officer within thirty days of such change in such form as 
may be prescribed”.

In case of work executed through the contractor, it is the responsibility of the 
contractor to get the works registered as employers as per section 2(i) of the BOCW Act. In 
case of works executed directly through the department, the department is liable to get the 
works registered.

a)      Every Contractor shall:-

(i)     In relation to an establishment to which this Act applies on its commencement, within a 
period of 60 days from such commencements; and

(ii)   In relation to any other establishment to which this Act may be applicable at any time 
after such commencement, within a period of 60 days from the date on which this Act 
becomes applicable to such establishment, make an application to the registering officer 
for the registration of establishment.

            It is mandatory to strictly compliance of BOCW Act and registration of all eligible 
construction labour. Otherwise it will attract criminal proceedings against the contractual agency 
and employer for non-compliance of Building & Other Construction Workers Welfare (RE&CS) 
Act, 1996 and registration of all the eligible construction workers as a beneficiary of the Haryana 
Building & Other Construction Worker Board.

2.2       SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
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ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK.

a)      Workman Compensation Act 1923:- The Act provides for compensation in case of 
injury by accident arising out of and during the course of employment.

b)      Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act 
on satisfaction of certain conditions on separation if an employee has completed 5 
years service or more on death, the rate of 15 days wages for every completed year 
of service. The Act is applicable to all establishments employing 10 or more 
employees.

c)      Employee P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 
monthly contributions by the employer plus workers @10% each. The benefits 
payable under the Act are:

(i)           Pension or family pension on retirement or death, as the case may be.
   (ii)         Deposit insurance linked with death of the worker during Employment.

(iii)       Payment of P.F. accumulation or retirement/death etc.

d)     Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc.

(e)  Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of 
Registration and the Contractor is required to take licence from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer, if they employ 20 or more contract labour.

(f)  Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Buildings, Roads, 
Runways are scheduled employments.

(g)   Payment of Wages Act 1936:_ It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the 
workers.

(h)   Equal Remuneration Act 1979:- The Act provides for payment of equal wages for 
work of equal nature to Male and Female workers and for not making 
discrimination against Female employees in the matters of transfers, training and 
promotions etc.

(i)     Deleted

(j)     Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment.

(k)   Industrial Employment (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the States and Central Government to 50 ). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get the same certified by the designated Authority.
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(l)     Trade Unions Act 1926:- The Act lays down the procedure for registration of trade 
unions of workmen and employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities.

(m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment 
of children below 14 years of age in certain occupations and processes and provides 
for regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry.

(n)   Inter-State-Migrant workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979:_ The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another state). 
The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as housing, medical 
aid, traveling expenses from home upto the establishment and back, etc.

(o)   The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishment 
who carry on any building or other construction work and employs 10 or more 
workers are covered under this Act. All such establishments are required to pay cess 
at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety 
measures at the Building or construction work and other welfare measures, such as 
Canteens, First-Aid facilities, Ambulance, Housing accommodations for workers 
near the work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government.

(p)   Factories Act 1948:- The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working 
hours, annual earned leave and rendering information regarding accidents or 
dangerous occurrences to designated authorities. It is applicable to premises 
employing 10 persons or more with aid of power or 20 or more persons without the 
aid of power engaged in manufacturing process.

                    
2.3       FAIR WAGE CLAUSES

(a)                The Contractor shall pay not less than the fair wage to labourers engaged 
by him on the work.

EXPLANATION:- Fair Wage’ means wage whether for time of piece work 
notified from time to time for the area and where such wages have not been so 
notified the wages specified by the Public Works Department for the district in 
which the work is done.

(b)               The Contractor shall not withstanding the provisions of any agreement to 
the contrary, caused to be paid fair wages to labour, indirectly engaged on 
the work including any labour engaged  in connection with the said work, as 
if the labourers had been directly employed by him.

(c)                In respect of labour directly or indirectly employed on the works for the 
performances of the contractor’s part on this agreement the contractor shall 
comply with or cause to be complied with the Public Works Department 
Contractor’s Labour’s Regulations made by the Government from time to 
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time in regard to payment of wages wage period deductions from wages 
recovery of wages not paid and deductions unauthorized made maintenance 
of wage register wage book, wage slip, publication of wages and other terms 
of employment inspection and submission of periodical returns and all other 
matters of a lime nature.

(d)               The Executive Engineer or Sub Divisional Engineer concerned shall have 
the rights to deduct, from the moneys due to the Contractor, any sum 
required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the 
contract for benefit of the workers, non payment of wages or deductions 
made from his or their wages, which are not justified by terms of the 
contract for non observance of the regulations referred to in clause I above.

(e)                Vis-à-vis the Haryana Government, the Contractor shall be primarily liable 
for all payments to be made under and the observance of the regulations 
aforesaid without prejudice to his right to claim indemnity from his sub 
Contractors.

(f)                The regulations shall be deemed to be a part of this contract and any branch 
there shall be deemed to be branch of this contract.

                                                                                   
2.4       RULES FOR PROTECTION OF HEALTH & SANITARY ARRANGEMENTS

2.4.1    Rules for the Protection of Health and Sanitary Arrangements for Workers  Employed 
by the Public Works Department or its Contractors

            The Contractor shall at his own expense provide or arrange for the provision of foot wear 
for any labour doing cement mixing work (the Contractor has undertaken to execute under this 
contract) to the satisfaction of the Engineer – in – charge and on his failure to do so Government 
shall be entitled to provide the same and recover the cost thereof from Contractor.

            The Contractor shall submit by the 4th and 19th of every month to the Executive Engineer a 
true statement showing in respect of the second half of the proceeding month and the first half of 
the current month respectively (i) the number of labourers employed by him on the work (ii) their 
working hours (iii) the wages paid to them (iv) the accident that occurred during the said forthright 
showing the circumstances under which they happened and the extent of damage and injury caused 
by them and (v) the number of female workers who have been allowed Maternity benefit according 
to clause 19-F and the amount paid to them failing which the Contractor shall be liable to pay to 
Government a sum not exceeding Rs. 50/- for each default or materially incorrect statement. The 
decision of the Executive Engineer shall be final in deducting from any bill due to the contractor 
the amount levied as fine.

            Maternity benefit for female workers employed by the Contractor, leave and pay during 
leave shall be regulated as follow: -

1.      LEAVE (i) in case of delivery/maternity leave not exceeding 8 weeks (4 
weeks up to and including the day of delivery and 4 weeks following that 
day) (ii) in case of miscarriage : up to 3 weeks from the date of miscarriage.

2.      PAY (i) In case of delivery, leave pay during maternity leave will be at the 
rate of the woman’s average daily earning calculated on the total wages 
earned on the day when full time work was done during a period of 3 
months immediately preceding the date of which she gives notice that she 
excepts to be confined or at the rate of Rs. 12/- per day which ever is 
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greater.

     (ii)       In case of miscarriage, Leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was done during a 
period of 3 months immediately proceeding the date of such miscarriage.

    (iii)     Conditions for the grant of Maternity leave:- No Maternity leave benefit shall 
be admissible to a woman unless she produces a certificate of confinement and 
excepted delivery within 4 weeks proceeding the date on she proceeds on leave.

3.   FIRST AID (a) At every work place, there shall be maintained in readily accessible 
place first aid appliances including an adequate supply of sterilized dressing and 
cotton wools. The appliances shall be kept in good order and in large workplaces it 
shall be placed under the charge of a responsible person who shall be readily 
available during the working hours.

   (b)           All large work places where hospital facilities are not available within easy 
distance of the work, first aid post shall be established and be run by a trained compo 
under.
   (c)           Where large work places are remote from regular hospital an indoor ward 
shall be provided with one bed for every 250 employees.
   (d)          Where large work places are situated in cities, towns in their suburbs and no 
beds are considered necessary owing to the proximity of city or town hospitals a 
suitable transport shall be provided to facilitate removal of urgent cases to these 
hospitals.

        At other work place, the conveyance facilities such as car shall be kept readily available to 
take injured or persons suddenly taken seriously ill, to the nearest hospital.

2.4.2    Scales of accommodation in Latrines Urinals

            These shall be provided within the precinct of every work places, Latrines and Urinals in an 
accessible place and the accommodation separately for each of them shall not be less than the 
following scales : -
                                                                                                                   No. of Sheds

            (a) Where the number of persons does not exceed 50                       2

            (b) Where the number of persons exceeding 50 but                           3
                  does not exceeds 100

            (c) For every additional 100                                                              3 per 100

In particulars cases the Executive Engineer shall have the powers to very the scale where 
necessary.

2.4.3    Latrines and Urinals for women
            If women are employed, separate latrines and urinals screamed from these for men and 
marked in vernacular in conspicuous letters ‘FOR WOMEN ONLY’ shall be provided on the scale 
laid in rules, Similarly those for men shall be marked ‘FOR MEN ONLY’ A poster showing the 
figures of a man and women shall also be exhibited at the entrance of latrine for each sex. There 
shall be adequate supply of water close to latrines.

2.4.4   Latrines and Urinal
            Except in work places provided with flush latrines concerned with a water borne sewerages 
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systems all latrines shall be provided with receptacies order earth system which shall be in working 
order and kept in strictly sanitary conditions. The receptacles shall be tarried inside and outside at 
least once a year.

            The inside walls shall be constructed of masonry or some suitable heat resisting non 
absorbent material and shall be cement washed inside and outside at least once a year. The dates of 
cement shall be noted in register maintained for this purpose and kept available for inspection.

2.4.5  Disposal of Excreta
            Unless otherwise aggranged for by the local sanitary authority arrangements for proper 
disposal and a sanitary of excreta by incineration at the work place shall be made by means of a 
suitable incineration approved by the Asstt. Director of Public Health or Municipal Medical 
Officer of Health, as the case may be, in whose jurisdiction the work place is situated. Alternately 
excreta may be disposed of by putting a layer of night soil at the bottom of pucca tank prepared for 
the purpose and covering it with 9 inches layers of earth for a fortnight when it will turn into a 
manure.

2.4.6   CRECHE:

            At every work place these shall be provided free of cost two suitable sheds one main and the 
other for the use of labour. The height of the shelter shall not be less than eleven feet from the floor 
level to the lowest part of the roof.

2.4.7   PROVISION OR SHELTER DURING REST:

            At every work place at which 50 or more women workers are ordinary employed, these two 
huts for use of children under the age of six years belonging to such women. One hut shall be used 
for infants “Games and to play” and the other as their bed room. The hut shall not be constructed 
on a lower standard then the following :-

(i)                 Thatched roofs.

(ii)               Mud floors and walls.

(iii)             Plants spread over mud floor and covered with mating.

The huts shall be provided with suitable and sufficient opening for light and ventilations. There 
shall be adequate provision of sweepers to keep the place clean. There shall be two day attendant. 
Sanitary, utensils shall be provided to the satisfaction of Health Office of the area concerned. The 
use of the hut shall be restricted to children, their attendant and mothers of the children.

2.4.8    CANTEEN:
A cooked food canteen on a moderate scale shall be provided for the benefit of workers where over 
it is considered expedient.

2.4.9   GENERAL RULES AS TO SCAFFOLDS :

(i)                 Suitable scaffolds shall be provided for all workmen for all works that 
cannot be safely done from a ladder or by other means.

(ii)               A scaffolds shall not be constructed taken down or substantially altered 
except.

(iii)             Under the supervision of a competent and responsible person, and
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(a)    As far as possible by competent workers possessing adequate experience in 
this kind of work.

(b)   All scaffolds and appliances connected there with and ladder shall :-

                  1. be of sound material.

      2. be of adequate strength having regard to the load and strains to which
      they will be subjected and

3.      be maintained in proper condition.

4.      scaffolds shall not be overloaded and so far as practicable, the load shall be 
evenly distributed.

5.      scaffolds shall be so constructed that no part there of can be displaced in on 
normal use.

6.      Before installing, lifting gear on scaffolds special precautions shall be taken 
to ensure the strength and stability of the scaffolds.

7.      scaffolds shall be periodically inspected by the competent person.

8.      before allowing a scaffold to be used by the workman, every care shall be 
taken to see whether the scaffolds have been erected by his workmen and 
steps taken to ensure that it complies fully with the requirement of the 
articles.

9.      Working platforms gangways and stairways shall.
(a)    be so constructed that no part of the road is covered.

(b)   Be so constructed and maintained, having regard to the prevailing condition 
as to reduce as for as practicable.

(c)    Be kept free from any unnecessary obstruction.

(d)   In case of working platforms gangways place and stairways at a height 
exceeding that to be prescribed by a national laws and regulations :-

(i)     Every working platform and every gangway shall be closely boarded unless 
other adequate measures are taken to ensure safety.

(ii) Every working platform and every gangway shall have adequate width, and;
Every opening in the floor of a building or in working platforms shall except for 
the time and to the extent required to allow the access of persons or the 
transport or shifting of material be provided with suitable means to prevent the 
fall of persons or materials.

When persons are employed on a roof where there is a danger of failing from a height 
exceeding that to be prescribed by national laws of regulations suitable precautions shall be a taken 
to prevent the fall of persons or materials.

Suitable precautions shall be taken to prevent persons being struck by articles which might 
fall from scaffolds or other working places.

1.      Soft means of access shall be provided to all working platforms an other working 
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places.

2.      Every place where work is carried on the means approach there to shall be 
adequately lighted.

3.      Every ladder shall be securely fixed of such length as to provide secure hand held 
and foot at every position at which it is used.

4.      Adequate precautions shall be taken to prevent danger from electrical equipment.

5.      No material on the site shall be so stacked or placed as to cause danger to any 
person.

2.4.10  GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID

(1)   All necessary personal safety equipment shall be kept and available for use of the 
persons employed on the site be maintained in condition suitable for immediate 
use.

(2)   The worker shall be required to use the equipment thus provided and the employed 
shall take adequate steps to ensure proper use of the equipment by these concerned.

 

(3)   Adequate provision shall be made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work.

3.0       Environment
a)        The contractor shall take all reasonable steps to protect the environment at and 

off the Site and to avoid damage or nuisance to persons or to property of the 
public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation.

b)        During continuance of the contract, the contractor shall abide at all times by all 
existing enactments on environmental protection and rules made there under, 
regulations, notifications and by laws of the State or Central Government or local 
authorities and any other law, bye law, regulations that may be passed for 
notification that may be issued in this respect in future by the State or Central 
Government or the local authority.

3.1     Salient features of some of the major laws that are applicable are given below:
(i)         The water (Prevention and Control of Pollution) Act 1974: This provides for the 

prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water. ‘Pollution’ means such contamination of water or such 
alternation of physical, chemical or biological properties of water or such discharge 
of any sewage or trade effluent or of any other liquid, gaseous or solid substance 
into water (whether directly or indirectly) as may, or is likely to, create a nuisance 
or render such water harmful or injurious to public health or safety, or to domestic, 
commercial, industrial, agricultural or other legitimate uses, or to the life and health 
of animals or plants or of aquatic organisms.

(ii)        The Air (Prevention and Control of Pollution) Act 1981: This provides for 
prevention, control and abatement of air pollution. ‘Air Pollution’ means the 
presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid, or 
gaseous substance (including noise) present in the atmosphere in such concentration 

Haryana Engineering Works Portal Page 70 of 193

DNIT Name : Pdg. LAN system for Establi...



Public Works Department

as may be or tend to be injurious to human beings or other living creatures or plants 
or property or environment.

(iii)       The Environment (Protection) Act 1986: This provides for the protection and 
improvement of environment and for matters connected therewith, and the 
prevention of hazards to human beings, other living creatures, plants and property. 
‘Environment’ includes water, air and land and the interrelationship which exists 
among and between water, air and land, and human beings, other living creatures, 
plants, micro-organism and property.

(iv)       The Public Liability Insurance Act 1991: This provides for public liability 
insurance for the purpose of providing immediate relief to the persons affected by 
accident occurring while handling hazardous substances and for matters connected 
herewith or incidental thereto. Hazardous substance means any substance or 
preparation which is defined as hazardous substance under the Environment 
(Protection) Act 1986, and exceeding such quantity as may be specified by 
notification by the Central Government.

4.         The Apprentices Act, 1961

4.1       The Contractor shall duly comply with the provisions of the Apprentices Act, 1961 (IIIof 
1961), the rules made there under and the orders that may be issued from time to time under the 
said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities 
and penalties provided by the said Act and said Rules.

5.0       Amendment
            The Haryana Government may, from time to time and to amend any of the Labour or 
Pollution or other regulations, all amendments in any or all Acts shall also be followed.

6.0       Drawings and Photographs of the Works

6.1       The Contractor shall do photography/video photography of the site firstly before the start of 
the work, secondly mid-way in the execution of different stages of work and lastly after the 
completion of the work. No separate payment will be made to the Contractor for this.

6.2       The Contractor shall not disclose details of Drawings furnished to him and works on which 
he is engaged without the prior approval of the Employer in writing. No photograph of the works 
or any part thereof or plant employed thereon, except those permitted under clause 58.1, shall be 
taken or permitted by the Contractor to be taken by any of his employees without the prior 
approval of the Employer in writing. No photographs/ Video photography shall be published or 
otherwise circulated without the approval of the Employer in writing.

7.         The various works shall be done in line to line level and grade.  The periodical checking of 
these by the Engineer or Engineer’s representative shall not absolve the Contractor of his 
responsibility regarding their accuracy.  In case of any deviation or discrepancy in line, level or 
grade at the meeting faces, the Contractor shall make good the discrepancy at his own cost and 
without any compensation for the additional work, if any involved. The Engineer shall further have 
right, if need be, to rectify the discrepancies and recover the cost from the Contractor.

8.         All materials, before being incorporated in the work, shall be inspected by the Engineer or 
his representative and, if necessary, tested before use.  Any work, on which such materials are used 
without approval and written permission of the Engineer, is liable to be considered as defective and 
not acceptable.
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8.1       The day to day and periodical tests, to be carried out on materials, mixes and placed 
concrete, etc., shall be specified by the Engineer from time to time and the Contractor shall 
allow all the facilities and cooperation towards collections of samples etc. All labour for 
collecting samples for tests will be supplied by the Contractor free of cost to the Engineer. 
Where testing facility is not available in the field lab, the Engineer-in-Charge will get the 
test conducted from some approved laboratory and testing and transportation charges shall 
be borne by the Contractor in all such cases.

8.2       An authorized representative of the Contractor shall remain present at the time when the 
samples are taken and shall authenticate the facts, if so required. If the Contractor’s 
representative fails to be present as aforesaid, the samples or cores, etc. as are taken by the 
Engineer or his representatives shall be considered to be authentic. The Contractor will 
however be informed of the details of such samples having been taken.

8.3       The materials, mixes and the cores shall be tested day to day and periodically at the 
laboratory and the results given thereby shall be considered correct and authentic by the 
Contractor.  The Contractor shall be given access to all operations and tests that may be 
carried out as aforesaid so that he may satisfy himself regarding the procedure and method 
adopted.  It shall then be the Contractor’s responsibility to produce the works, materials and 
finished item to the standards based on the laboratory design and tests.

8.4       The methods of sampling, testing, procedures and standards shall be laid down by the 
Engineer from time to time.

8.5       The quality and quantity of material shall be the responsibility of the Contractor, 
irrespective of the test results being good.

9.         Arrangement of water and electric power, etc. required by the Contractor for the work shall 
be made by him at his own cost.  Engineer will, however, recommend to the concerned State 
Electricity Utilities for providing the connection and power to the Contractor, however, the 
Engineer will bear no responsibility in this respect.

9.1       Contractor shall not be allowed to start the work till Engineer is satisfied with the proper 
arrangement of good quality water for execution of work including curing for 28 days.  For 
this, the Contractor shall have to construct water storage tanks of sufficient capacity.  No 
extra payment shall be made on this account.  Any delay in execution of work due to non-
availability of sufficient water will be responsibility of the Contractor. In case water is used 
from Government source, the contractor has to pay 0.5% of the cost of the part of such 
work for which the water is used.

9.2       The Contractor shall not set fire to any standing jungle, trees, ‘bush’ wood or grass without 
a written permission from the Engineer.

9.3       When such permission is given and also in all cases when destroying of dug trees, bush 
wood, grass, etc. by fire the Contractor shall take necessary measures to prevent such fire 
spreading to or otherwise damaging surrounding property.

9.4       Any damage caused by the spreading of such fire, whether in or beyond limits of the 
Engineer’s property shall be made good by the Contractor within a period specified by the 
Engineer or in default the amount of the damage shall be recovered by the Engineer from 
the Contractor’s bill as damages or deducted by any other duly authorized officer from any 
sums that may be due or become due from the Employer to the Contractor under the 
Contract or otherwise.
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9.5       The Contractor shall bear the expenses of defending any action of law proceedings that may 
be brought by any person by injury sustained owing to neglect of precautions to prevent the 
spread of fire and shall pay any damage, and cost that may be awarded in consequence.

10.       The Engineer may order the Contractor to suspend any work that may be subject to damage 
by climatic conditions and no claim of the Contractor will be entertained by the Engineer on this 
account.

11.       A site order book shall be kept on the site of the work.  As far as possible, all orders, 
regarding the work are to be entered in this Book.  All entries therein shall be signed by the 
Engineer or his authorized representative and the Contractor or his authorized representative. In 
important cases, the Engineer will countersign the entries which have been made.  The site order 
book shall not be removed from the work site except with the written permission of the Engineer 
and the Contractor or his representative shall be bound to take note of all instructions  and 
directions meant for the Contractor as entered in the site order book without having to be called on 
separately to note them.  The authorized representative of the Engineer shall submit periodically 
copies of the remarks in the site order book to the Engineer for record and to the Contractor for 
submitting compliance report.

12.       The Contractor shall confirm to the regulations, safety precautions,bye-laws or any other 
statutory rules made by  any local authority or by the Government and shall protect and indemnify 
the Engineer against any claims or liability arising from or based on the violations of any such 
laws, ordinance, regulations, orders and decrees, etc.

13.       The Contractor shall make his own arrangement for supply of all materials including 
cement and steel.  The Contractor shall be responsible for all transportation and storage of the 
materials at site and shall bear all the related costs. The Engineer shall be entitled, at any time, to 
inspect or examine all such materials.  The Contractor shall provide reasonable assistance for 
inspection or examination as may be required.

13.1     The Contractor shall keep an accurate record for use of materials like cement and steel used 
in   the works in a manner prescribed by the Engineer.

13.2     Large stock of cement shall not be kept at the work site but only sufficient quantities shall 
be kept to ensure continuity of the work. The Contractor shall provide and maintain 
efficient water proof storage sheds for cement on the site of work.  It shall be stacked on the 
platform 30 cm above the floor level and shall be covered with tarpaulin or any other 
impervious covering material in order to protect the cement bags from moisture.  The 
cement shall be neatly stacked in an orderly manner so as to allow an easy access and 
count.  The arrangement of storage and utilization shall be such as to ensure the utilization 
of cement in order of its arrival at the stores and the Contractor shall maintain satisfactory 
records which would at any time show the date of receipt and proposed utilization of 
cement lying in the stores at site.

14.       The Contractor shall also construct and equip at his cost a working office with electricity 
and water arrangement for his site Engineer.

15.       The contractor shall also provide instruments for setting up field laboratory at his own cost 
to site Engineer. No separate payment shall be made for this.

16.       The Engineer shall have the right to deduct from the money due to Contractor any sum 
required or estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of the condition of Contract for the benefit of the workers vis-à-vis the 
Haryana Government, the Contractor shall be primarily liable for all payments to   be made under 
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and for the observance of the rules, regulations and labour law without prejudice to his right to 
claim indemnity from his sub-Contractor.

17.          Third Party Inspection - The Engineer-in-Charge may opt for 3rd party inspection other 
than department in addition to inspection by department staff, the 3rd party would inspect to ensure 
execution of work as per specification/ agreement and also quality control i.e. draw of samples, 
testing and other items etc. The report of the same would be submitted to Engineer-in-Charge by 
the 3rd party. The agency/ contractor shall be bound by the report of 3rd party inspection and shall 
take remedial measures for execution of work as per specifications in agreement at their own cost. 
The cost of 3rd party inspection will be borne by the employer.

18.       The Contractor shall confirm to the regulations, safety precautions,bye-laws or any other 
statutory rules made by  any local authority or by the Government and shall protect and indemnify 
the Engineer against any claims or liability arising from or based on the violations of any such 
laws, ordinance, regulations, orders and decrees, etc.

19.       The Contractor shall make his own arrangement for supply of all materials including 
cement and steel.  The Contractor shall be responsible for all transportation and storage of the 
materials at site and shall bear all the related costs. The Engineer shall be entitled, at any time, to 
inspect or examine all such materials.  The Contractor shall provide reasonable assistance for 
inspection or examination as may be required.

19.1     The Contractor shall keep an accurate record for use of materials like cement 
and steel used in   the works in a manner prescribed by the Engineer.

19.2     Large stock of cement shall not be kept at the work site but only sufficient 
quantities shall be kept to ensure continuity of the work. The Contractor shall 
provide and maintain efficient water proof storage sheds for cement on the 
site of work.  It shall be stacked on the platform 30 cm above the floor level 
and shall be covered with tarpaulin or any other impervious covering 
material in order to protect the cement bags from moisture.  The cement shall 
be neatly stacked in an orderly manner so as to allow an easy access and 
count.  The arrangement of storage and utilization shall be such as to ensure 
the utilization of cement in order of its arrival at the stores and the Contractor 
shall maintain satisfactory records which would at any time show the date of 
receipt and proposed utilization of cement lying in the stores at site.

20.       The Engineer may order the Contractor to suspend any work that may be subject to damage 
by climatic conditions and no claim of the Contractor will be entertained by the Engineer on this 
account.

21.       Cement contents - Actual cement required for the aggregates in concrete to be used shall be 
determined by laboratory test while designing the concrete mixes. If the cement contents of the 
design mix of that grade come less than the provision of cement contents provided in the Haryana 
Scheduled of Rates, (with latest amendments) due to durability conditions, the cement contents as 
provided in the Haryana Schedule of Rates shall be used and no extra payment on this account 
shall be made to the contractor. No extra amount over and above the minimum cement content as 
provided in the Haryana Schedule of Rates shall be paid.

Special conditions of contract as per the requirement of the work.
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Contract Data to General Conditions of Contract

Sr.
No.

Description Clause No.

1. The Employer is
Designation:
Address:

Raja Nagender Singh
Superintending Engineer
4th floor, Nirman Sadan Gurugram

[Cl.1.1]

2. Name of authorized 
Representative

Kamal Sharma [Cl.1.1]

3. The Engineer is
Designation: 
Address:

Navin Kumar 
Executive Engineer
4th floor, Nirman Sadan Gurugram

[Cl.1.1]

4. The Intended Completion Date 
for the whole of the Works is 1 
Month   after start of work.

1 Month [Cl.1.1, 
17&27]

5. The Site is located Gurugram [Cl.1.1]

6. The Start Date shall be 10 days 
after the date of issue of the 
Notice to Proceed with the work

18/12/2024 [Cl.1.1]

7. Section completion Not applicable [Cl 2.2]

8. The following documents also 
form part of the Contract :

Not applicable [Cl.2.3
(11,12)]

9. Joint Ventures Not allowed [Cl.3.1,4.4]

10. Sub Contracting Not allowed [Cl 7.1]

11. The Schedule (if any) of Other  
Contractors is attached

Not applicable [Cl. 8.1]

12. The Technical Personnel for work and operation of lab are: [Cl. 9.2]

Sr.
No.

Personnel Qualification No. of personals

1 Project Manager -

2 Site Engineer -

3 Plant Manager -

4 Quantity Surveyor -

5 Soil and Material Engineer -

Total: -
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11. Amount and deductible for insurance are:

(i) Insurance cover for work is equal to the contract price and the 
amount of deductable is 1% of the contract price

[Cl. 13.1 (a)]

(ii) Minimum insurance cover for injury and death is Rs.10.00 lacs per 
occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary 
to make insurance valid for four occurrences always. The amount 
of deductable is Rs. 2.00 Lacs of the contract price.

[Cl. 13.1 (b)]

(iii) Minimum insurance cover for damage to the property of the third 
party is Rs. 20.00 Lacs. The amount of deductable is Rs. 2.00 Lacs 
of the contract price.

[Cl. 13.1 (c)]

(iv) Insurance cover for work is equal to the contract price and the 
amount of deductable is 1% of the contract price

[Cl. 13.3 (a)]

12. Site investigation report [Cl.14.1]

13. Security Deposit for invoking Arbitration
Sr No.   Amount of Claim                       Rate of Security Deposit
 1.         For claims below 10,000              2% of claimed amount
 2.         For claims of Rs. 10,000 and        5% of claimed amount
             above but below Rs 1,00,000/-
 3.         For claims of Rs 1,00,000             7.5% of claimed amount
             and above

[Cl. 25]

14.  a. The period for submission of the programme for approval of
     Engineer shall be  days from the issue of Letter of Acceptance

[Cl.26.1]

 b. The updated programme shall be submitted at interval of   days [Cl. 26.4]

 c. The amount to be withheld for late submission of an updated 
     programme shall be 2% of the initial / revised contract price or 
the enhanced contract price as applicable.

[Cl. 26.4]

Note:-
           In case, the above qualified personnel are not deployed the following deduction shall 
be made per month from the payment due to the contractor.

The Employer reserves the right to employ any or all the above personal as per requirement 
given above irrespective of above deductions made from the payments due to the contractor.

Project Manager = Rs. 150000/- per month

Site Engineer = Rs. 75000/- per month

Plant Manager = Rs. 50000/- per month

Quantity Surveyor = Rs. 40000/- per month

Soil and Material 
Engineer

= Rs. 40000/- per month
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15.      The following events shall also be Compensation Events:                   [Cl. 44.2 l]

Substantially adverse ground conditions encountered during the course of execution 
of work not provided for in the bidding document.

(i)          Removal of underground utilities detected subsequently
(ii)         Significant change in classification of soil requiring additional mobilization 
             by the contractor, e.g. ordinary soil to rock excavation,
(iii)        Removal of unsuitable material like marsh, debris dumps, etc not caused by 
             the contractor
(iv)        Artesian conditions
(v)         Seepage, erosion, landslide
(vi)        River training requiring protection of permanent work
(vii)       Presence of historical, archeological or religious structures, monuments
             interfering with the works.
(viii)      Restriction of access to ground imposed by civil, judicial, or military authority.

15 a.      The formula for price adjustment of prices are:                                [Cl. 47.1]

15 (a) (i)   Adjustment of price for bitumen:

Price adjustment for increase or decrease in the cost of bitumen shall be paid as 
follows:

That the rate of bitumen/ emulsion at the refinery on the date of close for financial 
bidding shall be considered as base rate if during execution of the works, the rate of 
bitumen/ emulsion increase or decrease at refinery, the difference in cost shall be 
paid/ recouped from the contractor in the bill, subject to the following conditions:-

(A)      The contractor shall submit original bill/ voucher of the refinery while 
claiming the payment for the work done. The bill/ voucher should pertain to 
the period of original contractual time limit and should correspond with the 
progress of work. No extra payment due to increase in rate of bitumen / 
emulsion will be paid if the original bill/ voucher are not submitted by the 
agency.

(B)       No increase in prices of the bitumen / emulsion shall be reimbursed to the 
contractor beyond the original time period allowed for construction as per 
contract agreement irrespective of extension of time limit granted to the 
agency for any reason, whatsoever. However, decrease in price of 
bitumen/emulsion shall be recouped from the contractor even beyond the 
original time period allowed for construction.

(C)       After approval of tender, the contractor shall submit the work programme for 
execution of work and get it approved from the Engineer-in-Charge in the 
time limit prescribed in the tender document. The increase in rates of 
bitumen, emulsion shall only be paid if the bitumen work is carried out within 
the prescribed period as per approved work programme.

(D)       Only actual difference of rates of Bitumen will be payable / deductable to the 
contractor. No overhead charges and contractor profit etc. are to be added / 
deleted, no tender premium is to be added / deleted.”
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(E)       The contractor can arrange the bitumen from any of the refinery or import the 
same subject to the condition that the quality of bitumen is as per the 
requirement of contract and specifications. Regarding payment of price 
variation of bitumen as per the agreement, that the escalation de-escalation 
will be paid on the basis of lesser cost implication to Department / 
Government on consideration of the difference in rates as given below subject 
to financial regularity and other terms and conditions of agreement :-

(a)        Prevailing rates of IOC refineries at Panipat at the time of tender and at the 
time of purchase of bitumen.

(b)        Prevailing rates at the source from which the bitumen is purchased by the 
contractual agency at the time of tender.

It is further clarified that:-

(a)        When recovery is due on account of decrease in rates of bitumen, higher of 
the difference in rates of IOC Panipat and that of private refinery / Sector, 
shall be considered.

(b)        When escalation is due to increase in rates of bitumen is due to agency, then 
lesser of the difference in rates of IOC Panipat and that of private refinery / 
Sector, from whom bitumen was purchased, shall be considered.

15 (a) (ii)      Adjustment for Grey Cement (OPC/PPC) and, Steel for reinforcement and 
structural members (index for MS Long Products) :

Price adjustment for increase or decrease in the cost of Grey Cement (OPC/PPC) and, 
Steel for reinforcement and structural members (index for MS Long Products) shall 
be paid as follows:

(A)       If after submission of the, the price of Grey Cement (OPC/PPC) or Steel for 
reinforcement and structural members (index for MS Long Products) 
incorporated in the works (not being a material supplied form the Engineer- 
in-Charge’s Store) increase (s) beyond the price (s) prevailing at the time of 
the last stipulated date for financial bid closing of tenders (including 
extensions, if any) for the work, then the amount of the contract shall 
accordingly be varied and provided further that any such increase shall not be 
payable if such increase has become operative after the stipulated date of 
completion of work in question.

(B)       If after submission of the, the price of Grey Cement (OPC/PPC) / or  Steel for 
reinforcement and structural members (index for MS Long Products) 
incorporated in the works (not being a material supplied form the Engineer- 
in-Charge’s Store) is decreased, Govt. shall in respect of these materials 
incorporated in the works (not being materials supplied from the Engineer-in-
Stores) be entitled to deduct from the  dues of the contractor such amount as 
shall be equivalent to the difference between the prices of Cement 
(OPC/PPC) as prevailed at the time of last stipulated date for receipt of 
tenders including extensions if any for the work and the prices of these 
materials on the coming into force of such base price of Cement (OPC/PPC) 
and issued under authority of Engineer-in-Chief, Haryana PWD B&R, 
Chandigarh.
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(C)       It is further clarified that the decrease in the prices of of Grey Cement 
(OPC/PPC) / or  Steel for reinforcement and structural members (index for 
MS Long Products) and shall be deducted from the dues of the contractor if 
such decrease has become operative after the stipulated date of completion of 
work in question and increase shall not be payable if such increase shall not 
be payable if such increase has become operative after the stipulated date of 
completion of work in question.

(D)      The increase/ decrease in prices shall be determined by the All India 
Wholesale Prices Indices for Grey Cement (OPC/PPC) / or  Steel for 
reinforcement and structural members (index for MS Long Products) as 
published by the Economic Advisor to Government of India, Ministry of 
Commerce and Industry) and base price for Grey Cement (OPC/PPC) / or  
Steel for reinforcement and structural members (index for MS Long Products) 
as mentioned in the Bid Document or if not mentioned then as issued under 
authority of Engineer-in-Chief, Haryana PWD B&R, Br. Chandigarh as valid 
on the last stipulated date of receipt of tender, including extension if any and 
for the period under consideration.

Adjustment Calculation Formula for Grey Cement

The amount of the contract shall accordingly be adjusted for Cement (OPC/PPC) will be 
worked out as per the formula given below:-
Adjustment for component of “Grey Cement (OPC/PPC)”
Vc=Pc X Qc x CI-C1o
                            C1o
Where,
Vc= Variation in Cement (OPC/PPC) cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered.

Pc= Base price of Cement (OPC/PPC) as mentioned in the Bid Document or if not 
mentioned then as issued under authority of Engineer-in- Chief, Haryana 
PWD B&R, Br. Chandigarh valid at the time of the last stipulated of receipt 
of tender including extension if any.

Qc= Quantity of Cement (OPC/PPC) used in the works since previous bill.

CI0= All India wholesale price index for Cement (OPC/PPC) as published by the 
Economic Advisor to Government of India, Ministry of Industry and 
Commerce as valid on the last stipulated date of receipt of tenders including 
extensions if any.

C1= All India wholesale price index for Cement (OPC/PPC) for period consideration 
as published by the Economic Advisor to Government of India, Ministry of 
Industry and Commerce

Adjustment Calculation Formula for Steel for reinforcement and structural members 
(index for MS Long Products)

Vs=Ps x Qs x SI-S1o
S1o

Vs =    Variation in cost of Steel (MS Long Products) i.e. increase or decrease in the 
amount in rupees in the amount in rupees to be paid or recovered.
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Ps = Base price of Steel (MS Long Products), as mentioned in the Bid Document or 
if not mentioned then as issued under authority of Engineer-in-Chief, 
Haryana PWD B&R Br., Chandigarh at the time of the last stipulated date of 
receipt of tender including extensions, if any.

Qs= Quantity of Steel (MS Long Products) paid either by way of secured advance or 
used in the works since previous bill (Whichever is earlier).

S1o= All India wholesale Price Index for Steel (MS Long Products) for the period 
under consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce as valid on the last stipulated date 
of receipt of tenders including extensions, if any.

S1= All India Wholesale Price Index for Steel (MS Long Products) for the period 
under consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce.

Base rate of Cement (OPC/PPC) and Steel (MS Long Products) 
Grey- Cement (OPC/PPC)          : Rs. 4940  /- per MT excluding taxes.
Steel (MS Long Products)  : Rs. 50000 /- per MT excluding Taxes. 
No other increase/decrease in prices is permissible.

15 (a) (iii)    Adjustment of POL (fuel and lubricant) component
Price adjustment for increase or decrease in the cost of POL (fuel and lubricant) shall 
be paid in accordance with the followings formula:

Vf = 0.85xPf/100xRx(Fl-Fo)/Fo

Vf =increase or decrease in the cost of work during the month under consideration 
due to changes in rates for fuel and lubricants.

Fo = The all India wholesale price index for ‘Fuel and Power’ for the calendar month 
28 days preceding the date of opening of bids as published by the Office of 
Economic Advisor, Government of India, Ministry of Commerce and Industry, 
Department of Industrial Policy and Promotion with website 
www.eaindustry.nic.in

F1 =The all India average wholesale price index for ‘Fuel and Power’ for the month 
under consideration as published by Office of Economic Advisor, Government 
of India, Ministry of Commerce and Industry, Department of Industrial Policy 
and Promotion with website as www.eaindustry.nic.in

Pf = 5.
R = Value of work executed during the period.

16.   The proportion of payments retained (Retention Money) shall be 6% from each 
bill subject to a maximum of 5% of final contract price.

[CI.48]
17.    (a) Milestones to be achieved during the contract period.
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Financial works to be completed
   Milestone 1 i.e. 20%
   Milestone 2 i.e. 50%
   Milestone 3 i.e. 75%
   Milestone 4 i.e. 100%

Period from the start date
25% of the stipulated time
50% of the stipulated time
75% of the stipulated time
100% of the stipulated time

[Cl. 49.1]

(b) Amount of liquidated damages 
      for delay in completion of works

For     whole of work 
(1/2000)th of the initial / revised 
Contract Price, rounded off to the 
nearest thousand, per day.
For non achievement of 
milestone,
(1/2000)th of the initial / 
revised Contract  Price, 
rounded off to the nearest 
thousand, per day.

(c) Maximum limit of liquidated 
     damages for completion of
    work

10 (Ten) per cent of the contract price 
rounded off to nearest thousand. 
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18. The amounts of the advance payment are: [CL:50]

Nature of
Advance

Amount Conditions to be fulfilled

I Mobilization Maximum 5 % of the 
contract price

        An interest bearing mobilization 
advance upto the extent of 5% of contract 
value (or such limit as prescribed) may be 
given to contractors for works costing 
more than Rs.2.00 crores, against 
unconditional and irrecoverable bank 
guarantees to be furnished by the 
contractor equal to the amount of advances 
paid from time to time. Interest @Marginal 
Cost of Funds based Lending (MCLR) of 
SBI prevalent at the time of tender per 
annum shall be charged on mobilization 
advance given to the contractor

The recovery of the mobilization 
advance together with interest shall be 
done through percentage deductions 
from interim/running payments, in the 
manner prescribed in the contract. It shall 
be desirable to recover the total amount 
of mobilization advance alongwith 
interest within 80 % of the time 
stipulated for completion. The 
mobilization bank guarantee shall be 
released after the recovery of full 
mobilization advance, including interest 
thereon.

In case, of slow progress of work, 
the‘Engineer’ comes to a conclusion that 
the total amount of mobilization advance 
with interest cannot be recovered by the 
time 80% of stipulated time is over, the 
bank guarantee(s) furnished by the 
contractor may be encashed.

         If the tender document so provides, 
the contractor will have the option to 
furnish mobilization bank guarantee in 
parts and on recovering of ¼ , ½, ¾ and 
full advance, proportional bank guarantees 
can be released.
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II Secured advance
for non-perishable 
materials brought to 
site

75% of Invoice value In case the contractor requires an advance 
on the non-perishablematerials brought to 
site, ‘Engineer’ may, on written request 
from the contractor, sanction the advance 
upto an amount 75% or as decided by the 
‘Engineer’ of the value (as assessed by 
themselves) as stated in the Contract Data 
of such materials, provided such 
materialsare to be consumed with in next 
three months and that a formal agreement 
is drawn up with the contractors under 
which Govt. secures a lien on the materials 
and is safeguarded against losses due to the 
contractor postponing the execution of the 
work or misuse of the material and against 
the expense entailed for their proper watch 
and safe custody.  If the material is fire 
prone or can be destroyed fully/partially on 
storage, it shall be desirable to have it first 
insured by the contractor.  Cases in which a 
contractor, whose contract is for finished 
work, requires an advance on the security 
of materials brought to site. Any secured 
advance should be settled / recovered 
within 3 months of its release.
Note : Such advance will not be given for 
sand, aggregate, GSB and stone metal etc.
The contractor will submit the original bills 
and e-way bills for the material for which 
secured advance is being claimed. 
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III Machinery Advance Maximum 5 % of the 
contract price

For works costing more than Rs.10.00 
crores another interest bearing machinery 
advance to a maximum of 5% of the 
contract price, depending on merits of the 
case, can be given against the new key 
construction equipment brought to the site 
and to be deployed on the work, if a written 
request is made by the contractor.

The advance shall be paid only upon the
contractor furnishing (i) an affidavit that 
the machinery in question is free of any 
charge or hypothecation with any bank or 
financial institution: (ii) unconditional 
and irrecoverable bank guarantee(s) (iii) 
satisfactory proof of purchase/payment 
of the machinery, and (iv) a written 
undertaking that the equipment so 
purchased by him is required for use on 
the work in question, is fully serviceable 
shall work only on that job and shall not 
be removed from the site without 
obtaining written approval of the 
‘Engineer’s .The recovery of machinery 
advance and the Interest @Marginal Cost 
of Funds based Lending (MCLR) of SBI 
prevalent at the time of tender per annum 
shall be charged. against the machinery 
advance given to the contractor.

The recovery of the machinery advance 
together with interest shall be done through 
percentage deductions from 
interim/running payments, in the manner 
prescribed in the contract. It shall be 
desirable to recover the total amount of 
machinery advance alongwith interest 
within 80% of the time stipulated for 
completion. The mobilization bank 
guarantee shall be released after the 
recovery of full machinery advance, 
including interest thereon.

The bank guarantee shall be unconditional, requiring the bank to pay the beneficiary the sum 
specified in the guarantee on the first demand and without demur, and without reference to 
the party on whose behalf it has been issued, notwithstanding any dispute or disagreement 
that might have arisen between the employer and the contractor. The f orm of bank 
guarantee shall be prescribed by the departments.

It shall be the duty of the ‘Engineer’ to obtain independent confirmation about the 
genuineness of the bank guarantees directly from the bank issuing them. Further, he shall 
keep them in safe custody and hand them over to his successor when a change of charge 
takes place. Details of bank guarantees shall be entered into a register which shall be 
reviewed every month to ensure timely action in respect of renewal of any guarantee, if 
required, before it expires.
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(The advance payment will be paid to the Contractor no later than 28 days after fulfillment 
of the above conditions)

Always provided that the advance shall be completely repaid prior to the expiry of the 
original time for completion pursuant to clauses 17.

The secured advance shall be repaid from each succeeding monthly payments to the extent 
material [for which advance was previously paid pursuant to Clause 51.4 of G.C.C.] have 
been incorporated into the Works.

19. The period for setting up a field laboratory with the prescribed equipment
is 28 days from the date of notice to start work

[Cl.31.1]

20. The Defect Liability-cum-Maintenance Period is 365 Days from the date of 
completion.

[Cl. 56]

21. The date by which “as-built” drawings (in scale as directed) in 2 sets are 
required is within 28 days of issue of certificate of completion of whole or 
section of the work, as the case may be.

[Cl.58.2]

22. The amount to be withheld for failing to supply “as-built” drawings by the date 
required is Rs. 0.5% of agreement amount.

[Cl.58.2]

23. The following events shall also be fundamental breach of Contract:
(i)   The Contractor has contravened Clause 7.1 or Clause 9 of Part I General 
Conditions of Contract
(ii)   Not applicable

[Cl.59.2 (h)]

24. The percentage to apply to the value of the work not completed representing the 
Employer’s additional cost for completing the Works shall be 20 (Twenty) 
percent.

[Cl.60.1(i)]

s
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Section 4-A
Detailed Scope of Work

Detailed Scope of Work.

Provision of LAN system with its allied items etc. has been made in the estimate.

Haryana Engineering Works Portal Page 86 of 193

DNIT Name : Pdg. LAN system for Establi...



Public Works Department

Section 4-B
Technical Specifications

(1)   Execution of Electrical Works
      In case where the work involves electrical work also, the contractor will get the work executed through a 
sub contractor and will get the sub contractor approved from the employer before start of electrical work. The 
employer will examine the credentials of the electrical sub contractor on the basis of similar qualification 
criteria as has been applied for the civil works in this bid. The electrical sub contractor must have license of 
electrical works from Chief Electrical Inspector, Haryana.

(2)   Execution of Public Health Works
      The execution of shifting of Public Health utilities works shall be supervised by the PHED as agreed vide 
letter No. 100708/PHE/Plg. dated 10.11.2016. The payment shall be made by PWD (B&R) after getting 
verification of the bill with respect to the Public Health utilities by the PHED.

(3)   List of Equipment, Plant and Machinery

Sr. 
No.

Type of Equipment Maximum 
Age as on 
date of bid 
submission

Contract Value

Upto 
Rs. 
50 
lacs

More 
than Rs. 
50 lacs 
upto Rs. 
1 crore

Upto 
Rs. 5 
crore

More 
than Rs. 
5 crore 
upto Rs. 
20 crore

More than 
Rs. 20 
crore upto 
Rs. 50 
crore

More 
than 
Rs. 
50 
crore

1. Tipper Trucks 5-7 * * 6 10 15 20
2. Motor Grader 5 * * 2 2 3 4
3. Dozer 5 * * 1 1 1 2
4. Front end Loader 5 * * 2 2 2 4
5. Smooth Wheeled Roller 5 * * 2 2 3 4
6. Vibratory Roller 5 * * 2 2 2 3
7. Batch Type/Hot Mix Plant/Drum Type 

Hot Mix Plant with Electronic Controls 
(Minimum 80-100 TPH Capacity) as 
per BOQ

5 * * 1 1 1 2

8. Paver Finisher with Electronic Sensor 5 * * 1 1 1 2
9. Water Tanker 5 * * 3 3 4 5
10. Bitumen Sprayer 5 * * 1 1 1 2
11. Tandem Roller 5 * * 1 1 1 1
12. Concrete Mixers with Integral Weigh 

Batching facility
5 * * 2 2 1 2

13. Concrete Batching and Mixing Plant 
(Minimum Capacity – 15m3/hour)

5 * * - - 1 1
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14. Concrete paver capable of paving 7.5m 
width in one single pass including all 
accessories such as automatic dowel 
bar insertor, integral vibratory system 
and electronic sensors ancillary 
equipment for applying curing 
compound joint cutting etc.

5 * * - - - 1

15. Concrete Batching and Mixing plant 
with automatic control
(minimum 100 cum/hour)

5 * * - - - 1

Total 24 28 36 54

Sr. 
No.

Personnel Qualification Contract value

Upto Rs. 
50 lacs

More 
than Rs. 
50 lacs 
upto Rs. 
1 crore

More 
than Rs. 
1 crore 
upto Rs. 
5 crore

More 
than Rs. 
5 crore 
upto Rs. 
20 crore

More 
than Rs. 
20 crore 
upto Rs. 
50 crore

More 
than Rs. 
50 crore

1. Project Manager BE.Civil + 10 Years Exp - 1 1 1 No 1 No 1 No

2. Site Engineer BE.Civil+3 Years Exp. OR 
diploma with 7 years Exp.

- 1 1 2 No. 4 No. 6 No.

3. Plant Engineer BE. Mech. +3 Years Exp. 
Or Dip.Mech. + 7 Years 
Exp.

- 1 1 1 No 1 No 2 No.

4. Quantity 
Surveyor

BE. Civil +3 Years Exp. 
Or Dip. Civil+7 Years 
Exp.

1 1 1 1 No 1 No 2 No.

5. Soil & Material 
Engineer

B.E. Civil + 3 Years Exp. 
Or Dip. Civil + 7 Years 
Exp.

- 1 1 1 No 1 No 1 No

Total: 1 5 5 6 8 12

Note: above list is only suggestive and not exhaustive. Any other machinery shall also be included and 
deployed for execution of work as per site requirement.

The Technical Personnel for work are to be deputed as given in table below:

5. The Defect Liability-cum-Maintenance Period (DLP)’
(i)  For improvement / special repair of roads DLP is 3 years for State Highway and MDR. For   VT road and 
V1, V2, V3 roads it is 4 years. In case of new construction, DLP is 4 years. 
(ii)  For premix carpet work, ‘Defect Liability-cum-Maintenance Period’ is 2 years. 
(iii) For surface dressing work, Defect Liability-cum-Maintenance Period’ when executed on through rates 
from contractual agency is 1 ½ year. 
Further, it is clarified that DLP for drains / retaining wall / culverts / bridges Inter-locking paver blocks shall 
be kept as per category of road (i.e. 3 years for SH / MDR and 4 years for ODRs) even in case of roads treated 
with premix carpet where DLP is for 2 years and treated with surface dressing where DLP is for 1 ½ year.
The ‘Defect Liability-cum-Maintenance Period’ is without any payment for maintenance activities.
iv) The defect liability for cement concrete pavement shall be ten years irrespective of category of road.
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Technical specification for execution of the work.

ADDITIONAL CONDITIONS

1.    A tenderer shall be deemed to have full knowledge of the relevant documents, samples, site etc. whether he 
inspects them not.

2.    The department reserves the right to withdraw any item or any portion of the work while allotting the work / 
approving the tender case or during execution of work.

3.    The rates mentioned in the NIT are for complete items including cost of all accessories, materials, labour, tools 
plants and water electricity bill etc. Unless otherwise specified.

4.    In case of any error or omission in the description rates and unit etc. of HSR items it will be applicable as mentioned 
in the schedule of rate 2021 corrected up to date except mentioned as above. Further in case of any confusion or 
imperfection of the HSR item the confidential detailed analysis of HSR shall be applicable and still there is any dispute in 
this regard the decision of Superintending Engineer Electrical Circle PWD B&R Gurugram shall be final.

5.    The jurisdiction of the court will be the District Court of Gurugram.

6.    The recovery of the pipe already laid will be made on measurement rate basis or point rate basis or on actual 
expenditure basis which ever is on high side. In case of Departmental work, 10% supervision charges shall also be 
added.

7.    Conduit pipe where already laid for wiring purpose will be delivered to the contractor in absolutely clean condition 
with round inspection boxes duly painted, covered and whole system tested. After the conduit system is handed over to 
the contractor to whom the work is allotted, he will be responsible for its upkeep.

8.    During execution of work, if the contractor does not lay pipe and its accessories in the slab within time prescribed by 
the Engineer-in-Chief of the work, the Deptt. can then get the said pipe laid departmentally/other sources at contractors 
risk and cost without operating the clause 2 and 3 of the contract agreement. Recovery of such work executed 
departmentally/other source shall be made at market rate+10%.

9.    Separate conduit pipe for power plug with independent circuit wires shall be laid.

10.    Multi plug socket shall be provided for light & power plugs.

11.    Call bell shall be dingdong/music only as per site requirement.

12.    C-Series MCB will be provided for air conditioner / motor wiring without any extra cost.

13.    MCB’s shall be of minimum 9 KA breaking capacity.

14.    The make of enclosure will be same as that of MCB of standard size having thickness 1.6 mm and 1.2 mm in case 
of TPN and SPN enclosure respectively.

15.    All MCCB’s up to 220 Amp. will have 25KA minimum breaking capacity and above 220amp. MCCB’s will have 50 
KA minimum breaking capacity. All MCCB’s will have magnetic thermal release and rotary operating mechanism duly 
interlocked and only one make of MCCBs shall be used in whole work. No extra payment on this account shall be made.

16.    The thickness of M.S. Sheet of switch boxes/ fan boxes should of minimum 1.6 mm.

17.    The contractor shall install the material from the list of approved electrical material appended in the NIT. Material 
not covered in the list will be used as approved by Engineer-in-charge of site.

18.    The contractor must ensure preparation and submission of pipe diagram, wiring diagram, key diagram etc. as 
required vide PWD Specifications. 

19.    PVC insulated Stranded / multi strand wire shall be allowed to be used.  Similarly where ISI recommends multi 
stranded conductor of cable, cable with multi-  stranded conductor only will be used on work. PVC insulated PVC 
sheathed under ground cable as per IS: 1554 Part-I is to be used. However the firm shall be allowed to used XLPE 
insulated PVC sheathed cable as per IS: 7098 Part-I. No extra payment on this account shall be made. The contractor 
should quote the rate accordingly.

20.    The rates of bus bar include the cost of all Labour and material required to complete the job in all respect including 
thimbles etc. of the same material as that of bars. The support for bars will be made of porcelain.
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21.    The Electrical part of bill of quantity of the agreement will be got   executed by and under the supervision of 
Executive Engineer, Elect. Divn. PWD B&R Br., (concerned division) and all the running payment of electrical works will 
be made by him. However copy of final bill will be sent to Executive Engineer (Civil) to include in the final bill. The over 
all technical supervision of electrical work shall be of Superintending Engineer Elect. Circle PWD B&R Br., Gurugram 
and any technical instructions given by him will have to be adhered to strictly by the contractor.

22.    If desired by Engineer-in-charge, the electrical material will be got inspected by the contractor at the works / Go 
down of the manufacturer / dealer before installation at site. A certificate will also be produced/ submitted by the 
contractor about the authenticity of purchase of above material from the authorized source.

23.    ISI make (I.S.2036-1995) white Bakelite sheet 3mm thick will be used on the work. The contractor should quote 
rates accordingly.

24.    The rates mentioned in the NIT are for complete item including cost of all accessories, material, labour, tool plants, 
water electricity bills etc., unless otherwise specified.

25.    The minimum size of MS control switch boards for controlling one fan point and one light point shall not be less 
than 20cm x 25cm x 10cm.

26.    The contractor shall install two number check nuts and one No. PVC threaded Bush for each pipe in MS inspection 
boxes. The contractor shall also install PVC flanged bush in the junction boxes for each pipe.
27.    If the agency does not fill / quote the rate of any item then it will be considered as nil and same item will be 
executed by the agency free of cost. The agency will have to give an undertaking on account of above otherwise earnest 
money will be forfeited. In addition to this Engineer-in-Charge of work may also black list the agency.
28.    The department can withdraw any item from the contract agreement of the agency and gets it executed from other 
sources.
29.    In case of rewiring & special repair work the old dismantled material if any will be handed over to the department 
by the contractor and the receipt obtained will be submitted along with first bill.
30.    The MS box for telephone, TV, intercom and bell push shall be installed of size 100mm x 100mm x 60mm.
31.    In case of over head line, minimum distance of street light poles from the over head line must be maintained as per 
Indian Electricity rule direction. Shut down to the over head line from electricity department should be taken before doing 
the work under such over head lines. Work in the campus where over head line is existing should be carried out in the 
presence of SDE / ASDE / JE. The contractor will be fully responsible for any damage / loss due to laps on this account.

32.    Only experience of Central Govt. / State Govt. Department will be considered for this work.
33.    The date of warranty will be start on the date of installation of the transformer, Panel and allied equipments for this 
work
34.    Minor civil repair including but not limited to chiseling plaster, paint will be in the scope of firm / contractor.
35.    The bidder will offer inspection at the place of manufacturing. The bidder will bear the cost of travelling (to and fro). 
Boarding on lodging of atleast two officers/ officials. 
36.    These conditions shall supersede the similar conditions found contrary elsewhere in the DNIT.
37.    It will be mandatory for contractor to get the complete installation cleared / approved from CEI Haryana after 
completion. The inspection fee will be deposited by the firm metering equipment will also be got cleared for DHBVNL by 
the contractor including depositing necessary feed etc.
38.    Firm/ contractor will offer inspection of all major materials at manufacturer place and will bear the to and fro 
including boarding & loading expenses for atleast two person. 

 

Executive Engineer,
Elect. Division PWD B&R Br,
Gurugram (ED-3)

TECHANICAL CONDITION FOR EI WORK

1.    The recovery of the pipe already laid will be made on measurement rate basis or point rate basis or on actual 
expenditure basis which ever is on high side. In case of Departmental work, 10% supervision charges shall also be 
added.

2.    Conduit pipe where already laid for wiring purpose will be delivered to the contractor in absolutely clean condition 
with round inspection boxes duly painted,     covered and whole system tested. After the conduit system is handed over 
to the contractor to whom the work is allotted, he will be responsible for its upkeep.

3.    During execution of work, if the contractor does not lay pipe and its accessories in the slab within time prescribed by 
the Engineer-in-Charge of the work, the Deptt. can then lay the said pipe-departmentally at contractors risk and cost 
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without operating the clause 2 and 3 of the contract agreement. 

4.    Separate conduit pipe for power plug with independent circuit wires shall be laid.

5.    Multi plugs shall be provided in all the buildings.  

6.    C-Series MCB will be provided for air conditioner wiring and no extra payment will be made and only one make of 
MCB’s will be used in whole work.

7.    Vertical type of MCB distribution boards will be provided wherever required as per design.  

8.    The contractor is also allowed to use MCBs duly ISI marked of more then 9 KA breaking capacity for which no extra 
payment will be made.

9.    The make of enclosure will be same as that of MCB of standard size having thickness 1.6 mm and 1.2 mm in case 
of TPN and SPN enclosure respectively.  

10.    All MCCBs upto 220 Amp will have 25 KA minimum breaking capacity and above 220 amp. MCCBs will have 50 
KA minimum breaking capacity. All MCCBs will have magnetic thermal release and rotary operating mechanism duly 
interlocked and only one make of MCCBs shall be used in whole work. No extra payment on this account shall be made.

11.    The thickness of M.S. Sheet of switch boxes should be of 16 gauges for which no extra payment will be made.

12.    The fan boxes sheet should be 16 gauge and anodized for which no extra payment will be made.

13.    The contractor shall install the material from the list of approved electrical material appended in the NIT.  Material 
not covered in the list will be used as per HSR-2021, and PWD Specifications-1990.  

14.    The contractor must ensure preparation and submission of pipe diagram, wiring diagram, key diagram etc. as 
required vide PWD Specifications.

15.    Where ISI recommends multi stranded conductor of cable, cable with multi- stranded conductor only will be used 
on work.

16.    Rates should be quoted by the tenderer both in word and in figure, in case of any difference between the two, the 
lowest of the same shall be considered as final rate.

17.    The rates of bus bar includes the cost of all Labour and material required to complete the job in all respect 
including thimbles etc. of the same material as that of bars. The support for bars will be made of porcelain. No extra 
payment in this regard will be given.

18.    The contractor must employ the following staff while carrying out work:-  

    List of Key Personnel to be deployed on Contract Work.
(Reference CI 4.5 (B) (b)
Sr.    Agreement Amount.    Key personal required to be Employed by the contractor.    Recovery rate in case non 
–Employment.
1     Upto Rs. 1.00 crore      One Electrical Engineer with diploma in Electrical Engineering with 5 years experience of 
building construction.    Rs. 30,000/- per month plus 14% departmental charges
2     Above Rs. 1.00 cr. to Rs. 5.00 cr.     One Electrical Engineer with degree in Electrical Engineering with 2 years 
experience or Diploma in Electrical Engineering with 5 years experience in building construction.    Rs. 50,000/- per 
month
plus 14% departmental charges
3    Above Rs. 5.00 cr.    One Electrical Engineer with degree in Electrical Engineering with 5 years experience in 
building construction 
    Rs. 75,000/- per month for Electrical Engineer. plus 14% departmental charges 

19.    All the street light fittings, bulbs and cables will be got inspected by the contractor at the works/Go down of the 
manufacturer before installation at site. A certificate will also be produced/ submitted by the contractor about the 
authenticity of purchase of above material from the authorized source.
20.    Only HYLAM make ISI make (I.S.2036-1995) white Bakelite sheet will be used without any extra cost.
21.    The rates mentioned in the NIT are for complete item including cost of all accessories, material, labour, tool plants, 
water electricity bills etc. Unless otherwise specified. No extra payment for the same shall be made.   
22.    The minimum size of MS control switch boards for controlling one fan point and one light point shall not be less 
than 20cm x 25cm x 10cm. 
23.    The MS box for telephone, Intercom and Bell push shall be installed of size  100mm x 100mmx 60mm in place of 
75mm x 75mm x 60mm. 
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24.    The tender having ambiguous/confusing rates and conditions shall be summarily rejected.
25.    The quantity/amount of NIT can be increased or decreased.
26.    No Road cut charges shall be paid.
27.    The contractor shall install two number check nuts and one No. PVC threaded Bush for each pipe in MS inspection 
boxes. The contractor shall also install PVC flanged bush in the junction boxes for each pipe. No extra payment on this 
account will be made. The contractor shall quote the rates accordingly.
L.T. panel: -

    General: - This distribution board shall be fabricated out of 14 gauge sheet steel cubical type suitable for floor 
mounting end or dead front type. Suitable rubber gaskets shall be provided between all opening and joint to make the 
distribution board dust, moisture and vermin proof. The distribution board shall be suitable for indoor location and shall 
consist of the bus bar chambers both vertically and horizontally and the cable entry for the distribution shall be from 
bottom. Distribution board will consist of a number of vertical sections. Each vertical section shall be divided in to a few 
standard sizes of the compartment. The equipment for the various incoming and out going feeders shall be housed in a 
separate compartment. Each compartment door of distribution board shall be provided with inter locking arrangement 
with the handle of the respective switches/ MCCB such that the door can not be opened unless the switches are  in the 
off position. Vertical cable entry shall be provided on each section of the distribution board for cabling purpose. 
Continues bus bar of copper shall be provided at the bottom along the entire length, cable compartment with concealed 
hinged front door will be fully segregated from the main horizontal/ vertical bus bar of equipment module. The distribution 
board shall be painted with a suitable enameled shade after necessary primary treatment. The distribution board shall be 
suitable for operation on 415 volts 3 phase 50 cycles per second A.C. supply system.  

Bus Bar: - The high conductivity copper bus bar provided in the chambers shall be duly tinned and insulated and rigidly 
supported at the short intervals by strong 12mm thick non inflammable hylam partitions. The partitions shall be so 
designed so as to with stand the stress, which can normally occur on short circuits. Further, The bus bars and links shall 
be of flat copper dully tinned so that the contract between bus bars shall be easily accessible from front for any 
connections and inspection etc.

   The bus bars chamber should have of strong metal having no possibility of any dents, due to   accidents and damage, 
which could result into electrical fault. Bus bars chamber shall be of unit type construction and have standard flanges 
opening at the top and bottom on both side so that any modification, extension can be easily effected at the site. 
   Test Certificate: - A test certificate from the manufacturer shall be handed over to the department before installation of 
the panel specifying that the panel conform to relevant ISS/ PWD specifications. 
    Wiring Diagram: - After completion of the work complete diagram showing connections to the various equipment on 
the board is to be prepared by the contractor and to be submitted to the department along with final bill of the work. In 
case contractor fails to supply the diagram amount @ 0.5% of the work executed shall be deducted from the contractor’s 
final bill.
   Connection: - Inter connections from bus bar chamber to the different molded case circuit breaker / air circuit breaker 
should be through solid copper bars of the required capacity duly tinned and insulated for which no extra payment will be 
made.

Executive Engineer
Elect. Divn. PWD B&R Br.,
Gurugram (ED-3)

 

AMC CONDITIONS

1. AMC means annual comprehensive maintenance contract after completion of free maintenance period specified 
in the agreement.

2. The work will be carried out as per relevant IS: Specifications and other general codes and practices.
3. GST / Income / labour cess as and if applicable will be deducted from all bills. However, certificate for TDS will be 

issued by the department.
4. The jurisdictions of court shall be at concerned district head quarter.
5. After expiry of free maintenance period, AMC shall come into force. AMC charges for first year will be calculated 

on updated value of original work contract agreement. The first maintenance period will be from expiry of free 
maintenance period.

6. The firm will maintain a reasonable inventory of genuine spares parts in their service depot, so that faults in the 
system do not remain unattended for want of spares. During the free maintenance period lift will have to be 
maintained and inspected regularly.

7. The firm will deploy only trained and appropriate skilled personnel to keep the equipment properly adjusted and 
they will use all reasonable care to maintain the elevator in proper and safe operating conditions,

8. This maintenance contract includes replacement of all minor and major parts/assemblies including their cost and 
cost of all other material/consumable and tools etc. and labour required to maintain these lifts in proper working 
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order.

9. The firm shall remove the breakdown during or after working hours and even on holidays on receipt of information 
at the firm control station from the authorized representatives of PW (B&R) Department or the client department 
in whose premises the system is working. The firm will intimate the complaint number to the complainant at the 
time of reporting the breakdown. Machine room / Control room keys shall be made available to authorized 
technician of the firm on arrival at site. The break-down rectification report shall be signed by the department for 
record of  issue of spares and keeping time record of the firm’s service personnel. The firm personnel will also 
sign the log book of respective system in token of attending the complains &removal of defects and other 
observations recorded by department officers /officials to complete satisfaction.

10. The firm shall set right the system in working condition within 24 (Twenty four) hours for the minor defects and 
within 4(four) days including day of complaint for the major breakdown after receipt of the complaint at their 
center, if service center of the firm exists at that station and within 48(Forty Eight) hours and 6(six) days for minor 
and major breakdown respectively, in case service center of the firm does not exist at that station. If the complaint 
is not attended within the specified period ,beside not paying AMC charges for delayed period, compensation of 
two days AMC charges for every delay of one day or part thereof shall be levied ,but the total amount of 
compensation during a year shall not exceed 10% (Ten Percent) of the annual maintenance charges of relevant 
year. The Superintending Engineer on representation from the firm may reduce the amount of compensation and 
his speaking decision in writing shall be final. Even after levying the compensation equivalent to 10 % (Ten 
percent) of the contract amount if the firm does not attend the complaint, the firm will not be paid AMC for the 
defaulting period.

11. Any work which may be rendered necessary due to revision of the existing Govt. Municipal or elevator acts 
promulgated subsequent to the    date of installation of system or new design/ development/modernization work 
will not be covered under maintenance contract.

12. The firm shall become liable for compensation in accordance with the Indian law and Regulations in the event of 
any accident occurring to any person due to the fault in the system on account of failure to keep the system in 
proper working order or non-compliance of statutory provision for safety measures.

13. The parts if replaced by the firm shall be OEM parts matching with the existing equipment. Defective/removed 
/unserviceable parts will be the property of the firm.

14. The bill of maintenance charges should be properly prepared and scrutinized by the Chartered Accountant of the 
firm with the supporting papers of price indices at the time of submission of first maintenance contract bill of 
financial year.

15. After completion of maintenance contract or termination of contract midway due to any reason what-so-ever, the 
firm will hand over the system in working order with every parts /assembly intact. In case, if any part / assembly is 
found missing/defective or of substandard specifications due recovery will be made for such a deficiency and 
other measures to effect such recovery as deemed fit will be taken against the firm.

16. The department will have prerogative to discontinue the maintenance contract of any or all the lifts without 
assigning any reason at any time without paying any compensation for such an act. However, a valid one month 
notice will be given before taking any such action as mentioned above or maintenance charges will be paid for the 
period for which notice falls short.

17. Separate agreement of operation & AMC shall be prepared yearly on agreed rates, terms and conditions on 
completion of one year free maintenance period. It shall stand concluded and will become operative from the next 
day of expiry of free maintenance period even without signing of contract agreement.

18. 10% (Ten percent) security shall be deducted from each bill of the firm subject to maximum 5% of agreement 
value and shall be refunded after completion of Operation & AMC period. Or alternatively security can be 
deposited by the firm in shape of bank guarantee for the required amount and validity i.e upto expiry to 5 years 
after completion.

19. These additional conditions shall supersede the similar conditions found contrary elsewhere in DNIT.
20. AMC (Annual comprehensive maintenance contract) during next four years after free mtc period will be paid as 

below: -
21. 1st year after free mtc period @ 3%
22. 2nd  year after free mtc period @ 3.5%
23. 3rd year after free mtc period @ 4 %
24. 4th year after free mtc period @ 4.5% of original work.

 

Revised/amended list OF APPROVED MAKES OF ELECTRICAL ACCESSORIES / ITEMS AS ON /w.e.f. DATED 
03.11.2023 (P.W.D. B&R Deptt.).

Sr. No.

Name of Items

Name of the Brand

1 Electrical /Modular accessories, Button Holder, Pendent Holder, Ceiling Rose, Bell push, Switches and sockets, Call 
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bell/buzzer etc. (I.S.I. Marked).

Legrand, C&S Electric, Indo Asian, ABB Tvisha

 2 Bakelite Sheet (Only White in colour) (ISI marked)

Hylem, Greenlam

3 MS Conduit Pipes (I.S.I. Marked)

BEC, NIC, Steel Krafts

4 PVC Wires Copper Conductor

Grandlay, Havells, Polycab, R.R. Kabel, KEI

5 LT-PVC/ XLPE Underground cables with Aluminum Conductor

Grandlay, Polycab, RR Kabel, KEI

6 (i) HT-XLPE cables with aluminum Conductor  (I.S.I. Marked)

(ii) Arial Bunch cable/ACSR

Havells, KEI, Polycab

7 PVC Conduit pipe with accessories

(6 Kg. Pressure)

Diplast, Polypack, MK, BEC

8 GI & M.S. Pipe/ Pole

(I.S.I. Marked)

 Jindal, Parkash, Tata

9 I.C. Switches/SFU/FSU/Changeover switch 

GE, L&T, Siemens, Havells, C&S, Indo Asian

10 MCBs, MCCBs & Enclosure  

GE, L&T, Legrand, Siemens, ABB, Schneider Electric, Indo Asian

11 POLES                        i) G.I. Pole:-

                                  ii) High Mast :-

                        iii) Decorative Poles:-

-Philips, Surya Roshni, Volmont, GE India

-Philips, Surya Roshni, Volmont, GE India

- Havells, Keselec, VAK Lighting, Mayfair

12 Ceiling Fans (Double ball Bearings)/ Exhaust Fan

Bajaj, Crompton, Orient, Usha

13 Indoor LED light fittings and outdoor LED

Bajaj, Philips, Wipro, Surya Roshni

14 L.T. Panel/ Load Bank/APFC/Bus Bar Trunking. (OEM or their TTA)

Schneider, ABB, Siemens, L&T, Precision, Indo Asian
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15 ACBs

GE, L&T, Siemens, Schneider Electric, ABB

16 OCBs  and VCBs

Alstom, Crompton, Siemens.

17 TRANSFORMERS

Alstom, Crompton, Siemens, Schneider

18 GENERATORS :

Engines: Cummins, Greaves Cotton, Kirloskar, Ruston, Alternators : Crompton/Crompton Greaves, Kirloskar, NGEF, 
Stamford

19 CSSU

Schneider Electric, ABB, Siemens

20 Servo voltage Stabilizers, Automatic Voltage Stabilizers

Aar key, HI-SHINE (HS)

 

 

                   
                                                                                                                                                                                

Executive Engineer,

Electrical Division PWD B&R Br.

Gurugram (ED-3)

 

Haryana Engineering Works Portal Page 95 of 193

DNIT Name : Pdg. LAN system for Establi...



Public Works Department

              

Technical Specifications
For

Electrical Works, Lifts, Medical Gas Pipeline, 
HVAC, Air Conditioning, LAN, EPBAX, 
CCTV, Fire Alarm, Audio Video System, 

Public Address, BMS, Access Control, DG Set
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TECHANICAL CONDITION for EI work

1.         The recovery of the pipe already laid will be made on measurement rate basis or 
point rate basis or on actual expenditure basis which ever is on high side. In case of 
Departmental work, 10% supervision charges shall also be added.

2.         Conduit pipe where already laid for wiring purpose will be delivered to the 
contractor in absolutely clean condition with round inspection boxes duly painted, 
           covered and whole system tested. After the conduit system is handed over to 
the contractor to whom the work is allotted, he will be responsible for its upkeep.

3.         During execution of work, if the contractor does not lay pipe and its accessories in 
the slab within time prescribed by the Engineer-in-Charge of the work, the Deptt. 
can then lay the said pipe-departmentally at contractors risk and cost without 
operating the clause 2 and 3 of the contract agreement.

4.         Separate conduit pipe for power plug with independent circuit wires shall be laid.

5.         Multi plugs shall be provided in all the buildings. 

6.         C-Series MCB will be provided for air conditioner wiring and no extra payment will 
be made and only one make of MCB’s will be used in whole work.

7.         Vertical type of MCB distribution boards will be provided wherever required as per 
design. 

8.         The contractor is also allowed to use MCBs duly ISI marked of more then 9 KA 
breaking capacity for which no extra payment will be made.

9.         The make of enclosure will be same as that of MCB of standard size having 
thickness 1.6 mm and 1.2 mm in case of TPN and SPN enclosure respectively. 

10.       All MCCBs upto 220 Amp will have 25 KA minimum breaking capacity and above 
220 amp. MCCBs will have 50 KA minimum breaking capacity. All MCCBs will 
have magnetic thermal release and rotary operating mechanism duly interlocked and 
only one make of MCCBs shall be used in whole work. No extra payment on this 
account shall be made.

11.       The thickness of M.S. Sheet of switch boxes should be of 16 gauges for which no 
extra payment will be made.

12.       The fan boxes sheet should be 16 gauge and anodized for which no extra payment 
           will be made.

13.       The contractor shall install the material from the list of approved electrical material 
appended in the NIT.  Material not covered in the list will be used as per HSR-2021, 
and PWD Specifications-1990. 

14.       The contractor must ensure preparation and submission of pipe diagram, wiring 
diagram, key diagram etc. as required vide PWD Specifications.

15      Where ISI recommends multi stranded conductor of cable, cable with multi-  
 stranded conductor only will be used on work.
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16.       Rates should be quoted by the tenderer both in word and in figure, in case of any 
difference between the two, the lowest of the same shall be considered as final rate.

17.       The rates of bus bar includes the cost of all Labour and material required to 
complete the job in all respect including thimbles etc. of the same material as that of 
bars. The support for bars will be made of porcelain. No extra payment in this         
regard will be given.

18.       The tenderer must either be ‘A’ Class Electrical Contractor enlisted with Haryana 
PW(B&R) Deptt. or he must sublet the electrical work to a sub contractor 
possessing the above qualification. The Sub contracting will be done with the 
written approval of Superintending Engineer, Elect. Circle PW(B&R) Deptt., 
concerned or Executive Engineer, Elect. Divn. PW(B&R) Deptt.  (concerned 
division) as per competency.

19.       All the street light fittings, bulbs and cables will be got inspected by the contractor 
at the works/Go down of the manufacturer before installation at site. A certificate 
will also be produced/ submitted by the contractor about the authenticity of 
purchase of above material from the authorized source.

20.       Only HYLAM make ISI make (I.S.2036-1995) white Bakelite sheet will be used 
without any extra cost.

21.       The rates mentioned in the NIT are for complete item including cost of all 
accessories, material, labour, tool plants, water electricity bills etc. Unless otherwise 
specified. No extra payment for the same shall be made.  

22.       The minimum size of MS control switch boards for controlling one fan point and 
one light point shall not be less than 20cm x 25cm x 10cm.

23.       The MS box for telephone, Intercom and Bell push shall be installed of size  
100mm x 100mmx 60mm in place of 75mm x 75mm x 60mm.

24.       The tender having ambiguous/confusing rates and conditions shall be summarily 
rejected.

25.       The quantity/amount of NIT can be increased or decreased.
26.       No Road cut charges shall be paid.
27.       The contractor shall install two number check nuts and one No. PVC threaded Bush 

for each pipe in MS inspection boxes. The contractor shall also install PVC flanged 
bush in the junction boxes for each pipe. No extra payment on this account will be 
made. The contractor shall quote the rates accordingly.

L.T. panel: -

General: - This distribution board shall be fabricated out of 14 gauge sheet steel cubical type 
suitable for floor mounting end or dead front type. Suitable rubber gaskets shall be 
provided between all opening and joint to make the distribution board dust, moisture and 
vermin proof. The distribution board shall be suitable for indoor location and shall consist 
of the bus bar chambers both vertically and horizontally and the cable entry for the 
distribution shall be from bottom. Distribution board will consist of a number of vertical 
sections. Each vertical section shall be divided in to a few standard sizes of the 
compartment. The equipment for the various incoming and out going feeders shall be 
housed in a separate compartment. Each compartment door of distribution board shall be 
provided with inter locking arrangement with the handle of the respective switches/ 
MCCB such that the door can not be opened unless the switches are  in the off position. 
Vertical cable entry shall be provided on each section of the distribution board for cabling 
purpose. Continues bus bar of copper shall be provided at the bottom along the entire 
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length, cable compartment with concealed hinged front door will be fully segregated from 
the main horizontal/ vertical bus bar of equipment module. The distribution board shall be 
painted with a suitable enameled shade after necessary primary treatment. The 
distribution board shall be suitable for operation on 415 volts 3 phase 50 cycles per 
second A.C. supply system. 

Bus Bar: - Thehigh conductivity copper bus bar provided in the chambers shall be duly 
tinned and insulated andrigidly supported at the short intervals by strong 12mm 
thick non inflammable hylam partitions. The partitions shall be so designed so as to 
with stand the stress, which can normally occur on short circuits. Further, The bus 
bars and links shall be of flat copper dully tinned so that the contract between bus 
bars shall be easily accessible from front for any connections and inspection etc.

The bus bars chamber should have of strong metal having no possibility of any dents, due to   
accidents and damage, which could result into electrical fault. Bus bars chamber shall be of 
unit type construction and have standard flanges opening at the top and bottom on both side so 
that any modification, extension can be easily effected at the site.

Test Certificate: - A test certificate from the manufacturer shall be handed over to the 
department before installation of the panel specifying that the panel conform to relevant ISS/ 
PWD specifications.

Wiring Diagram: - After completion of the work complete diagram showing connections to the 
various equipment on the board is to be prepared by the contractor and to be submitted to the 
department along with final bill of the work. In case contractor fails to supply the diagram 
amount @ 0.5% of the work executed shall be deducted from the contractor’s final bill.

   Connection: - Inter connections from bus bar chamber to the different molded case circuit 
breaker / air circuit breaker should be through solid copper bars of the required capacity duly 
tinned and insulated for which no extra payment will be made.

ADDITIONAL CONDITIONS (E.I.)
1.         A tenderer shall be deemed to have full knowledge of the relevant documents, 

samples, site etc. whether he inspects them not.

2.         The department reserves the right to withdraw any item or any portion of the work 
while allotting the work / approving the tender case or during execution of work.

3.         The rates mentioned in the NIT are for complete items including cost of all 
accessories, materials, labour, tools plants and water electricity bill etc. Unless 
otherwise specified.

4.         In case of any error or omission in the description rates and unit etc. of HSR items it 
will be applicable as mentioned in the schedule of rate 2021 corrected up to date 
except mentioned as above. Further in case of any confusion or imperfection of the 
HSR item the confidential detailed analysis of HSR shall be applicable and still 
there is any dispute in this regard the decision of Superintending Engineer Electrical 
Circle PWD B&R concerned shall be final.

5.         The jurisdiction of the court will be the District Court of concerned district head 
quarter.

6.         The recovery of the pipe already laid will be made on measurement rate basis or point 
rate basis or on actual expenditure basis which ever is on high side. In case of 
Departmental work, 10% supervision charges shall also be added.

7.         Conduit pipe where already laid for wiring purpose will be delivered to the contractor 
in absolutely clean condition with round inspection boxes duly painted, covered and 
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whole system tested. After the conduit system is handed over to the contractor to 
whom the work is allotted, he will be responsible for its upkeep.

8.         During execution of work, if the contractor does not lay pipe and its accessories in the 
slab within time prescribed by the Engineer-in-Chief of the work, the Deptt. can 
then get the said pipe laid departmentally/other sources at contractors risk and cost 
without operating the clause 2 and 3 of the contract agreement. Recovery of such 
work executed departmentally/other source shall be made at market rate+10%.

9.         Separate conduit pipe for power plug with independent circuit wires shall be laid.

10.     Multi plug socket shall be provided for light & power plugs.

11.     Call bell shall be dingdong/music only as per site requirement.

12.     C-Series MCB will be provided for air conditioner / motor wiring without any extra 
cost.

13.     MCB’s shall be of minimum 9 KA breaking capacity.

14.     The make of enclosure will be same as that of MCB of standard size having thickness 
1.6 mm and 1.2 mm in case of TPN and SPN enclosure respectively.

15.     All MCCB’s up to 220 Amp. will have 25KA minimum breaking capacity and above 
220amp. MCCB’s will have 50 KA minimum breaking capacity. All MCCB’s will 
have magnetic thermal release and rotary operating mechanism duly interlocked and 
only one make of MCCBs shall be used in whole work. No extra payment on this 
account shall be made.

16.     The thickness of M.S. Sheet of switch boxes/ fan boxes should of minimum 1.6 mm.

17.     The contractor shall install the material from the list of approved electrical material 
appended in the NIT.  Material not covered in the list will be used as approved by 
Engineer-in-charge of site.

18.     The contractor must ensure preparation and submission of pipe diagram, wiring 
diagram, key diagram etc. as required vide PWD Specifications.

19.     PVC insulated Stranded / multi strand wire shall be allowed to be used.  Similarly 
where ISI recommends multi stranded conductor of cable, cable with multi-  
stranded conductor only will be used on work. PVC insulated PVC sheathed under 
ground cable as per IS: 1554 Part-I is to be used. However the firm shall be allowed 
to used XLPE insulated PVC sheathed cable as per IS: 7098 Part-I. No extra 
payment on this account shall be made. The contractor should quote the rate 
accordingly.

20.     The rates of bus bar include the cost of all Labour and material required to complete 
the job in all respect including thimbles etc. of the same material as that of bars. The 
support for bars will be made of porcelain.

21.     The tenderer must either be ‘A’ Class Electrical Contractor enlisted with Haryana 
PWD B&R or he must sublet the electrical work to a sub contractor possessing the 
above qualification. The Sub contracting will be done with the written approval of 
Executive Engineer, Elect. Divn. PWD B&R Br.  (concerned division) for value 
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upto 25 lacs. For work more than Rs. 25 Lacs Superintending Engineer Elect. Circle 
PWD B&R Br., concerned shall be competent authority.

22.     The Electrical part of bill of quantity of the agreement will be got   executed by and 
under the supervision of Executive Engineer, Elect. Divn. PWD B&R Br., 
(concerned division) and all the running payment of electrical works will be made 
by him. However copy of final bill will be sent to Executive Engineer (Civil) to 
include in the final bill. The over all technical supervision of electrical work shall be 
of Superintending Engineer Elect. Circle PWD B&R Br., concerned and any 
technical instructions given by him will have to be adhered to strictly by the 
contractor.

23.     If desired by Engineer-in-charge, the electrical material will be got inspected by the 
contractor at the works / Go down of the manufacturer / dealer before installation at 
site. A certificate will also be produced/ submitted by the contractor about the 
authenticity of purchase of above material from the authorized source.

24.     ISI make (I.S.2036-1995) white Bakelite sheet 3mm thick will be used on the work. 
The contractor should quote rates accordingly.

25.     The rates mentioned in the NIT are for complete item including cost of all accessories, 
material, labour, tool plants, water electricity bills etc., unless otherwise specified.

26.     The minimum size of MS control switch boards for controlling one fan point and one 
light point shall not be less than 20cm x 25cm x 10cm.

27.     The contractor shall install two number check nuts and one No. PVC threaded Bush 
for each pipe in MS inspection boxes. The contractor shall also install PVC flanged 
bush in the junction boxes for each pipe.

28.     If the agency does not fill / quote the rate of any item then it will be considered as nil 
and same item will be executed by the agency free of cost. The agency will have to 
give an undertaking on account of above otherwise earnest money will be forfeited. 
In addition to this Engineer-in-Charge of work may also black list the agency.

29.     The department can withdraw any item from the contract agreement of the agency and 
gets it executed from other sources.

30.     In case of rewiring & special repair work the old dismantled material if any will be 
handed over to the department by the contractor and the receipt obtained will be 
submitted along with first bill.

31.     The MS box for telephone, TV, intercom and bell push shall be installed of size 
100mm x 100mm x 60mm.

32.     In case of over head line, minimum distance of street light poles from the over head 
line must be maintained as per Indian Electricity rule direction. Shut down to the 
over head line from electricity department should be taken before doing the work 
under such over head lines. Work in the campus where over head line is existing 
should be carried out in the presence of SDE / ASDE / JE. The contractor will be 
fully responsible for any damage / loss due to laps on this account.

33.     Only experience of Central Govt. / State Govt. Department will be considered for this 
work.
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34.     The date of warranty will be start on the date of installation of the transformer, Panel 
and allied equipments for this work

35.     Minor civil repair including but not limited to chiseling plaster, paint will be in the 
scope of firm / contractor.

36.     The bidder will offer inspection at the place of manufacturing. The bidder will bear the 
cost of travelling (to and fro). Boarding on lodging of atleast two officers/ officials.

37.     These conditions shall supersede the similar conditions found contrary elsewhere in 
the DNIT.

38.     It will be mandatory for contractor to get the complete installation cleared / approved 
from CEI Haryana after completion. The inspection fee will be deposited by the 
firm metering equipment will also be got cleared for DHBVNL by the contractor 
including depositing necessary feed etc.

39.     Firm/ contractor will offer inspection of all major materials at manufacturer place and 
will bear the to and fro including boarding & loading expenses for atleast two 
person.

40.     A tenderer shall be deemed to have full knowledge of the relevant documents, 
samples, site etc. whether he inspects them not.

41.     The department reserves the right to withdraw any item or any portion of the work 
while allotting the work / approving the tender case or during execution of work.

42.     The rates mentioned in the NIT are for complete items including cost of all 
accessories, materials, labour, tools plants and water electricity bill etc. Unless 
otherwise specified.

43.     In case of any error or omission in the description rates and unit etc. of HSR items it 
will be applicable as mentioned in the schedule of rate 2021 corrected up to date 
except mentioned as above. Further in case of any confusion or imperfection of the 
HSR item the confidential detailed analysis of HSR shall be applicable and still 
there is any dispute in this regard the decision of Superintending Engineer Electrical 
Circle PWD B&R concerned shall be final.

44.     The jurisdiction of the court will be the District Court of concerned district head 
quarter.

45.     The recovery of the pipe already laid will be made on measurement rate basis or point 
rate basis or on actual expenditure basis which ever is on high side. In case of 
Departmental work, 10% supervision charges shall also be added.

46.     Conduit pipe where already laid for wiring purpose will be delivered to the contractor 
in absolutely clean condition with round inspection boxes duly painted, covered and 
whole system tested. After the conduit system is handed over to the contractor to 
whom the work is allotted, he will be responsible for its upkeep.

47.     During execution of work, if the contractor does not lay pipe and its accessories in the 
slab within time prescribed by the Engineer-in-Chief of the work, the Deptt. can 
then get the said pipe laid departmentally/other sources at contractors risk and cost 
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without operating the clause 2 and 3 of the contract agreement. Recovery of such 
work executed departmentally/other source shall be made at market rate+10%.

48.     Separate conduit pipe for power plug with independent circuit wires shall be laid.

49.     Multi plug socket shall be provided for light & power plugs.

50.     Call bell shall be dingdong/music only as per site requirement.

51.     C-Series MCB will be provided for air conditioner / motor wiring without any extra 
cost.

52.     MCB’s shall be of minimum 9 KA breaking capacity.

53.     The make of enclosure will be same as that of MCB of standard size having thickness 
1.6 mm and 1.2 mm in case of TPN and SPN enclosure respectively.

54.     All MCCB’s up to 220 Amp. will have 25KA minimum breaking capacity and above 
220amp. MCCB’s will have 50 KA minimum breaking capacity. All MCCB’s will 
have magnetic thermal release and rotary operating mechanism duly interlocked and 
only one make of MCCBs shall be used in whole work. No extra payment on this 
account shall be made.

55.     The thickness of M.S. Sheet of switch boxes/ fan boxes should of minimum 1.6 mm.

56.     The contractor shall install the material from the list of approved electrical material 
appended in the NIT.  Material not covered in the list will be used as approved by 
Engineer-in-charge of site.

57.     The contractor must ensure preparation and submission of pipe diagram, wiring 
diagram, key diagram etc. as required vide PWD Specifications.

58.     PVC insulated Stranded / multi strand wire shall be allowed to be used.  Similarly 
where ISI recommends multi stranded conductor of cable, cable with multi-  
stranded conductor only will be used on work. PVC insulated PVC sheathed under 
ground cable as per IS: 1554 Part-I is to be used. However the firm shall be allowed 
to used XLPE insulated PVC sheathed cable as per IS: 7098 Part-I. No extra 
payment on this account shall be made. The contractor should quote the rate 
accordingly.

59.     The rates of bus bar include the cost of all Labour and material required to complete 
the job in all respect including thimbles etc. of the same material as that of bars. The 
support for bars will be made of porcelain.

60.     The tenderer must either be ‘A’ Class Electrical Contractor enlisted with Haryana 
PWD B&R or he must sublet the electrical work to a sub contractor possessing the 
above qualification. The Sub contracting will be done with the written approval of 
Executive Engineer, Elect. Divn. PWD B&R Br.  (concerned division) for value 
upto 25 lacs. For work more than Rs. 25 Lacs Superintending Engineer Elect. Circle 
PWD B&R Br., concerned shall be competent authority.

61.     The Electrical part of bill of quantity of the agreement will be got   executed by and 
under the supervision of Executive Engineer, Elect. Divn. PWD B&R Br., 
(concerned division) and all the running payment of electrical works will be made 
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by him. However copy of final bill will be sent to Executive Engineer (Civil) to 
include in the final bill. The over all technical supervision of electrical work shall be 
of Superintending Engineer Elect. Circle PWD B&R Br., concerned and any 
technical instructions given by him will have to be adhered to strictly by the 
contractor.

62.     If desired by Engineer-in-charge, the electrical material will be got inspected by the 
contractor at the works / Go down of the manufacturer / dealer before installation at 
site. A certificate will also be produced/ submitted by the contractor about the 
authenticity of purchase of above material from the authorized source.

63.     ISI make (I.S.2036-1995) white Bakelite sheet 3mm thick will be used on the work. 
The contractor should quote rates accordingly.

64.     The rates mentioned in the NIT are for complete item including cost of all accessories, 
material, labour, tool plants, water electricity bills etc., unless otherwise specified.

65.     The minimum size of MS control switch boards for controlling one fan point and one 
light point shall not be less than 20cm x 25cm x 10cm.

66.     The contractor shall install two number check nuts and one No. PVC threaded Bush 
for each pipe in MS inspection boxes. The contractor shall also install PVC flanged 
bush in the junction boxes for each pipe.

67.     If the agency does not fill / quote the rate of any item then it will be considered as nil 
and same item will be executed by the agency free of cost. The agency will have to 
give an undertaking on account of above otherwise earnest money will be forfeited. 
In addition to this Engineer-in-Charge of work may also black list the agency.

68.     The department can withdraw any item from the contract agreement of the agency and 
gets it executed from other sources.

69.     In case of rewiring & special repair work the old dismantled material if any will be 
handed over to the department by the contractor and the receipt obtained will be 
submitted along with first bill.

70.     The MS box for telephone, TV, intercom and bell push shall be installed of size 
100mm x 100mm x 60mm.

71.     In case of over head line, minimum distance of street light poles from the over head 
line must be maintained as per Indian Electricity rule direction. Shut down to the 
over head line from electricity department should be taken before doing the work 
under such over head lines. Work in the campus where over head line is existing 
should be carried out in the presence of SDE / ASDE / JE. The contractor will be 
fully responsible for any damage / loss due to laps on this account.

72.     Only experience of Central Govt. / State Govt. Department will be considered for this 
work.

73.     The date of warranty will be start on the date of installation of the transformer, Panel 
and allied equipments for this work

74.     Minor civil repair including but not limited to chiseling plaster, paint will be in the 
scope of firm / contractor.
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75.     The bidder will offer inspection at the place of manufacturing. The bidder will bear the 
cost of travelling (to and fro). Boarding on lodging of atleast two officers/ officials.

76.     These conditions shall supersede the similar conditions found contrary elsewhere in 
the DNIT.

77.     It will be mandatory for contractor to get the complete installation cleared / approved 
from CEI Haryana after completion. The inspection fee will be deposited by the 
firm metering equipment will also be got cleared for DHBVNL by the contractor 
including depositing necessary feed etc.

78.     Firm/ contractor will offer inspection of all major materials at manufacturer place and 
will bear the to and fro including boarding & loading expenses for atleast two 
persons.

TECHNICALL SPECIFICATION OF LIFTS

ALARM BELL

1.      A battery operated emergency alarm bell with rechargeable cells and recharger 
including wiring shall be provided and connected to a clearly marked push button in the 
car operating panel. Alarm bell shall be located outside at the ground floor landing.

RAILING

2.      Suitable size of railing shall be provided on the car top for safety.

PAINTING
3.      All exposed elevator material shall be properly painted to the entire satisfaction of 

Engineer-in-charge.

COUNTER WEIGHT SCREEN

4.      Proper counter weight screen shall be provided at the hoist way pit.
     
5.      Fire resistant traveling cable shall be used as per relevant   ISI specifications.

HOISTWAY DOOR INTERLOCKS
6.      Each hoist way door shall be provided with approved interlocks which will protect the 

movement of car away from the landing unless all doors are closed and locked. The 
interlocks shall also prevent opening of the door except at the landing where the car is 
stopping or has stopped.

SAFETY GEARS

7.      The car movement shall be controlled through Governor including speed in descending 
and free fall, limiting the speed to safe limits as per relevant I.S.I.

HANDICAP COMPATIBILITY

8.      All Lift of capacity 13 passenger or more than 13 persons shall be handicapped 
compatibility and necessary provisions shall be made accordingly.
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9.  Enlistment as contractor in the department for original manufacturer of elevators is not 
required

10. Erasing and over Writings are not permissible. All amendments, corrections and 
insertions must be signed by the firms

11. Rates should be quoted for complete LIFT with ARD and AMC separately in words 
and in figures. In case there is any difference in rates between words and figures, the 
lower of the two will be taken as correct.

12. The tender shall remain valid upto 120 days from the date of opening of quotation. With 
the issuing of acceptance/ allotment letter to the contractor within this period, the 
contract agreement will stand concluded even without signing of contract agreement 
and in case the contractor fails to commence the work, his earnest money will stand 
forfeited and action under clause 45 of A & B of the contract agreement will also be 
taken in addition to the forfeiture of earnest money. In case the contractor withdraws or 
amends his offer within this period i.e. 120 days or before the issue of 
acceptance/allotment letter, his earnest money will only stand forfeited. The contractor 
will also be liable to be debarred/ blacklisted in both the cases.

13. Only Manufacturer of lift as mentioned in BOQ are allowed to bid for the work.
14. Firms are advised to visit the site sufficiently in advance of the date fixed for 

submission of the quotation. The firms shall be deemed to have full knowledge of all 
the relevant documents, samples, sites etc. whether they inspect them or not.

DATE OF COMPLETION
15. Certified date of completion will be accepted after 30 days uninterrupted trouble free 
trail run of lift after commissioning. This trail run period is excluded from the contractual 
period

ACCOMMODATION
16. Necessary lockable accommodation for storing of lift material shall be provided by 
the department. The contractor shall however, be responsible for watch and ward of 
material brought at site against damage and theft and losses due to any reason including 
natural calamities.
17. No living accommodation for the elevator staff shall be provided by the department. 

LIFE OF LIFT.
18. The lifts are deemed to have life span of 20 years. Under no circumstances, the lifts 
will be   declared obsolete during the above period by the firm. The firm shall be bound to 
keep/maintain sufficient inventory of Parts/Assemblies required for maintaining the lifts 
for 20 years’ life.
20)  The work shall conform to IS- 1860 –1980/ or latest, IS: 4666-1980 and all other 

relevant IS (BIS) specifications mutatis mutandis.
21    The reference floor for call collection and start of lift, in case of any fault shall be 

the nearest/same floor where the lift will stop after operation of ARD. offer should 
be inclusive of this arrangement and no extra payment will be made for this.

22)  For wiring purposes ISI mark heavy gauge welded MS conduit/GI/aluminum 
troughing /flexible pipe shall be used.

SAFETY
23    Under no circumstances the lift shall operate when the car door or landing door is    

in open position. If lift will be found in operation without proper barricading when 
the door of either landing or car is open, it will be treated as serious negligence on 
the part of firm and firm shall be held responsible for all direct damages arising   
there from.

SCOPE OF WORK TO BE DONE BY DEPTT.
24                               (a) To provide proper hoist way along with pit in plumb with 

permissible variation of + 100mm, (-) 50mm, without any projection 
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inside the hoist way, duly plastered and white washed. 
           (b) To provide light with bulb & 5amp plug point in the middle of each 

landing level inside hoist way.
       (c) To provide adequate size machine room with hoisting beam / hook, doors 

and windows of proper size, ventilation, duly plastered and white washed.
                (d) To provide   sufficient light , power socket & exhaust fan in machine 

room. 
(e) To provide trap door of desired size (exact dimensions to be supplied by 

the                             contractor ) with 5mm thick MS plate cover fixed in angle 
iron frame.

(f)  To provide permanently fixed 3 phase and single phase supply terminated 
through main switches / MCCBs, along with double earthling in machine room.  
Electricity shall be provided by the department on payment basis for erection 
purpose and free of cost for testing and commissioning

(g)    To provide proper access to machine room.  If steel step ladder will be 
provided then it will have proper hand rail on both sides.

SCOPE OF WORK TO BE DONE BY CONTRACTOR

25                         (a)  To provide doorsills, doorframes, machine beams, bearing plates, 
buffer   support channels, facia plates.          

 (b)  To provide scaffolding.
   (c)  To provide all cut pockets / rope holes and grout bolts to fix rails, brackets.
  (d)  To do all minor building work comprising cutting and repair thereof.
    (e)  To adjust doorsills.
(f) To furnish drawings showing general arrangements of the elevator equipment for   

approval from Engineer-in-Charge before the work is begun.
(g)  To provide temporary barricading with caution boards at each landing to 

prevent    accident during execution and maintenance of work. 
 (h)  To provide steel ladder for access to lift pit.

(i)         To do all necessary work to support machines in machine room including 
RCC pedestal if required.

AMBIENT TEMPERATURE
26. The lift should work satisfactorily without requiring /necessitating cooling system for 

control panel, motor or any system or part thereof on ambient temperature upto 55 degree 
centigrade.

COST COMPARISION OF TENDER.
27     For cost comparison of quotation, maintenance charges shall be added to the cost of 

original work as per formula: Total cost of quotation = Cost of original work + AMC 
charges quoted in quotation x No. of years of AMC.

PAYMENT            
28               The firm shall not be entitled for any payments on account of work done by 

them   till he signs the agreement.
29                  30 % advance against bank guarantee of equal cost, 50% supply of material, 10 

% on completion & balance 10% on commissioning

FINANCIAL & TAXES
30.                                         Earnest money in the shape of bank guarantee valid for one 

year will also be acceptable.
31                 10% (Ten Percent) security shall be deducted from each bill of the firm subject 

to maximum 5% (inclusive of earnest money already deposited) of the agreement 
amount. The security/performance guarantee in shape of bank guarantee valid for 
18 months shall also be acceptable which shall be deposited in full before the first 
payment & will be refunded after completion of free maintenance period. 
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32                 Income Tax / Sales tax /works contract tax/ labour cess /service tax / GST at 

source as and if applicable will be deducted on the amount of the work done from 
all running and final bills .Necessary TDS certificate will be issued by the 
department.

33                The rates shall be inclusive of all charges at the time of quoting however 
variation due to increase/decrease in rates of statutory duties, taxes etc. and any 
new levies during execution of original/maintenance work, as per the contract 
agreement shall be to the account of the department.

34                 IEEMA price variation is not acceptable within the original time limit. If the 
delay is on account of department IEEMA will be payable for such period only. If 
the delay in completion is on the part of firm, no IEEMA price variation shall be 
payable.

35                In case of force major circumstances, time extension will be granted on proof of 
the same but no IEEMA price variation will be payable.

36                The agencies shall submit separate rates for lifts with vandal proof and Moon 
Rock/Honey Comb Scratch resistant stainless steel. Stainless steel to be used shall 
be decided by the department.

          JURISDICTION OF COURT 

37  Jurisdiction of court will be at concerned district head quarter.
INSPECTION

36)     Manufacturer test certificate should be given by the contractor for Motors, Ropes, 
control panels and other assemblies. It will be certified by the firm that all the 
equipment supplied is tested and it conforms to relevant standards and specifications 
provided in contract agreement. Contractor shall get the lifts inspected from Chief 
Electrical Inspectorate/Nodal agency for inspection of lifts. The required inspection 
charges shall be paid by the firm and reimbursed to the firm by the department on 
proof of payment.

FREE MAINTENANCE
37                    After 30 (thirty) days uninterrupted and trouble free operation maintenance 

Service for   equipment furnished under the specifications shall be provided free 
of cost for labor,   material and spare parts for a period of 12 (Twelve) months. 
The free service shall  include examination of the installation during regular 
working hours by trained employees and shall include all necessary adjustments, 
greasing,  oiling, cleaning, setting right of defects including replacement of 
defective parts with genuine standard parts as required to keep the equipment in 
proper operation.        

38                    During the free maintenance period lift will have to be maintained and  
inspected regularly at least once in a month and as and when called by Engineer-
in-Charge or  his representative due to fault / breakdown without any charges. 

39                     There shall not be delay of more than 24 (Twenty four) hours in removal of 
minor break down /defect and four days including day of complaint and holidays 
for the major break down /defect reported in station where quotationer has lift 
service  organization. At other place it shall not be more than 48 (Forty eight) 
hours and 6 (six) days inclusive of holidays respectively. In case firm do not 
attend to above complaint and rectifies defects within above specified period 
then, free maintenance  period will be extended by 2 (Two) times the delayed 
period beyond the prescribed  period .

         GUARANTEE
40                     The elevator  contractor shall guarantee that the material and workmanship of the
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Apparatus installed by him under these specifications are new and of first quality in    
every respect and for that he will make good any defect for the period for  12 (Twelve)  
months plus extended period of free maintenance from the date of completion of  30   
(thirty) days trouble free operation .

COMPENSATION FOR DELAY
41.                      0.5% of incomplete portion of work per week, maximize 5 % of the 

contract value.

NOTICE / RESCINATION OF AGREEMENT:-

42.                In any case in which under clause or clauses of this contract the contractor has 
rendered himself liable to pay compensation amounting to the whole of his 
security deposit (whether paid in one sum or deducted by installments. The 
Executive Engineer on behalf of Govt. Of Haryana shall have power to adopt any 
following course s he may deem best suited to the interest of Govt.

(a)    To rescind the contact of which recession notice in writing to the contractor under the 
hand of Executive Engineer shall be conclusive evidence & in which case the security 
deposit of the contractor shall stand forfeited & be absolutely at the disposal of Govt.

(b)   To measure the work of the contractor, & to take such part there of as shall be 
unexpected   out of his hands & to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor of the whole work had been executed by him (of 
the amount of such excess, the certificate in writing of the Executive Engineer shall be 
final & conclusive shall be borne & paid by the original contractor & may be deducted 
from any money due to him by Govt. under the contract or otherwise or from his 
security deposit.

In the event of any above courses being adopted by the Executive Engineer, the 
Contractor shall have no claim to compensation for any loss sustained by him by reason 
of his having purchased or produced any material or entered into any engagement or 
made any advances on account of or with a view to the execution of the work for the 
performance of contract. And in case of the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum 
for any work there to for actually performed under the contract, unless & until the 
Executive Engineer will have certified in writing the performance of such work & the 
payable in respect thereof & he shall only be entitled to be paid the value so certified. 

43.            Agreement amount will stand automatically enhanced if there is any increase due 
to applicability of IEEMA clause or any other statutory variation in taxes and duties 
levied after the date of quotationing subject to the condition that this enhanced 
amount does not require revision of detailed estimate/administrative approval. For 
any other excess proper enhancement will be sought from the competent authority 
as per usual practice/rules.

44.           The agencies shall submit their tender of lifts with the specifications/conditions 
given in the quotation document only. They will not give their own 
specifications/conditions separately in general. If there is any deviation in 
specifications/conditions from those given above then only those particular 
specifications/conditions shall be given in the first envelop meant for technical bids.

45.                 TRAVEL: - Travel of lift will be measured as per IS 3534-1976 or latest i.e 
from floor level of Ist landing to floor level of last landing.

46.                 Before quoting the rates the bidder should visit the site and ensure that the lift 
well is as per the size/ specifications given in the tender documents. In case 
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the lift well is under construction, it will be liability of bidder to timely check 
the same.

47.                 The lower of quoted AMC rates and standard AMC rates as mentioned in 
DNIT will be payable to L-1 bidder.         

IEEMA PRICE VARIATION CLAUSE FOR ELEVATOR WORKS CONTRACTS
            The price quoted/confirmed is based on the cost of raw materials/components and labour 
cost as on the date of quotations and the same is deemed to be related to wholesale price index 
number for metal products and all India average consumer price index number for industrial 
workers as specified below. In case of any variation in these index numbers, the price shall be 
subject to adjustment up or down in accordance with the following formula:-

P =     Po      15 + 55 MP + 15 Wo (D) + 15 Wo (D)
          100                 MPo       Wo                Wo

P =         Price payable as adjusted in accordance with the above price variation formula.
Po =     Price quoted/confirmed.

Mpo =    Whole sale price index number for metal products as published by the office of 
“the Economic Advisor, Ministry of Industry, Government of India, in their 
weekly bulleting, Revised Index Number of wholesale prices for the week ending 
first Saturday of the relevant calendar month.

Wo =     All India Consumer price index number for industrial workers as published by 
Labour  Bureau, Ministry of Labour, Government of India for the relevant 
calendar month.

              The above index numbers Mpo & Wo are those published by Government of 
India as prevailing on the first working day of the calendar month FOUR months 
prior to the date of tendering e.g. when offer is submitted in June 1998 then the 
applicable indices Mpo will be as prevailing of the 1st Saturday of February 1998 
and Wo would be that for the month of February 1998.

MP =     Whole sale price index number for metal products as published by the office of 
“the Economic advisor, Ministry of Industry, Government of India, in their 
weekly bulletin revised index number of wholesale prices. The applicable whole 
sale price index number for metal products as the 1st Saturday of month covering 
the date FOUR months prior to the date of delivery.

Wo(D) = All India average consumer price index number for industrial workers as 
published by Labour Bureau, Ministry of Labour, Government of India.

              The applicable all India. Average consumer price index number for Industrial 
workers prevailing for the month covering the data FOUR months prior to the 
date of delivery of manufactured material and would be as published by Govt. of 
India.

                                                                                   

PRICE VARIATION CLAUSE FOR COMPREHENSIVEMAINTENANCE CONTRACTS 
FOR ELEVATORS/ESCLATORS

The price of comprehensive maintenance contractors for elevators/escalators is to be revised oat 
the end of one year period on the basis of the following variation formula :-

P=      Po    15 + 50W + 25   MP  + 10 FP
          100    Wo             MPo         FPo

Wherein:
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P=        Revised price payable in accordance with the above formula.
Po =     Previous year’s confirmed price for the maintenance contract.

W =     All India average consumer price index number for industrial workers, as published 
by the Labour Bureau, Ministry of Labour, Govt. of India.

            This index number is as applicable for the month, six months prior to the date of 
commencement of previous year’s contract.

MPo=  The final wholesale price index number for metal products as published by the 
office of the Economic advisor, Ministry of Industry, Govt. of India.

            This index number is as applicable on the 1st Saturday of the month, six months 
prior to the date of commencement of previous year’s contract.

FPo=   The final wholesale price index number for fuel, power, light and lubricants as 
published by the office of the Economic Advisor, Ministry of Industry, Govt. of 
India.

            This index number is as applicable on the 1st Saturday of the month, six months 
prior to the date of commencement of previous year’s contract.

W=      All India average consumer price index number for Industrial workers is as 
published by the Labour Bureau, Ministry of Labour, Govt. of India.

            This index number is as applicable for the month, six months prior to the date of 
commencement of the revised contract.

MP=    The final wholesale price index number for metal products as published by the 
office of the Economic Advisor, Ministry of Industry, Govt. of India.

            This index number is as applicable on the 1st Saturday of the month, six months 
prior to the date of commencement of previous year’s contract.

FP=     The final wholesale price index number for fuel, power, light and lubricants as 
published by the office of the Economic Advisor, Ministry of Industry, Govt. of 
India.

This index number is as applicable on the 1st Saturday of the month, six months prior to the 
date of commencement of previous year’s contract.

ADDITIONAL CONDITIONS FOR MTC. CONTRACT.

1.                  AMC means AMC after completion of free maintenance period specified in the 
agreement.

2.                  The work will be carried out as per relevant IS: Specifications and other 
general codes and practices.

3.                  Sales Tax / Income Tax/ labour cess /GST /Service tax as and if applicable will 
be deducted from all bills. However, certificate for TDS will be issued by the 
department.

4.                  The jurisdictions of court shall be at district head quarter concerned of work.
5.                  After expiry of free maintenance period, AMC shall come into force. AMC 

charges for first year will be calculated on updated value of original work 
contract agreement after including up to date IEEMA price variation. The 
maintenance charges will be   increased/ decreased every year on the basis of 
IEEMA Price variation clause. The first maintenance period will be from expiry 
of free maintenance period to the end of financial year i.e. 31st March 
Subsequently the maintenance charge shall be fixed on Ist April every year and 
will remain current throughout the financial year without any variation. 
However any statutory variation / new imposition of taxes and duties will be to 
the account of the department

6.                   The firm will maintain a reasonable inventory of genuine spares parts in their 
service depot, so that faults in the lifts do not remain unattended for want of 
spares. During the free maintenance period lift will have to be maintained and 
inspected. Regularly at least once in a month and as and when called by 
Engineer-in- Chief Charge or his representative, due to fault/breakdown without 
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a charges.
7.                  The firm will deploy only trained and appropriate skilled personnel to keep the 

equipment properly adjusted and they will use all reasonable care to maintain 
the elevator in proper and safe operating conditions, which will include 
manpower i.e. 2 operators cum technician with 10 hr. shift of each on all the 
seven days of week.

8.                  This maintenance contract includes replacement of all minor and major 
parts/assemblies including their cost and cost of all other material/consumable 
and tools etc. and labour required to maintain these lifts in proper working 
order. The maintenance of the following items will also be included in the 
contract.

9.                  Denting /Painting of Car enclosure panels, Car doors, Landing doors, 
Handrails. Replacement of Light diffuser, Bulbs, Tubes, Mirrors, Floor covering 
carpets, external wiring to elevator, hoist way and machine room, other 
Architectural features & replacement of batteries for alarm, Emergency light, 
ARD, Intercom,

10.              The firm shall remove the breakdown during or after working hours and even on 
holidays on receipt of information at the firm control station from the authorized 
representatives of PW (B&R) Department or the client department in whose 
premises the lifts are working. The firm will intimate the complaint number to the 
complainant at the time of reporting the breakdown. Machine room key shall be 
made available to authorized technician of the firm on arrival at site. The break-
down rectification report shall be signed by the department for record of   issue 
of spares and keeping time record of the firms service personnel. The firm 
personnel will also sign the log book of respective lift in token of attending the 
complains & removal of defects and other observations recorded by department 
officers /officials to complete satisfaction.

11.              The firm shall set right the lift in working condition within 24 (Twenty-four) 
hours for the minor defects and within 4(four) days including day of complaint 
for the major breakdown after receipt of the complaint at their center, if service 
center of the firm exists at that station and within 48(Forty-Eight) hours and 6
(six) days for minor and major breakdown respectively, in case service center of 
the firm does not exist at that station. If the complaint is not attended within the 
specified period, beside not paying AMC charges for delayed period, 
compensation of two days AMC charges for every delay of one day or part 
thereof per lift shall be levied, but the total amount of compensation during a 
year shall not exceed 10% (Ten Percent) of the annual maintenance charges of 
relevant year. The Superintending Engineer on representation from the firm may 
reduce the amount of compensation and his speaking decision in writing shall be 
final. Even after levying the compensation equivalent to 10 % (Ten percent) of 
the contract amount if the firm does not attend the complaint, the firm will not be 
paid AMC for the defaulting period.

12.               Any work which may be rendered necessary due to revision of the existing Govt. 
Municipal or elevator acts promulgated subsequent to the date of installation of 
elevator or new design/development/modernization work will be covered under 
maintenance contract. The lift will have to be got inspected for requisite 
clearance from the Nodal inspecting agency after every specified time fixed by 
the Nodal agency.

13.              The firm shall become liable for compensation in accordance with the Indian 
law and Regulations in the event of any accident occurring to any person using, 
intending to use the elevator or otherwise due to the fault in the elevator on  
account of  failure to keep the lifts in proper working order or non compliance of 
statutory provision for safety measures.

14.              The parts if replaced by the firm shall be OEM parts matching with the existing 
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equipment. Defective/removed /unserviceable parts will be the property of the 
firm.

15.              The bill of maintenance charges should   be properly prepared and scrutinized 
by the Chartered Accountant of the firm with the supporting papers of price 
indices at the time of submission of first maintenance contract bill of financial 
year.

16.              After completion of maintenance contract or termination of contract mid-way 
due to any reason what-so-ever, the firm will hand over the lift in working order 
with every parts /assembly intact. In case, if any part / assembly is found 
missing/defective or of substandard specifications due recovery will be made for 
such a deficiency and other measures to effect such recovery as deemed fit will 
be taken against the firm.

17.              The department will have prerogative to discontinue the maintenance contract of 
any or all the lifts without assigning any reason at any time for any or all the lifts 
without paying any compensation for such an act. However, a valid one-month 
notice will be given before taking any such action as mentioned above or 
maintenance charges will be paid for the period for which notice falls short.

18.              Separate agreement of AMC shall be prepared yearly on agreed rates, terms 
and conditions on completion of one-year free maintenance period. It shall stand 
concluded and will become operative from the next day of expiry of free 
maintenance period even without signing of contract agreement.

19.              10% (Ten percent) security shall be deducted from each bill of the firm which 
shall be maximum to 5% of contract value and shall be refunded after completion 
of AMC period. Or alternatively security can be deposited by the firm in shape of 
bank guarantee for the required amount and validity.

AMC CHARGES
20.              After completion of free maintenance period of one year from the date of 

completion as above, the firm will be bound to carry out paid comprehensive 
maintenance i.e. repair and replacement of all installation including consumable 
items etc. for next ten years for which the firm will quote the rates on BOQ 
template.

21.              The bidder will arrange the necessary safety certificate from Chief Electrical 
Inspector including insurance and all other formalities. However, department 
will reimburse the Govt. fee and other charges subsequently.

Payment of this maintenance will be done on half yearly basis after deducting the Statutory 
taxes.

22. The standard AMC rates are as following: -

(i) 1st year (after one year guarantee period) @ 4% of capital cost

(ii) 2nd year @ 4.5% of capital cost

(iii) 3rd year @ 4.75% of capital cost

(iv) 4th year @ 5% of capital cost

(v) 5th year @ 5.5% of capital cost

(vi) 6th year @ 5.75% of capital cost

(vii) 7th year @ 6% of capital cost

(viii) 8th year @ 6.5% of capital cost

(ix) 9th year @ 6.75% of capital cost

(x) 10th year @ 7% of capital cost
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The lower of above mentioned rates and quoted AMC rates will be paid to L-1 bidder.

These additional conditions shall supersede the similar conditions found contrary elsewhere in 
DNIT.
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TECHNICALSPECIFICATIONFORMEDICALGASPIPE 
LINESYSTEM

    A    MEDICALOXYGENSYSTEM
1.0 Liquidtank(Indian)

SCOPEOFSUPPLY
a)         Design,manufactureandsupplyofvacuum+perliteinsulatedverticalstoragetank(Non- 

Thermosiphon)aspertechnicalspecificationandflowschemeenclosed.
b)         Design,fabricationandsupplyof LowPressureAtmosphericVaporizeraspertechnical 

specificationand GAcumfoundationdrawingenclosed
DOCUMENTATIONFORSTORAGETANK
Operatingandmaintenancemanual-1setalongwithshipmentshallbegiven.

           Qualitytestcertificate–1setforCryogenicpressurevesselshallbesubmittedalongwith the 
           shipment.ThecryogenictankQualitycertificateshallcompriseof:

a)         ApprovalletteralongwithapproveddrawingsfromCCOEfor innervessel
b)         CertificatefromthirdpartyinspectionAgencyforinnervessel
c)         MaterialHeatchartforinnervesselpressureparts.
d)         Mechanicalpropertiestestreportforproductiontestcoupon
e)         Historysheetforinnervessel
f)         Materialtestreportforpressureparts(innervessel)
g)         Nameplatephotocopy
h)         Certificateofsafetyvalve,pressuregauge,levelgauge

DOCUMENTATIONFORVAPORISER
Inspectionandtestreports-1setalongwiththeequipmentshallbeprovided
Operation&Maintenancemanual-1set alongwiththeequipmentshallbeprovided
INCLUSIVE
·           Civilfoundation/ foundationbolts,anyothercivilwork 

withinbatterylimit
·           Spares,burstingdisc,etcforthe equipment.
·           Unloading,ErectionandCommissioningofEquipmentat site
·           Interconnectingpipingbetweentankand 

vaporizeranddownstreamof vaporizer
·           Fencing,gates,fire-fightingequipmentetc 

requiredonthetankyardlayout.
·           CCOElicensefortheusageof equipment
·           ColdtestatourWorks/Site
·           Liquefiedgasesforcommissioningofthesystem

INSPECTION

TECHNICAL SPECIFICATIONS FOR COLD CONVERTERS

DESCRIPTION UNIT

CONFIGURATION
GROSS VOLUME
NET CAPACITY

-
LIT
LIT

VERTICAL
10600
10000

INNER VESSELMATERIAL
DESIGN MANUFACTURING CODE

- X5 CrNi 18-10
EN13458-2:2002

MAX. ALLOW ABLE WORKING PRESSURE KG/CM2 (G) 17

DESIGN PRESSURE (corrected for vaccum KG/CM2 (G) 18.033
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HYDRO TEST PRESSURE KG/CM2 (G) AS PER CODE

DESIGN TEMPERATURE DEG.C       -       156

N2 M3 3985 x2

CAPACITY OF GAS
 AT 27 DEG. CENT.                02

KG
M3

4539x2
4927x2

AR KG 6401x2

M3 4815x2

KG 7845

CEANING DUTY
INSULATION
INSPECTION

OXYGEN
VAC+PERLITE
THIRD PARTY

OUTER VESSEL :
MATERIAL DESIGN CODE

- CARBON STEEL
CGA-341, 2002

OPERATING PRESSURE - VACUUM

EMPTY WEIGHT (APPROX) Kg. 3650

FULL WEIGHT (APPROX.)   N2
02
AR

Kg.
Kg.
Kg.

8189
10051
11495

OUTSIDE DIAMETER
OVERALL HEIGHT

mm
mm

2116
4121

EXTERNAL SURFACE
PRIMER
FINAL POINT (POLYEURETHENE)

MECH. CLEANING
TWO COATS
TWO COATS

Exact volume could be +/-3% after stretching

   TECH. SPEC. OF LOW PRESSURE ATMOSPHERIC VAPORISERS

S.no. Unit

 1 Duty HRS 8

 2 CAPACITY - LOX
-     LIN

                     -  LAR

NM3/HR
NM3/HR
NM3/HR

200
230
260

 3 INLET TEMP. DEG.C -196 to + 40

 4 OUTLETTEMP. DEG.C 10 Deg. Below amb.

 5 SURFACE AREA SQ.M 65

 6 HEATING MEDIUM - AMBIENT

 7 MAX. OPERATING PRESSURE KG/CM2 25

 8 DESIGN PRESSURE KG/CM2 27

 9 PNEUMATIC TEST PRESSURE KG/CM2 30

 10 RADIOGRAPHY - NIL

 11 CLEANING DUTY - OXYGEN

 12 DESIGN & MFG. CODE - ASME SEC.VIII,
DIV.I
2013
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 13 MTL. OF CONSTR. TUBES - SB221 A96063 T5

 14 OVERALL DIMENSION Lx W x H MM 900*1520*2770

 15 INLET FLANGE ANSI B 16.5 NB 25

 16 OUTLET FLANGE ANSI B 16.5 NB 40

 17 EMPTY WEIGHT [APPROX.] KG. 280

Note : Specifications are subject to change due to continuous technical up gradation.
Empty weight of the vaporizer might change during detail

 
2.0 Oxygen Manifold (Indian)
The oxygen cylinder manifold should comprise of two cylinder Banks which can accommodate 16 
cylinders in each Bank (means 16+16) complete with copper tail pipes with bull nose fittings of 
RH External threading suitable for cylinder valves conforming to IS 3234 (Oxygen service) and 
Cylinder support system.

Manifold should be suitable to withstand a pressure of 140 Kg/cm2, along with high pressure 
copper annealed tail pipes with Brass adapter suitable for Oxygen Cylinders and manifold.
 
Top frame comprising of high pressure copper pipes of size 1/2” I.D. x 14swg with high pressure 
brass fittings made of high tensile brass and connections through non- return valves.

High pressure copper tail pipes, made of high pressure copper pipe of size 1/4” I.D. x 16 swg.
 
The middle and bottom frame to be provided to fit both round and flat bottom cylinders safely. The 
manifold should be tested (hydraulically) at 250kg / cm sq.

The copper tail pipes are fitted to the individual non return valves of the cylinder manifold for easy 
removal of cylinders without disturbance to system operation.

Each manifold should be provided with one terminal header and a NPT connection for the 
Automatic control panel.
 
3.0 Fully Automatic Oxygen Gas Control System – (Imported) as per NFPA -99 Std with 

latest amendments / HTM -2022/02-01 of UK
Digital / Analog Display Gas Manifold should be fully automatic, self – shifting to reserve bank on 
exhaustion of the service bank without interruption of gas delivery to the system. A critical 
connections should be gas specific, non-interchangeable and should be designed to eliminate gas 
supply error. The manifold control system should supply a flow of 1000 L/ Min at 50 psi. The dual 
line regulator/single vent Medical Gas Manifold control unit should include right and left header 
bars and pigtails for the appropriate medical gas. The installed system should automatically switch 
over to the reserve bank when the primary bank is depleted. When the depleted cylinders are 
replaced with full cylinders the system should automatically reset itself in preparation for the next 
bank change. The primary side bank in use and the remaining side bank on reserve. This 
designation should automatically change from left to right and right to left as each bank is depleted 
and, in turn, refitted with full gas cylinders.
 
The LED indicator should show a depleted bank by turning red. A buzzer should also sound to 
indicate an empty bank. When the system is reset by replacing the depleted cylinders, the indicator 
should turn green and also silence the buzzer. If the manifold is connected to the health care 
facility’s central alarm system that should also indicate that the bank was depleted and, in turn, was 
reset. The only manual activity Medical gas Manifold requires is the changing of the depleted 
cylinders. When a bank is depleted, Manifold should automatically switch to the fresh bank, 
delivering an uninterrupted gas supply to the health care facility. Changeover is performed by 
solenoid valves contained in the control cabinet. In the event of an electrical power failure, both 
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solenoid valves should automatically open to provide an uninterrupted gas flow. Under normal 
operating conditions, the gas should leave the high pressure cylinders through the pigtails into the 
header bars.
 
The pigtails should have on-way Valves (check valves) to allow the replacement of depleted 
cylinders without gas pressure back-flow into the remaining depleted cylinders on that bank. In the 
event a safety relief device on an individual cylinder should activate or a pigtail should leak 
excessively, the local check vale should also prevent loss of gas from the rest of the cylinders on 
that bank.
 
The gas should flows through the manually operated shutoff valve into the primary regulator. This 
regulator should reduce the high cylinder pressure to an intermediate pressure. The intermediate 
pressure gas flows through the solenoid valve to the line regulator for its final (Line) pressure 
reduction for use in the health care facility. Two line pressure regulators should be installed in 
parallel, and each should be capable of maintaining a constant dynamic delivery pressure at the 
maximum designed flow rate of the system.
 
The solenoid valve should be the key to the automatic mechanism the manifold. This component 
ensures that the flow of gas is not interrupted and the pressure does not fluctuate during normal 
operation. When the operating bank pressure falls to a predetermined level, which is controlled by 
the preset pressure switches (for high at 60 PSI and for low at 40PSI) , the switches should activate 
the solenoids to switch to the fresh ( reserve) cylinder bank .
 
The manifold control cabinet should have three means of giving continuous information on the 
system status: first pressure gauges to indicate the bank pressure and the delivery pressure: second 
six indicator LEDs , two green that indicate which cylinders is in use, two yellow for Reserve 
Ready and two red that indicate a bank is now depleted : third, a loud audible buzzer gives an 
alarm when either or both banks are depleted.

The six indicators should controlled by sensing the bank pressure. Replacing the depleted cylinders 
on the empty bank resets the system, changing the indicator form red to yellow. At the same time 
the yellow LED should change to green to go form Reserve Ready to In Service. LEDs should 
show red prior to initial pressurization or whenever both cylinder banks are below the present 
value.
 
 
4.0 Emergency Oxygen Manifold (Indian)
The oxygen cylinder manifold should comprise of one cylinder Banks which can accommodate 12 
cylinders complete with copper tail pipes with bull nose fittings of RH External threading suitable 
for cylinder valves conforming to IS 3234 (Oxygen service) and Cylinder support system.
 
Manifold should be suitable to withstand a pressure of 140 Kg/cm2, along with high pressure 
copper annealed tail pipes with Brass adapter suitable for Oxygen Cylinders and manifold.
 
Top frame comprising of high pressure copper pipes of size 1/2” I.D. x 14swg with high pressure 
brass fittings made of high tensile brass and connections through non- return valves.
 
High pressure copper tail pipes, made of high pressure copper pipe of size 1/4” I.D. x 16 swg.
 
The middle and bottom frame to be provided to fit both round and flat bottom cylinders safely. The 
manifold should be tested (hydraulically) at 250kg / cm sq.
 
The copper tail pipes are fitted to the individual non return valves of the cylinder manifold for easy 
removal of cylinders without disturbance to system operation.
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5.0 Terminal / Gas Outlet with probes–  as per NFPA-99 std with latest amendments / HTM -
2022/02-01 of UK (Imported) 
Oxygen
Air-4Bar
Air-7Bar
N2O
Vacuum
AGSS/WAGD
Surface mount, non interchangeable, self sealing outlets, outlets should consist of a roughing in 
assembly and a finishing assembly. A non removable positive- pin keying arrangement for each 
specific gas service. Installed in the mounting box a fully assembled brass secondary check valve.
 
Design of outlet should be such that it should have 100% metal construction for corrosion 
resistance fire safety & push button mechanism for quick release of adaptor. The secondary check 
valve automatically should form a positive seal to prevent a gas flow when the finishing assembly 
is removed. The secondary check valve to include 7’’ (17.78cm) of 1/2’’ Type K copper tubing 
with a label affixed which identifies the specific gas by name and colour. A plastic cap inserted at 
the end of the inlet tube. Rotation of the inlet tube should allow gas connection from the top or 
bottom. the finishing assembly should consists of a die cast chrome plated cover plate , a machined 
brass housing for the primary check valve, and a positive –pin keying device to prevent accidental 
installation into a roughing in assembly of a dismal gas. The finishing assembly incorporates a 
double seal arrangement which automatically engages when a hose adapter or patient treatment 
device is removed from the outlet. The design of the outlet should be such that if can be easily 
repaired without disassembly of the outlet.
 
The finishing assembly should have a colour coded (specific gas) keying disc to prevent 
connection of hose adapters or patient treatment device to the wrong gas service. The primary 
check allows absolutely no gas flow to take place until the keying devices are engaged. It should be 
manufactured in accordance with all applicable NFPA and CGA standards. The locking device 
should be in the probe instead of gas outlet.
 
Matching probe for outlets – Imported as per NFPA-99 / HTM 02-01 UL Listed / CE Marked 
Matching probes to the gas outlet mentioned above. That is adapter for Gas outlets each adapter 
should have suitable barb or threads so that it can be connected to tube or flow meter /suction 
regulator. Adapter should have clear gas service embossed on it.
 
 
6.0 Oxygen Flow meter & Humidifier Bottle for critical area – (Imported)European  CE 
Certified with notified body no./UL listed 

·      The graduated scale should have an oval shape this allows a "lens effect" get the scale values 
easy-reading in any condition of use.

·      I/0 switch button green and red allows the operator to quickly lock and reactivate the 
flowmeter gas supply, keeping unchanged the previous flow preset value.

When the flowmeter is not working, the green button is visible and pushing it, the flow is 
activated. On the contrary, to stop the flow, the red button must be pushed.
·      It should have ADJUSTING KNOB WITH PUSH&LOCK SYSTEM: it keep locked the pre-

set flow value. To adjust the flow pull the knob, set the flow value you need to deliver to the 
patient and push the knob to lock the selected value.

·      The flowmeter should have an integrated pressure reducer for the stabilization of supplied 
pressure at 2.8bar, to guarantee always and in any condition the flow accuracy of the device. 
The flowmeter can be used in any hospital with different pressure from the plants and it is not 
necessary to calibrate it.
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·      The outlet nipple should have a double thread interchangeable by the end user.
·      The flowmeter should have 50 mm  adjusting knob with soft grip inserts for easy handling
·      The humidifier should  completely made of polycarbonate and it can be sterilized in 
autoclave at 121 °C for 15 min

·      For the inlet connection it should have some snap inserts, identified with color-code, with 
different threads to be chosen by the end user

·      An ergonomic and big size rotating nut allows to easily connect and disconnect the 
humidifier to the oxygen supply device, the 360° rolling positioning hose connector ø 6÷9 
mm allows an easy use of the humidifier.

·      The bottle should have hollow shape, besides being a design unique element, offers the 
operator an easy and safe handling.

·      The humidifier  should have an integrated relief valve

6a Oxygen Flow meter & Humidifier Bottle – (Imported) CE Certified with 4 digit notified 
body no./UL Listed for other area
Brass bodychromeplatedFlowmeter withcolour codingtomatchwiththegas beingused. 
Thehousingshouldbemade ofpolypropylenetoensure highdurability.Theflowrange shouldbe0-
15LPM.TheFlowmeter shouldbefittedwithmatching adaptor (probe)for OxygenGas Outlet Point.

Humidifier bottleshould becompatiblewithOxygenFlowmeter &itshouldbereusabletype. 
Thebottleshouldbeshatterproof&madeofpolypropylene/polycarbonate.Metal componentsof 
humidifier bottleshouldbemadeof brass withanti-corrosion nickelplating.

D-TypeBigsizeMedicalOxygenCylinderlSIMark(220CU.FT.)
1.         D-Type high pressure seamless cylinder for medical oxygen gas, cylinder are  ISI marked 

confirmingto IS: 7285 part 2, certified bythe Bureau of Indian Standards(BIS) and 
approvedbythe chief controller of explosive (CCOE)GovernmentofIndia.

2.         Cylinder made.fromManganeseSteel.
3.         46.7Ltr.watercapacity(220CU.FT.).
4.         FittedwithbullnosetypevalveasperIS:3224,andneckcap.
5.         Valvemadeof BrassandChromePlated.
6.         Working pressure 150Kg.f/cm2at15deg.C.
7.         Hydraulictestpressure 250Kg.f/cm2.
8.         Color code of the cylinder should as  per IS 3933-1966with updating till date.
 
 
B MEDICAL NITROUS OXIDE SYSTEM 
1.0 Nitrous Oxide Manifold (Indian)
The N2O cylinder manifold should comprise of two cylinder Banks which can accommodate 2 
cylinders in each Bank (means 2+2) for cylinder valves conforming to IS 3234 (N2O service) 
complete with copper tail pipes with fittings.

Manifold should be suitable to withstand a pressure of 140 Kg/cm2, along with high pressure 
copper annealed tail pipes with Brass adapter suitable for Nitrous Cylinders and manifold.
Top frame comprising of high pressure copper pipes of size 1/2” I.D. x 14swg with high pressure 
brass fittings made of high tensile brass and connections through non- return valves.

High pressure copper tail pipes, made of high pressure copper pipe of size 1/4” I.D. x 16 swg.

The middle and bottom frame to be provided to fit both round and flat bottom cylinders safely. The 
manifold should be tested (hydraulically) at 250kg / cm sq.

The copper tail pipes are fitted to the individual non return valves of the cylinder manifold for easy 
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removal of cylinders without disturbance to system operation.
Each manifold should be provided with one terminal header and a NPT connection for the 
Automatic control panel.
 

2.0 Fully Automatic Nitrous Oxide Gas Control System –  As per NFPA-99 std with latest 
amendments / HTM -2022/02-01 of UK(Imported)
Gas Manifold should be  fully automatic, self – shifting to reserve bank on  exhaustion of the 
service bank without interruption of gas delivery to the system. A critical connections should be  
gas specific, non-interchangeable and should be designed to eliminate gas supply error. The 
manifold control system should  supply a flow of 1000 L/ Min at 50 psi. The dual line 
regulator/single vent Medical Gas Manifold control unit should include right and left header bars 
and pigtails for the appropriate medical gas. The installed system should automatically switch over  
to the reserve bank when the primary bank is depleted. When the depleted cylinders are replaced 
with full cylinders the system should automatically reset itself in preparation for the next bank 
change. The primary side bank in use and the remaining side bank on reserve. This designation 
should automatically change from left to right and right to left as each bank is depleted and, in turn, 
refitted with full gas cylinders.

The LED indicator should show a depleted bank by turning red. A buzzer should also sound to 
indicate an empty bank. When the system is reset by replacing the depleted cylinders, the indicator 
should turn green and also silence the buzzer. If the manifold is connected to the health care 
facility’s central alarm system that should also indicate that the bank was depleted and, in turn, was 
reset. The only manual activity Medical gas Manifold requires is the changing of the depleted 
cylinders. When a bank is depleted, Manifold should automatically switch to the fresh bank, 
delivering an uninterrupted gas supply to the health care facility. Changeover is performed by 
solenoid valves contained in the control cabinet. In the event of an electrical power failure, both 
solenoid valves should automatically open to provide an uninterrupted gas flow. Under normal 
operating conditions, the gas should leave the high pressure cylinders through the pigtails into the 
header bars.
 
The pigtails should have on-way Valves (check valves) to allow the replacement of depleted 
cylinders without gas pressure back-flow into the remaining depleted cylinders on that bank. In the 
event a safety relief device on an individual cylinder should
 
Activate or a pigtail should leak excessively, the local check vale should also prevent loss of gas 
from the rest of the cylinders on that bank.

The gas should flows through the manually operated shutoff valve into the primary regulator. This 
regulator should reduce the high cylinder pressure to an intermediate pressure. The intermediate 
pressure gas flows through the solenoid valve to the line regulator for its final (Line) pressure 
reduction for use in the health care facility. Two line pressure regulators should be installed in 
parallel, and each should be capable of maintaining a constant dynamic delivery pressure at the 
maximum designed flow rate of the system.

The solenoid valve should be the key to the automatic mechanism the manifold. This component 
ensures that the flow of gas is not interrupted and the pressure does not fluctuate during normal 
operation. When the operating bank pressure falls to a predetermined level, which is controlled by 
the preset pressure switches (high and low) , the switches should activate the solenoids to switch to 
the fresh ( reserve) cylinder bank .

The manifold control cabinet should have three means of giving continuous information on the 
system status: first pressure gauges to indicate the bank pressure and the delivery pressure: second 
six indicator LEDs , two green that indicate which cylinders is in use, two yellow for Reserve 
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Ready and two red that indicate a bank is now depleted : third, a loud audible buzzer gives an 
alarm when either or both banks are depleted.

The six indicators should controlled by sensing the bank pressure. Replacing the depleted cylinders 
on the empty bank resets the system, changing the indicator form red to yellow. At the same time 
the yellow LED should change to green to go form Reserve Ready to In Service. LEDs should 
show red prior to initial pressurization or whenever both cylinder banks are below the present 
value.

 
3.0 Emergency N2O System –   (Indian)
The Emergency supply manifold should    be   connected to downstream of the manifold control 
panel.    The   assembly    should   consist   of 1 (one) cylinders connection   supplying a manually 
adjusted regulator via a common header assembly. The delivery system is isolated from the main 
system by an   isolation valve. Pressure gauges should indicate cylinder and delivery pressure & 
valves conforming to IS 3234 (N2O service)
  
C MEDICAL COMPRESSED AIR SYSTEM 
1.0 Duplex MEDICAL DRY COMPRESSED AIR SUPPLY SYSTEM -as per NFPA-99 std 
with latest amendments / HTM -2022/02-01 of UK(Imported)
a)The total plant capacity running and standby  should be  110 scfm capacity @ 100psi oil-less air 
compressors and associated equipment, one vertical ASME Tank and one control panel. The entire 
system including the receiver should be mounted on a common structural steel stack base. The only 
field connections required would be system intake, exhaust and power connection at the control 
panel. All components should be completely prepiped and pre-wired to single-point service 
connections. All interconnecting piping and wiring should be completed and operationally tested at 
the site of manufacturer.

b)The medical air compressors should be of the totally oil-less scroll air-cooled design. Connecting 
rod and bearings should be packed with lifetime lubrication and sealed.

c) Each compressor should be belt driven by a suitable HP, 3 phase, 50 cycle, 415 volt, ODP 
NEMA construction motor. Slide bases for convenient belt tension adjustment and totally enclosed 
OSHA approved belt guards should be provided.

d) Each air compressor should have a capacity of 55 scfm at 100 PSIG.

e) The system should include individual compressor inline intake filters, discharge check valves of 
bronze construction, safety relief valves, bronze intake and discharge flexible connectors, solenoid 
unloaders, isolation valves, air cooled after coolers for each compressor, high discharge 
temperature shut down switches on each cylinder, pressure control switches, as well as copper 
tubing with shut-off cock for gauge and switches. The system should include a 120 gallon. 
Pressure storage tank of ASME construction rated for 200-PSI MWP service. The tank should be 
equipped with a pressure gauge, safety relief valve, 3-way by-pass; gauge glass and automatic 
electronic tank drain with manual override. The inside of the tank should be coated for rust 
protection with a two component coating which provides a hard, durable lining. Provide spring 
vibration isolators for each compressor.

f)The system should include a UL listed control panel in a NEMA 12 enclosure with the following 
accessories for each pump:

g) Externally operatable fusible disconnect with door interlock, control circuit transformer with 
fused primary and secondary coils, H-O-A switch, magnetic starter with 3 leg overload protection, 
hour meter, motor running light. Provide the panel with a multiple position selector switch for 
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selection of normal operation (automatic alternation) or manual selection of lead and lag pumps if 
one of the pumps is taken out of service due to scheduled maintenance. Provide audible and visual 
local alarm (complete with indicating lights and individual sets of auxiliary contacts wired to the 
terminal strip for remote alarm indication) for the following: compressor temperature malfunctions 
and reserve compressor in use.

Provide manual reset for thermal malfunction shutdown. All control and alarm functions should 
remain energized while any compressor in the system remains electrically on-line. The lag 
compressor should be able to start automatically if the lead compressor fails to operate. All models 
should operate between 65-90 dBa
 
STANDARD BILL OF MATERIAL FOR DUPLEX
DESCRIPTION                                                                                   Qty
 DUPLEX
Oil-Less Compressor                                                                              2
Belt Guard                                                                                              2
Electric Motor                                                                                         2
High Air Temperature Switch                                                                   2
Air Receiver ( ASME Rated)                                                                   1
Control Pressure Switch                                                                          1    
Three-Valve By pass                                                                               1
Sight-Gauge Glass                                                                                   1
Pressure Gauge                                                                                       1
Pressure Relief Valve                                                                               1
 Automatic Tank Drain                                                                             1
Electrical Control Panel                                                                            1
NEMA 12 Enclosure                                                                               1
Power Distribution Block                                                                         1
Combination Motor Starters with Circuit Breaker Disconnects
Automatic Alternation                                                                              1
Running Lights                                                                                         2
Hour Meters                                                                                           2
Control Transformer                                                                               2
Hand-Off Automatic switch                                                                    2
High-Air Temperature Light with contacts                                               2
Lag On Alarm with Horn, Light & contacts                                             1
Interconnecting piping                                                                             1 lot
Compressors Isolating Valve                                                                   2
Check Valve                                                                                           2
Compressor Inlet flex connectors ( installed)                                            2
Compressor Discharge Flex Connectors ( installed)                                 2
System Flex Connector ( shipped loose)                                                 2
Vibration Dampeners ( Shipped Loose)                                                  1 set

  
D Duplex MEDICAL VACCUM CENTRAL SYSTEM 
1.0 VACUUM (SUCTION) SUPPLY SYSTEM –  as per  NFPA-99 std with latest 
amendments / HTM -2022/02-01 of UK ( Imported)
Medical Vacuum should be provided by vacuum plant reference and capable of providing a flow 
rate of 4200 LPM with one Pump running and one pump standby, pumps running simultaneously 
at a vacuum level of 19” Hg. The total plant capacity should be 150 SCFM .

The Oil Lubricated Rotary Vane Medical vacuum System should provided superior performance 
with minimal maintenance. The packaged system should contain all necessary controls and 
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components to meet or exceed NFPA99 recommended guidelines. Systems should be available in 
simplex and all multiplex arrangements. The factory packaged vacuum system consists of rotary 
vane vacuum pumps, pre-wired control panel, receiver, and interconnecting wiring and piping, 
requiring only two plumbing connection. The Medical Vacuum systems should be available as 
base mounted with vertical receiver size .The vacuum pumps should be continuous duty, rotary 
vane, oil-sealed, air cooled, direct driven units capable of continuous operation over a working 
range of 18” to 29” Hg. Each pump should have single shaft seals and should be equipped with an 
automatic gas ballast valve to prevent condensation of water vapor, extending the life of the oil and 
the system.

The pump should include an integral, multi-stage oil-removal system featuring  a built in exhaust 
demister that should remove and reclaim 99.9% of the exhausted oil. Additionally each pump 
should include exhaust back pressure gauge to indicate the need for filter maintenance and an oil 
sight glass for monitoring oil level. Lubrication should provided by the integral, fully re-
circulating   oil supply. The pump inlet should be  protected by means of a wire mesh screen. An 
internal anti suck back valve should included to prevent oil from entering the vacuum piping 
network. Pump vanes, because of their construction, should provide superior heat transfer and long 
life. The pumps should be dynamically balanced and virtually vibration free.

Each pump should be driven by a direct flanged three-phase, standard TEFC motor via a pin and 
bush coupling. All models should operate between 58-83 dBa,. Pumps require standard automotive 
grade SAE-30 non-detergent oil for lubrication.

The UL listed / CE marked electrical control panel should be mounted in a control cabinet. The 
standard control panel includes the following components:

Integral circuit breaker disconnected with door interlock, across-the-line motor starters with three-
phase overload protection
A programmable logic controller to cycle lead pump with each use
Hand off Automatic selector switch for each pump
Lag pump in use indicator light with horn and connection for remote annunciation
Hour meters to monitor factory recommended service intervals.
Pump running lights to indicate pump in operation.

Each system should include an ASME coded receiver rated for full vacuum service. The system 
receiver should include a 4-1/2” vacuum gauge, manual drain, and three- valve by pass. 
Additionally, each system should include properly sized inlet and exhaust flex connectors and 
vibration isolation pads for filed installation. the pump has the facility that in case one pump stop 
the standby pump should automatically start. if any pump fails the system should automatically 
revert to the stand by pump. All the status monitoring of the pump can be connected to the Master 
Alarm. The system should also includes factory installed 5 micron pump inlet filters to promote 
longer life.
 
Standard Bill of Material
Oil-Lubricated Rotary Vane Vacuum System
DESCRIPTION                                                                          Qty
DUPLEX
Rotary Vane Pump                                                                         2
TEFC Motors                                                                                2
Back Pressure Indicator Gauge                                                      2
Oil Reservoir                                                                                 2
Oil Sight-Gauge Glass                                                                   2
Air Receiver (ASME Rated)                                                         1  
Three Valve Bypass                                                                      1
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Control Vacuum Switch                                                                2
Vacuum Gauge                                                                             1
Manual Drain                                                                                1
Electrical Control Panel                                                                 1
NEMA 12 Enclosure                                                                    1
Integral Motor Starter with Circuit Breaker Disconnect                  2
Automatic Alternation                                                                    1
Running Light                                                                                2
Hour Meter                                                                                  2
Minimum Run Timer (7.5 hp and larger)                                        2
Control Transformer                                                                     2
Hand-Off-Automatic Switch                                                         2
Lag On Alarm with Horn, Light & contacts                                   1
Interconnecting piping                                                                   1 lot
Pump Isolation Valve                                                                    2
Check Valve                                                                                 2
5 Micron Pump Inlet Filter                                                             2
Pump Inlet Flex Connector (installed)                                             2
Pump Discharge Flex Connector (Shipped loose)                           2
Receiver Flex Connector (Shipped loose)                                      1
Vibration Dampeners (Shipped Loose)                                          1 set

3 Ward Vacuum Unit with Suction Jar - Imported CE certified with 4 digit notified body no./ 
UL Listed for critical area

·            The digital vacuum regulator should have  a digital vacuum gauge with monochromatic 
LCD display, it is available with three possible end of scale: -250 mbar, -600 mbar and -
1000 mbar.

·            The scale should be able to set  in mbar/hpa or mmhg by the end user
·            The numerical display  should show  the vacuum value and a sector bar proportional to 

the adjusted de-pressure. The reading resolution is 1 mbar/hpa (1 mmhg).
·            The frontal part of the digital gauge should be equipped with 3 buttons: one to switch 

ON/OFF the vacuum regulator, the other 2 for various settings such as: set the timer for 
the automatic switch off of the regulator; select the unit scale (mbar/hPa or mmHg); set 
up a preferred vacuum value; zeroing the device at any time.

·            The device should have  a quick I/0 switch button that allows the operator to quickly 
lock and reactivate the vacuum, keeping unchanged the previous preset value. When the 
device is suctioning, the red button is outside and by pushing it, the operator can stop the 
vacuum at any time. While, to reactivate the vacuum, at the same pre-set value, the 
operator have to simply push the green button (visible when the device is not working).

·            A vacuum adjustment knob with Soft Grip inserts for an easy handling with a “Push & 
Lock” position system, the operator have to pull the knob, by rotating it regulate the level 
of vacuum needed and then push the know to lock the selected value.

·            Suctionjar shouldbe made of polycarbonate autoclave upto121ºC.Thejar capacityis 
1000ml . Thefloat&cap assemblyincludesa patientportinletthatishorizontal tohelp 
preventkinking ofsuctiontubing. All collection bottleassembliesallow visual inspection 
offluidlevel,color &consistency&canbesteam autoclaved or gas sterilized. Polycarbonate 
bottlesoffer theadditional advantage of eliminatingbreakage

3b Ward Vacuum Unit with Suction Jar - Imported CE certified with 4 digit notified body 
no. / UL listed for other area
W.V.Unitshouldhavesofttouchknobfor easyaccess to(a) On/offmode(b) Regulation mode
(c)fullflowofvacuum pressure directlyformvacuumline.Mode.Theanaloguegauge shouldhave 2’’ 
diacolor coded;glow–in–the–darkfacefor easyreadabilityunder any condition.Highvacuumsetting0-
760"Hg.
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Suctionjar shouldbe made of polycarbonate autoclave upto121ºC.Thejar capacityis 1000ml.   
Thefloat&cap assemblyincludesa patientportinletthatishorizontal tohelp preventkinking 
ofsuctiontubing. All collection bottleassembliesallow visual inspection offluidlevel,color 
&consistency&canbesteam autoclaved or gas sterilized. Polycarbonate bottlesoffer theadditional 
advantage of eliminatingbreakage.

Filter is designedtohelp protectthevacuum system from contaminationduetoaerosols or 
collectionbottle overflow.This highefficiencybacteriafilterfeaturesa hydrophobic,micro- 
porousmembranewhichfilters air withmaximumefficiencywhile helpingblock theflowof 
aqueousfluidsandaerosol contaminants.

Filter efficiencyis superb: 99.97%D.O.P. retention(.3micronparticlesize).Filters are availablewith 
1/8"NPT malepipethreadononeendtoconnecttoalmostany vacuum regulator anda¼"hose barbfor 
connection ofvacuum tubing.

4 Theatre Vacuum Unit with Suction Jar - Imported CE certified with 4 digit notified body 
no.  / UL listed

·            The digital vacuum regulator should have  a digital vacuum gauge with monochromatic 
LCD display, it is available with three possible end of scale: -250 mbar, -600 mbar and -
1000 mbar.

·            The scale should be able to set  in mbar/hpa or mmhg by the end user
·            The numerical display  should show  the vacuum value and a sector bar proportional to 

the adjusted de-pressure. The reading resolution is 1 mbar/hpa (1 mmhg).
·            The frontal part of the digital gauge should be equipped with 3 buttons: one to switch 

ON/OFF the vacuum regulator, the other 2 for various settings such as: set the timer for 
the automatic switch off of the regulator; select the unit scale (mbar/hPa or mmHg); set 
up a preferred vacuum value; zeroing the device at any time.

·            The device should have  a quick I/0 switch button that allows the operator to quickly 
lock and reactivate the vacuum, keeping unchanged the previous preset value. When the 
device is suctioning, the red button is outside and by pushing it, the operator can stop the 
vacuum at any time. While, to reactivate the vacuum, at the same pre-set value, the 
operator have to simply push the green button (visible when the device is not working).

·            A vacuum adjustment knob with Soft Grip inserts for an easy handling with a “Push & 
Lock” position system, the operator have to pull the knob, by rotating it regulate the level 
of vacuum needed and then push the know to lock the selected value.

·            Suctionjar shouldbemadeofpolycarbonateaautoclaveupto121ºC.Thejar capacityis 
2000ML..Thefloat&cap assemblyincludesapatientportinletthatis horizontal tohelp 
preventkinking ofsuctiontubing.All collectionbottle assembliesallow visual 
inspectionoffluidlevel,color &consistency&can besteamautoclaved or gas sterilized. 
Polycarbonatebottlesoffer the additional advantage of eliminatingbreakage.

DA  DuplexAGSS/WAGDSYSTEM
AGSS/WAGD SUPPLYSYSTEM – asperNFPA-99 std / HTM -2022/02-01of UK ( Imported)
Waste Anesthetic GasDisposalSystem( WAGD)/AnestheticGas
ScavengingSystem (AGSS)  Imported -asper NFPA-99 Std /HTM -2022/02-01of UK

Theduplexoil lessrotary vanemedicalvacuumsystemskid mounted with Vertical 
reservoirsuitableforOTwithtotal plantcapacityof minimum10 SCFM(280LPM).

TheWAGDpumpsshould becontinuousdutydry-running unitswith carbon graphiteself-lubricating 
rotaryvanes.

Thepumpsshould beair cooled and directdriven, capable ofcontinuousoperating over a working 
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rangeof0"to25.5Hg. Thepumpsshouldcompletely self-contained units,requiring noexternal 
coolers,pumps,separators or reservoirs.

Lubricationshould provided bytheself-lubricating self-adjusting carbon graphitevanes. The carbon 
graphite vanes should have a life of 8,000to15,000 hours, dependingon thesize ofthe pump.

Thepump inlet should beprotected bymeansofan integral,5micron inletfilter. Therotary design 
should bedynamicallybalanced and virtually vibration free.

Thepumpsshould beconstructedof heavy-dutyaluminiumalloy, providing superior heattransfer and 
long life.

The pumpsshould be equipped with largecooling finsand a sound-attenuating enclosureto 
assurecool,quietoperation.

Remoteswitchesare notrequired forWAGDsystemasperNFPA-99 Guidelines. 
TheWAGDarrangementshould areservoir henceitprovidestheWAGDserviceround theclock.It 
should beduplex modelofWAGD.

If pump in usefails secondpump will startautomaticallywithout fluctuating in linepressure.This 
equipmentshould operateat83DBA. Thepumpsshould require nooilorother serviceliquid 
foroperation. Each pump should drivebya direct-flangedthree-phasestandardTEFC motorviaa pin 
and bush coupling. TheULlisted electrical controls should mounted ina NEMA12controlcabinet.

Thestandard controlsinclude:
a)  Combinationcircuitbreaker disconnects,non reversing, across-theline motor starter 

withthree-phaseoverload protection
b)   A programmablecontroller tocyclelead pumpwitheach use.
c)   Hand-Off Automaticselectorswitches
d)   Lag pumpin useindicator lightwith horn and connection for remote annunciation
e)   Hourmeterstomonitorfactoryrecommendedserviceintervals
f)    Running lightsindicatingpump in operation
g)   Thesystemshould besupplied with properlysized inlet,discharge flexconnectorsand 

vibration isolationpadsforfield installation. As options,thesystemcanbesupplied with a 
dischargesilencer and/or bacterial filtersfor field installation.

 
E MEDICAL COPPER PIPE
Copper Piping :
Installation:
Installation of piping should be carried out as per international standards with utmost cleanliness.  
Only pipes, fittings and valves which have been degreased as per International standards should be 
used. Pipe fixing clamps for upto 28mm diameter.  Pipes should be non ferrous suitable for the 
diameter of the pipe.  For the pipes of the sized above 28mm rigid metallic hanging or cemented 
supports to be used.

The main lines to the building to be taken overhead through metallic poles or through underground 
ducts with inspection removable slabs, All pipe joints should be made using inert gas flux less 
brazing method.  All joints should be of copper to copper and should be brazed by silver brazing 
filler material without flux while being brazed joints shall be continuously purged with oil free dry 
nitrogen to prevent the formation of copper oxide on the inside surface of the joint.  All pipes 
should be installed without springing or forcing.  All pipes should be protected against mechanical 
injury in a manner satisfactory to authorities having jurisdiction.
Test: After erection, all the new pipes cleaned or purged with the help of dry nitrogen gas.  
Complete system should be tested with dry nitrogen at 2 times of working pressure for 24 hours.
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Painting: All existing and proposed exposed pipes/should be painted with two coats of Synthetic 
enamel paint & color codification as per international standards.  All concealed pipes to have gas 
identification bands / labels at appropriate distance.  Similarly all pipes which need embedding in 
the wall should be tested/painted/labelled and properly insulated.
Certification: To  be certified that pipes are suitable for the particular service and complete cross 
connection (anti-corrosion) test will be carried out.
Distribution piping system:
MATERIAL (PIPE):
Solid drawn, seamless, deoxidized, non arsenical, half hard, tempered and degreased materials 
conforming to BS: EN 13348  Medical Grade Kite Marked Pipe
All copper pipes will be KITE MARKED for medical use before dispatch and the pipe will be 
delivered plugged or capped at both ends.
 
Pipe sizes to be used as under:
54mmOD X 1.2mm thk
42mmOD X 1.2mm thk
28mmOD X 1.00mm thk
22mmOD X 1.00mm thk
15mmOD X 1.00mm thk
12mmOD X 1.00mm thk

Fittings will  be made of copper conforming to BS 864 and suitable for a steam of working 
pressure of 35 bar and especially made for brazed socket type connections.
  
F MEDICAL AREA LINE PRESSURE ALARM:
 Medical Gas Alarm – As per NFPA -99 std with latest amendments  / HTM -2022/02-01 of 
UK   (Imported)
2 service
3 services
4 services
6 services

Area Alarms are designed to include all necessary displays, factory wiring, transformers and 
circuitry requiring only 230 VAC primary powers. Internal voltage should be stepped down to 5 
VDC and 15 VDC for control circuit Power. Voltage to external pressure or vacuum transducers 
should be 15 VDC.
The Area Alarm should have digital display facility. Each area alarm should monitor up to 6 or 12 
medical gas & / or Vacuum services.
Area alarm panels should be modular in design. Each gas monitored should have a light Emitting 
Diode (LED) display to continuously indicate actual line pressure. A vertical series of LED’s 
should further indicate relative line pressure.
The control module should include a silence/enter button, a Test/Shift button, an Up button and a 
Down button. These buttons should be used to silence the audible alarm, set up the alarm panel and 
to test the alarm panel. The test button should test all modules one at a time. An LED on the 
control module should illuminate green to indicate Power on.
The LED should show Normal pressure at 50 psi . apart from Normal it should also show low risk 
of 40 PSI as low-pressure and 60 psi as high. High risk of 30 psi as low pressure & 70 psi as High 
pressure.
 
Line pressure modules should be available in dual display configuration, dual display modules 
should accept any Combination of pressure or Vacuum.

The back box should contain factory installed copper tube extensions 6” Long , 3/8” ID (1/2”OD) , 
to accept installer furnished lines form the medical gas system.
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Each inlet tube should accept gas – specific DISS fittings for transducers, to prevent cross-
connection. The power supply should be installed in the back box Power supply should include an 
on / off rocker switch and a fuse holder.

The audible alarm tone should pulsate, 90 dBa at 2 meters. The audible signal should be cancelled 
only by the alarm silence button or fault correction. The display should remain illuminated to 
indicate the presence of the alarm condition. The alarm should automatically reset with the 
correction of the fault condition. A new alarm should  occur while the panel is silenced, the audible 
alarm should reactivate. The area alarm should store the last four alarm conditions in memory at 
the alarm panel. These conditions can be indicated by using the buttons on the alarm panel control 
module.

The alarm should be capable to be connected with the HIS system.

Line pressure Alarm panel for Medical Gas Piping System should monitor the following 
indication:-
2 gas service :
Oxygen                     Normal / High / Low
Vacuum                    Normal / Low
3 gas service
Oxygen                      Normal / High / Low
Medical Air                Normal / High / Low 
4 gas service
Oxygen                       Normal / High / Low
Medical Air                 Normal / High / Low
surgical Air                  Normal / High / Low
Vacuum                       Normal / low

Medical Air                   Normal / High / Low
Tool Air (Surgical)         Normal / High / Low
Vacuum                         Normal / low

G MEDICAL AREA VALVE SERVICE UNIT ( VALVE BOX WITH ISOLATION 
VALVE) AS PER ENCLOSED TECHNICAL SPECIFICATIONS
ZONE VALVE BOX   CE Marked  with CE no./ UL Listed
1/2" x 3/4"  ( 2 Gas)                                                                          
1/2" x 1/2"x 3/4"    ( 3 Gas )          
1/2" x 1/2"x ½”x3/4"   (4 Gas )
1/2"x1/2"x1/2"x 1/2" x1/2”X 3/4"  ( 6Gas)                                                    
Adopter having opening by quarter turn of handle. The valve should be pneumatically tested as per 
BSEN 1057 for twice the working pressure and degreased for medical gas service before supply. 
Valve boxes should be equipped with components for shutting off and supervising individual /parts 
of central systems in hospital, laboratories and the like. They should be allowed the ward staff to 
allow isolating of the areas for maintenance and repair work. The pressure monitoring of the 
distribution system is done by pressure gauges. In case of emergency the door can be glass break 
opened or by un-locking using the key.
  
H MEDICAL LINE VALVE,  AS PER TECHNICAL SPECIFICATIONS
ISOLATING VALVE
15mm OD
22mm OD
28mm OD
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42mm OD
54mm OD
All ball valves as per BS 1057  are rated at 400 psig, as well as full vacuum ( 29.9" Hg). Valves go 
from full ON to full OFF by turning the vinyl-gripped valve handle 90 0 Locking-type handles may 
be ordered separately when required. Copper tubing is factory installed to help prevent valve seat 
damage during soldering. main and riser valves are not required to be installed in a box unless 
specially noted or required.
  
I Bedhead panel for Low Equity Ward Areas, 1500mm length, with provision of Gas outlets 
& provided with electrical sockets & accessories complete as per enclosed tender technical 
specifications
Bed Head Panel –  CE Marked / UL Listed
The system should provide a safe, efficient means of delivering services to patients/staff in general 
ward application.
The Bed Head Panel should meet the following criteria.
Robust design in extruded aluminium sections
Ability to house medical gas terminal units and Electrical Sockets.
Ease of installation via separate wall mounting plates.
The system should consist of a number of aluminium extrusions joined together to form a carcass 
to suit the particular application.
Each Bed Head Panels will have three extruded section compartments
.   One for MGPS outlets with copper pipe
.   One for electrical receptables 6, 6/16 Amps receptacles
.   One for low voltage like nurse call, data points & voice points

Each Bed unit should have
·               Length of panel should be 1500 mm.
·               1 Nurse Call Button – Provision only
·               Gas Outlets  as per list attached O2,  Air-4 ,  Vac (Provision only – Gas outlets 
calculated separately)
·               Electricals – 2 nos. (5/15 Amps switched socket)
·               Electricals – 2 nos. (5 Amps switched socket )
·               1 IV Pole with 4 Bottle Holder

Note: All system for Medical Gas Pipe line System must be certified by third party: i.e.(i) - For 
system installed as per NFPA standard ,  NFPA appointed inspector  must certified system  and 
relevant documents for inspector must be submitted with bid documents . (ii) - For system installed 
as per HTM standard, HTM appointed Pharmacist must certify system and relevant document  for 
pharmacist must be submitted with bid documents.
 
 J Technical Specifications  for Modular Pre- Fabricated Operation theatres  Ceiling 
Construction –  (Indian)  (cladding type OT)
The inner ceiling will be constructed with 1.60mm thick EGP sheet panel / SS  with 120 GSM as 
per IS 277, backed by 12-mm gypsum board panel. The Panel will be flame resistance to BIS 1142 
part 3. The EGP sheet will be indigenous of reputed make and will be provided with test 
certificate. The inner surface ceiling will be fixed to the brick ceiling with essential supports.
 
The individual ceiling panels will be welded together. All joints will be filled with metal filler 
(Dupont / 3M) make and will be sanded flush on site till ready to receive the plastic finish. Ceiling 
panel joints will not be visible after the final wall coating is applied.
 
The gap between the inside and outside surfaces of the theatre will be variable to suit the 
architects’ layout, but will be sufficient for the flush mounting of equipments.
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The gap between the inner and outer ceiling will be left to accommodate the equipment at a later 
date and to enable services, pipes, conduits etc, to be run within the gap. All ceiling-mounted 
equipment will be flush mounted and sealed into theatre. All the sharp edges and corners will be in 
radius to avoid bacterial contamination. The ceiling and wall panel design will be such that is allow 
to installation and support of all equipment and the provision of openings required for the 
installations, without affecting rigidity and strength. Access boxes will be fitted to the rear of all 
ceiling & wall-mounted equipment to enable maintenance to be carried out from outside the 
operating theatre. There will be 4 return air ducts with grills provided to meet the HVAC 
requirements.
 
K Sterile Anti-bacterial Coating – (cladding type OT) (Imported)
Anti-bacterial epoxy and Anti-fungus sterile coating will be applied on the EGP/SS  finished walls 
& ceiling with atleast 3-4 coats to achieve a thickness of minimum 200 micron. Before application 
of sterile wall coating an appropriate primer will be applied. The Primer will be supplied along 
with the paint and will be imported.

The prima will be applied prior to coating of Anti – bacterial & Anti- Fungus sterlite paint an EGP 
/SS walls & ceiling. 3 to 4 coates will be applied to achieve a thickness of 200micrones.

Sterile coating and primer will be applied on the surface by air-less spray gun. Sterile coating will 
be to withstand with commonly used cleaners in the operation rooms and even withstanding with 
regular steam cleaning.

We will provide the colour of paints approved by Engineer-in-Charge.

L Planair Ceiling (Plenum box – Air Diffuser) –  (cladding type OT) (Indian)
The plenum box (2400mm x 2400mm) will be made of high quality Aluminium  2mm thick & Air 
diffuser will be made of Woven polyester cloth  that will introduce the highest air quality into the 
Operation Theatre. There will be 6-8, H-14 HEPA filters 0.3 microns size (as per plenum size) 
with 99.97% efficiency to ensure high quality clean air & tight control of bacteria infection system. 
Air will be diffused into the theatre uniformly over the total area through perforated aluminium 
sheet / SS 304. The air distribution system serving to the Operation Theatre will be tested as per 
DIN 4799 standards / HTM 03-01 standard.

The Unidirectional laminar flow installation & lighting system will be design to provide   the 
Operation Theatre as key to preventing patients being infected during operation lies on the design 
of sterilized air conditioning system and the flow pattern of draught as well as the quality of 
engineering.
The airflow should be Unidirectional, downwards and the average velocity of the diffusers should 
be 25 to 35 fpm . It should have a low noise recirculation system, compliance with noise level of 
<45 to 48dB.

The ceiling will incorporate supports to secure it to the main structural frame of the modular 
operating theatre.
 
M Double peripheral lights–  (cladding type OT) (Indian)
Double peripheral OT lights each set having two lights IP 54 Grade will be provided with stepped 
finish aluminium reflector and will be of A class for use in clean room application. The peripheral 
light diffusers will be constructed from opal prismatic diffuser material in aluminium frames.

Light will be generated from high frequency electronic ballast’s complete with colour corrected 
fluorescent tubes. The ceiling will incorporate supports to secure it to the main structural frame of 
the modular operating theatre.  The laminar flow ceiling will be able to provide integrated lamp 
support system, ease of maintenance and long life system. Control equipment for the peripheral 
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lighting will be provided in the theatre control panel to allow independent control of the lighting 
levels by the surgical team. 

The operation procedures can never be affected by shadows, shimmering lights and dazzling eyes. 
This has been achieved by the lighting system with sufficient illumination level at the wound site 
and to provide flicker less design lighting control system

Controls for the peripheral lighting will be provided in the theatre control panel to allow 
independent control of the lighting levels by the surgical team.

N Surgeon’s Control Panel with Separate Distribution Board – (Indian)
The Control panel will be “Tiled Membrane” type, can be configured to incorporate all the services 
that Operation Theatre staff required. The connection between the surgeon control panel and the 
distribution board will be by a multiplexed system, providing a PWM signal on a two-core cable.

The panel will contain 6 services Tiles as follows:
a). Time day clock
b). Time Elapsed Clock
c). Temperature , Humidity Indicator & pressure indicator , Hepa filter status.
d). General/peripheral Lighting control
e). Medical Gas Alarm Panel – upto 6 gases
f). Hand Free telephone with memory card.

Time Day Clock will be digital type and clocks have high brightness characters, not less than 
30mm in height. Time Elapsed Day Clock will be digital type and clocks have high brightness 
characters, not less than 30mm in height. Temperature Indicator will indicate the theatre 
temperature will be connected to the local pressure switches of Air-Conditioning system. Indicator 
will be digital type have high brightness characters, not less than 30mm in height.

General Lighting System incorporates all the necessary controls of the lighting system inside the 
theatre. The medical gas alarm will indicate High and Low gas pressure for each gas service 
present in the operating theatre and will have an audible buzzer with mute facility. The medical gas 
alarms will be connected to local pressure switches located downstream of the last isolation valves. 
A Hand Free Set Telephone system incorporated in the panel with memory type card.

The size of the each tile will not be more than 300mm x 200mm. Colour will be RAL 9002 for the 
frame and membrane fascia. The Control Panel will be designed for front – access only.

All high voltage equipment is installed in a separate enclosure. The remote cabinet will house the 
operating lamp transformers, mains failure relays, electrical distribution equipment and circuit 
protection equipment for all circuits within the operating theatre. All internal wiring will terminate 
in connectors with screw and clamp spring connections of the Clip-on type mounted, on a DIN rail 
and labelled with indelible proprietary labels. Individual fuses or miniature circuit breakers will 
protect all internal circuits. All internal wires will be marked with plastic ferrule type cable 
markers, for ease of identification.

O X-ray Viewing Screen – (cladding type OT) (Indian)
The theatre will be equipped with a 2-plate X-Ray viewing screen. It will be designed to provide 
flicker free luminance for the film viewing purpose. It is installed flushed with the theatre wall for 
hygienic and ease of cleaning purpose. The X-Ray viewing screen is designed for the purpose of 
front access. The X-Ray viewing screen will be  illuminated by 4 pieces of high frequency 
fluorescent lamps and the dimming will controlled by the usage of dimming ballast with Philips 
make rotary control. The diffuser is able to diffuse the light evenly and to provide enough 
luminance for film viewing. It is made of high quality opaque acrylic sheet. The film is held firmly 
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by using spring-loaded clips for ease of mounting and demounting. The body is built by using 
electrolysed steel with powder coated to BS standards.
 
P Static dissipative Flooring (Tile Form) – (cladding type OT)(Imported)
The floor finish in the operating room will be 2mm Static dissipative PVC tiles, laid on a semi 
conductive adhesive base. The floor finish will terminate at the room perimeter passing over a 
concealed cove former and continuing up the wall for 100mm.

Flooring will fulfil EN 649 of US requirements. It will have chemical resistance as per EN 423 . It 
will have electrical resistance conforming to EN 1081/IEC 61340.

All joints will be welded and the plastic wall finish will overlap the floor coving by 25mm, to 
provide a continuous sealed surface.

A floor screed will be provided, flat to within a tolerance of +/- 3mm over any 3-metre area. Onto 
this sub floor, a self-levelling compound will be laid prior to laying of the floor finish.

The self-levelling compound will be of the type that does not promote bacteriological growth. 
Copper grounding strips (0.05mm thick, 50mm width) will b laid flat on the floor in the conductive 
adhesive and connect to copper wire of grounding
 
Q Scrub Station –  (cladding type OT) (Indian)
The scrub station will be equipped with 2 bay bay scrub stations.  The scrub station will be made of 
high-grade stainless steel 304 with stain polish finish and wired to the current IEE regulations & 
BS 7971. The scrub stations control system will be based on advanced microprocessor.  The scrub 
station will be sensor-activated 24VAC.  The scrub station will be provided with user selectable 
time out control. The supply will not be interrupted in case of power failure or maintenance.

The station will be equipped with thermostatic mixing valve to control the temperature of hot / cold 
water supply. The washing faucet will be made of Chrome plated brass hand. 

R Swievel Single  arm   Anesthesia  Ceiling  Pendent  - Imported                      
Multi-movement Pendent is a new design motorized Single  arm(900mm)with up & down 
movement of 515 mm and load carrying capacity of 80 kg. The arm can be rotated upto 330º- 
340ºwith adjustable stopper. An extremely quite electric motor reduces noise to a minimum, 
dampened stoppers and very low hand forces for horizontal movements contribute to an 
ergonomically optimised workplace. The newly developed pneumatic brake system can be adapted 
to various safety requirements and construction facilities. Modern and very quite, high 
performance motors as well special spindles are used to realise precise & steady movement. As a 
safety feature the motor is equipped with an over load protection. The large interior cross section 
for supply lines offers completely new applications with 120 mm diameter. The stoppers are 
infinitely variable from 0-330º-340º service head is provided with the modular design square in 
shape to achieve maximum supply with minimum required space. service head is designed to 
hosts, Base, Gas Module, Electric Module and shelves . Upto 8 Gas outlets & 10 Electrical 
switches.  Racks & shelves are provided to mount the equipments like monitor etc. Surgeon 
pendent will have 2 arms with shelves as per following details:              
a. Horizontal arm system       - 1
b. Weight carrying capacity           - 80kg
c. 5/15 Amp. Electrical sockets with switches   - 8 to 10 Nos.
d.Shelfs with side rails       -  2 Nos.
e.Provision to fix Gas outlets(i.e.) Oxygen- 2, Vaccum- 2, Air 4 bar-1, Air 7 bar-1, N2O -1 & 
WAGD-1 no.
f. Gas interface set for interface plate        -  1No.
g.Ceiling mounting system for interin ceiling upto 1000 m   - 1 No.
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h. Interface plate with electrical fittings         -  1No.
i. Ceiling cover for interin ceiling     -  1No.

S Swivel Double arm Surgeon Pendent      ( Imported )                            
Multi-movement Pendent is a new design motorized (1000+800)mm arm with up & down 
movement of 515 mm and load carrying capacity of 80 kg. The arm can be rotated upto 330º- 
340ºwith adjustable stopper. An extremely quite electric motor reduces noise to a minimum, 
dampened stoppers and very low hand forces for horizontal movements contribute to an 
ergonomically optimised workplace. The newly developed pneumatic brake system can be adapted 
to various safety requirements and construction facilities. Modern and very quiet, high 
performance motors as well special spindles are used to realise precise & steady movement. As a 
safety feature the motor is equipped with an over load protection. The large interior cross section 
for supply lines offers completely new applications with 120 mm diameter. The stoppers are 
infinitely variable from 0-330º-340º service head is provided with the modular design square in 
shape to achieve maximum supply with minimum required space. Service head is designed to 
hosts, Base, Gas Module, Electric Module and shelves . Upto 8 Gas outlets & 10 Electrical 
switches.  Racks & shelves are provided to mount the equipments like monitor etc. Surgeon 
pendent will have 2 arms with shelves as per following 
details:                                                                                                            
a. Horizontal arm system       - 2
b. Weight carrying capacity           - 80kg
c. 5/15 Amp. Electrical sockets with switches   - 8Nos.
d. Shelfs with side rails       -  2 Nos.
e. Provision to fix Gas outlets(i.e.) Oxygen- 2, Vacuum- 2, Air 4 bar-1, Air 7 bar-1 & WAGD-1 
no.
f. Gas interface set for interface plate        -  1
g. Ceiling mounting system for interim ceiling upto 1000 mm-1no .
h. Interface plate with electrical fittings         -  1No
i. Ceiling cover for interim ceiling     -  1No

T Automatic Sliding Door
The main door will be of Single Flap  with frame size 1500mm wide x  2100mm height.
Frames
The constructions Frames will be in accordance with the existing prefabricated wall thickness, with 
the necessary anchors for hidden fastenings to the wall panel, with horizontal upper drive gear 
boxes and in the double door width, included hinged-up inspection fascia. Running in front of the 
wall. Floor instand for the frame pillar: 30 mm.
 The frames will be provided in Aluminium extruded profiles which will withstand better structural 
load. Aluminium profiles will be anodised to make dust free. The frame thickness will be 2.0mm & 
sheet thickness will be 1.5mm  The apparent frames will have a width of 50 mm. only extruded 
profiles shall be used for construction of frames.
Sandwich door leaf of thickness  35 – 40 mm will be completely covered  with a high-density solid 
care board  for silent movement and in order to prevent the door from buckling by using a special 
glue on both sides, steel ground to grain size 240, enamel
Door leaves
Sandwich door leaf of thickness  35 – 40 mm will be completely covered  with a high-density solid 
care board  for silent movement and in order to prevent the door from buckling by using a special 
glue on both sides, steel ground to grain size 240, enameled or coated.
The total thickness shall be 60mm
The door leaves will be manufactured without impact at the front surface. They will close tightly 
and side .A rubber rebate will be installed at the front and rear to prevent the door from closing 
sharply.
Each leaf will have:
A pull  steel handles on one wall at each side, which allows the door to be opened with hand, 
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elbow and knee.
Moderately heavy mortise lock, upward closing, pre-fitted for profile cylinder, including closing 
angle, basquille rod and 2  steel cover collars.
Inspection window
An inspection window will be installed in the, glass strips in stainless steel sheet of thickness 1,5 
mm, with glass 35 mm (window above 70 mm).
 
Coating in NCS-colour in accordance with the architect’s / hospital’s choice. Double panes with 2 
laminated safety glasses , installed hermetically between the windows.
The window size will be 300x300mm

U Vertical Blend Motorized Window (Indian)
Window made of double glaze glass with vacuum impregnation with motorized vertical blends. 
Window size should be 1000 mm x 1000 mm.

V LED light-Double Dome (imported) CE certified / UL listed

(a)The double dome operating light must be designed for the use in high demanding surgical 
procedures. State-of-the-art LED bulbs should be used to ensure a low energy consumption and a 
long service life.
(b)Outer handles at the light head should be provided to allow for non-sterile positioning.
(c) Light head must be designed with smooth transitions and surfaces, without slots, gaps or 
exposed screwing to ensure fast and effective cleaning.
(d) The light head with streamlined shape is favourable within laminar flow. The light head must 
be resistant to disinfectant.
(e)For sterile positioning an ergonomic, exchangeable and centrally positioned sterile handle 
within the light head should be provided.
(f) All main joints of surgical light must be provided with unlimited rotation (360°). Light head and 
suspension must be sealed dustproof.
(g) Color temperature should be homogeneous at every illumination intensity.
(h) Control of illumination intensity must be possible via wall control panel

(i)    Classification
a.     Protection class acc. to IEC 60601-1  -
 i.    Mains connection component - Protection class 1
ii.     Light head – SELV
b.    Protection class acc. to IEC 60529
i.    Arm system/mains connection component - IP 30
ii.    Light head - IP 42
c.     Classification in accordance with EU Directive 93/42/EEC Annex IX - Class I
d.    UMDNS-Code (Universal Medical Device Nomenclature System ) - 12-282
e.     IEC 60601-1 -  Medical electrical equipment – Section 1-1
f.     IEC 60601-2-41 -  Medical electrical equipment – Section 2-41
g.    IEC 60601-1-2 - Medical electrical equipment – Section 1-2
(j) The surgical light should be complete with all components for ceiling mount and electrical feed-
in, incl. finalised installation.
(k)Technical data for main  dome: - 1nos.
i. Central illumination intensity Ec               160000 Lux
ii. Light field diameter at a distance of 1 m  200 mm
iii. Depth of illumination L1+L2                    1300 mm
iv. Average Color rendering index Ra         95
v. Color rendering index R9 (red)                93
vi. Color temperature                                    5000K
vii. Central illumination at 1m distance with:
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I. Tube                                                           100%
II. one mask:                                                  40%
III. tube and one mask:                                  40%
IV. two masks:                                               48%
V. tube and two masks:                                 48%
viii. Central irradiance Ee                       580 W/ m² ± 50 W/ m²
ix. Ee/Ec ratio -                                       3.5 W/m2 x Lux
x. Adjusting the illumination intensity      40000 to 160000 Lux
xi. Number of LED                                          66 units
xii. Number of LED stripes                              11 units
xiii.      Service life LED bulbs                   approx. 30000 hour
xiv. Replacement of LED bulbs                possible
xv. Ambient light mode (Endolight)           300 Lux
xvi. Diameter of light head                         620 mm

(L)       Technical data for satellite dome - 1 nos.
i.    Central illumination intensity Ec           120000 Lux
ii.    Light field diameter at a distance of 1 m      200 mm
iii.    Depth of illumination L1+L2                        1300 mm
iv.    Average Color rendering index Ra              95
v.    Color rendering index R9 (red)                     93
vi.    Color temperature                                        5000K
vii.    Central illumination at 1m distance with:
I.        Tube                                                           100%
II.        one mask:                                                  41%
III.        tube and one mask:                                  41%
IV.        two masks:                                               49%
V. tube and two masks:                                        49%
viii.    Central irradiance Ee                    430 W/ m² ± 50 W/ m²
ix.    Ee/Ec ratio -                                          3.5 W/m2 x Lux
x.    Adjusting the illumination intensity    40000 to 120000 Lux
xi.      Number of LED                                           48 units
xii.      Number of LED stripes                               8 units    
xiii.      Service life LED bulbs                  approx. 30000 hours
xiv.      Replacement of LED bulbs                       possible
xv.      Ambient light mode (Endolight)                 300 Lux 
xvi.      Diameter of light head                              620 mm

X Storage Unit (Indian)
The storage unit should be made with 1.50 mm thick EGP Zinc coated sheet panels. Storage 
Cabinet should be divided in two equal parts and each part should have individual glass doors with 
high quality locking system. Each part should be provided with racks.

Y Pressure Relief Damper (Indian)
Pressure Relief Dampers should be provided in each room to prevent cross contamination of air 
from clean and dirty areas. Suitably sized air pressure relief damper should be strategically placed, 
enabling differential room pressure to be maintained and ensure that when doors are opened 
between clean and dirty area. Counter-weight balancing system should be provided in the PRD to 
maintain positive pressure inside the operation room. Air pressure stabilizers should have unique 
capability of controlling differential pressure to close tolerance. The PRD should remain closed at 
pressure below the set pressure and should open fully at pressure only fractionally above the 
threshold pressure. Blades should be of SS304 grade.

Z Writing Board (Indian)
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 One Operating List Board should be provided in each Operating Theatre and should be made of 
Ceramic Magnetic white board. Operating List Board should be flush mounted.

13 HATCH BOX  (Indian)

A Hatch of 600mm x 600mm size   should be provided in the Operation Theatre as specified in the 
scope of the work to remove waste materials from the Operation Theatre to Dirty linen Area just 
adjacent to Operation Theatre. Each Hatch should be equipped with two doors and the door should 
be operated electronically. The Hatch should be designed in such a way that only one door should 
be opened at one time. The UV light should be so installed that it is kept on while both the doors 
are closed, this UV light has to be automatically turned off in case of opening of either of the 
doors. There should be indicators on both sides of the OT so that the door open/close status can be 
monitored from both ends. Hatch Box should be manufactured from Stainless Steel (Grade 304).
14.(ii)  HD Camera PAL for OT Ceiling Light:
for displaying real time  images during surgery
Features: Centrally mounted in the light head
Touch screen Surface Controls
Glass Surface for hygiene requirements
Technical Data:
Image Device Sensor: 1/3"
Video standards: Full HD 1920x1080
Pixels: 20,00,000
Video outputs: lx Y/Pb/Pr,1x DVI, 2x HD SDI
LAN, RS232, RS485
Zoom: 10x optical zoom
12x digital
Electronic
Minimum Illumination:   12 Lux
Signal to Noise Ratio:     >50dB
Minimum Working distance: 10mm- wide end
800 -tele-end
Image rotation:              Via OP lighting, 360 deg
Power connection:             Yes
Image stabilizer:               Auto, manual
Focus:                              Auto, manual
Iris:                                 Auto, manual
White  balance:                Auto, manual

14.(iii) Flat Panel Monitor
Should  be  23"  High  Definition  Progressive  Scan Flat-panel   Monitors  with   ceiling  mounted  
spring  arm suspension  to  support  high-definition/HDTV progressive  Scan images  and  should  
be able  to  support  and display DVI/HDTV, RGBHV, S-Video, Composite  video signals. The 
flat Panel suspension should be ready with the cables for integration of High Definition Digital 
(DVI/HDTV). RGBHV (High Resolution),  SVHS (S-Video), Composite video signals to travel 
from the various sources of video like endoscopic camera, room camera, in light  Camera, high  
definition flat  panel  monitors, while  assuring  native  resolution /signal.  Each Monitor should  at 
least  meet  the  following technical  criteria: Resolution:  1600  dots  x J200 dots, Progressive Scan 
Display Colors: 16 Million Colors, Inputs:  DVI, RGBHV, S-Video, Composite Video, 
Synchronization: 2.5-5.0 Vpp separated sync, Response time: <25ms, Travel: 33Qc- 340c, 
Forward Tilt: 3Qc -40c, Backward Tilt:45c-5Qc,Cable Kit for Integration: DVI, Fiber Optic. 
RGBHV, S-Video, Composite
19 Isolation Panel 10KVA
Isolation Panel System of minimum 10KVA capacity should be provided for every operation 
theatre which ensures the safety of staff and patient. System should have isolators provided 
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through leakage relays etc. (If required) according to IEC recommendation. This unit should be 
EN/CE/UL/BIS/FDA/IEC certified. These systems are to be commissioned by specialists.
Should be medical grade Isolation panel
Should have fault detection feature
Should be compliant to CEI 64‐8 / IEC 60364‐7‐710/BS7671 Standard
Should be compact and mountable on wall or flush on brick wall
The IPS should be able to integrate with HIS/BMS and Surgeon Control Panel as standard
Isolation panel system should have facility to detect fault of leakage current for each circuit
(minimum 12 circuits) and same should be integrated with touch screen control panel of MOT and 
alarm status should be displayed on the touch screen control panel

20 Internal Ducting
The internal ducting inside of the Operation theatre should be done duly fabricated out of 22 /24 
swg Aluminium sheet complete with flanges and accessories such as GI suspenders and GI 
supports completely sealed with Silicon sealant duly insulated with Aluminium foil Nitrile rubber 
self-adhesive type insulation.
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SPECIALCONDITIONOFCONTRACT
QualificationCriteria
A.Toqualifyforawardof thecontract:-
a)TheBiddershouldbepublicundertakingAutonomousBody,PublicLtd./Pvt.Ltd./Partnership
CompanyorProprietaryfirm/Companyatleastfortheminimumthreeyearsinexistence from the 

dateofNotificationofthistender.
b) Thebiddermusthaveexperienceof 

havingsuccessfullycompletedSupplyInstallationTesting&Commissioningof 
LiquidTank,centralmedicalgaspipelinesystem,modularoperationtheatreand 
operationmaintenance ingovt./PSUhospital duringlastminimum3yearsendinglastdayof 
monthprevioustotheoneinwhichapplicationsareinvitedshouldbeeitherofthefollowing:

i    Three similar completed (S/I/T/C of central medical gas pipeline system, modular operation 
theatre and operation maintenance in Govt. / PSU hospital) works costing not less than the 
amount equal to 40% of the estimated cost.

ii.   Two similar completed (S/I/T/C of central medical gas pipeline system, modular operation 
theatre and operation maintenance in Govt. / PSU hospital) works costing not less than the 
amount equal to 50% of the estimated cost.

iii. One similar completed (S/I/T/C of central medical gas pipeline system, modular operation 
theatre and operation maintenance in Govt. / PSU hospital) work costing not less than the 
amount equal to 80% of the estimated cost.

Costofwork shall meangross valueofthecompletedwork includingthecostofmaterialssupplied 
bytheGovt./Client,butexcludingthosesuppliedfreeofcost.Thisshouldbecertifiedbyan 
officernotbelowtherankofExecutiveEngineer/ProjectManager orequivalent (calculatedonthe 
basisof10%valueaddedcompoundedperyear).Biddermustcompulsory submitCompletion 
Certificate&CompleteordercopyinthisregardotherwiseBidwillberejected.
c)Theapplicantshouldhaveminimum AverageAnnualfinancial turnover during thelast3years, 

ending31stMarchofthepreviousfinancialyear,atleast30%ofthe estimatedcost.
TheBalance SheetshouldbedulyauditedbyaCharteredAccountant (10%compoundedvalueper 
yeartobe added)
d)Theapplicantshouldnothaveincurredany lossinmorethanthreeyearsduringthelastthree 

yearsendinglastdayoftenderdulycertifiedbytheChartedAccountant.
e)Theapplicant’sperformance foreachworkcompletedinthelast3yearsandinhandshouldbe 

certifiedbyanofficernotbelowtherankofExecutiveEngineer/Projectmanagerorequivalent and 
shouldbeobtainedinsealedcover.

f)ThebiddermusthavebeenawardedCMC(Comprehensive MaintenanceContract)/operation 
contactofsimilarworkbyatleastone100beddedGovt.Hospitals&shouldbeoperational.

g) Thebiddershouldbeauthorized distributeroftheforeignprincipalfromlast3yearsw/obreak. 
Biddertosubmitaffidavitthatheshallsupplytheequipmentandsparesofthesamebrandfor 
whichheisdistributorfor10Years.

h)BiddershouldclearlymentioncountryoforiginwithnameofMfg.company foreachandevery 
importedproductsquotedbythemandoriginofcountryfor importedproductsmust befromUSA, 
UK&EUonlyandfailingwhichbidwillbestraightwayrejected.

i)Biddersshouldnotquoteanyoptionalitems.Firmmustquotestrictly asperthedesired specifications 
anditemsmentionedinTenderrequirementandfulfillingintentandpurposeofthe 
workfailingwhichbidwillberejected.

j) Biddershouldsubmitanaffidavitthatallitemswillbeprovidedstrictlyasperapprovedmakes.
k)Biddershouldsubmitoriginalleaflet&letterofauthorityfromthemanufacturerofBSEN
13348KiteMarked Medical Grade Copper pipe&fittingswithoutoriginal leaflet&letterof 

authoritytendershouldbestraightwayrejected.
l.) Thecontractorshallarrange&provideLicensetooperateanduseliquidoxygensystemasa 

partofthiscontractfrom governmentof India at no added extra cost and must 
complete all statutory obligations.

m)BiddersshouldsubmitanaffidavitthattheirCompanyhasneverbeenBlacklistedorDebarred 
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byanyCentral/StateGovt.Organization.
n) Before start of work the sample of material are to be approved by Engineer-in-charge.

NOTE: All system for medical gas pipeline system must be certified by third party: 
i.e.

(i)                 – For system installed as per NFPA standard, NFPA appointed inspector 
must certified system and relevant documents for inspector must be 
submitted with bid documents.

(ii)                – For system installed as per HTM standard, HTM appointed Pharmacist 
must certify system and relevant document for pharmacist must be 
submitted with bid documents.
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LISTOF APPROVED MAKES FOR MEDICAL GAS PIPELINE

Sr.
No.

Item of Description Approved Make

1. Oxygen Manifold MPS/ Linde/Prime Technomed / 
Synergic

2. Emergency Oxygen Manifold MPS/ Linde/ Synergic

3. Nitrous Oxide Manifold MPS/ Linde/ Synergic

4. Emergency Nitrous Oxide Manifold MPS/ Linde/ Synergic

5. Copper Piping & fittings Brand with BSI Kite
marked certified BSEN 13348-2008/Llyod Certified

Mehta Tube / Rajco / Mandev / Lawton 
/ Cubax / Star

6. Zonal Valve Box MPS/ Supreme / Krishna Engg./ 
Synergic / Linde/Prime Technomed

7. Medical Line Valve MPS/ Supreme / Krishna Engg./ 
Synergic / Linde/Prime Technomed

8. Bed Head Panel Prime Technomed/MPS/Synergic/Hi 
tech Engg.

9. Liquid Oxygen Tank Inox / VRV/Linde / Air Lique

10. OT Wall & Ceiling panel system Tata/ Salem / MPS / Bhushan

11. Laminar Flow(Planair) MPS/ Voltas / Supreme / Linde

12. Peripheral lights Philips / Trilux / Zumtobel / LT

13. Surgeon Control panel MPS/ Supreme / Linde

14. X-ray viewing Screen MPS/ Supreme / Linde

15. Scrub MPS/ Supreme / Linde

16. OT Doors Metaflex / HPK / MPS

17. Electrical switch / sockets etc. Legrand/MK/Anchor/AVE/Zencelo/
Schnieder

18. Conducting (PVC Pipe & fittings) Finolex / Lappkabel.

19. Storage Unit MPS/ Supreme / Linde

20. Hatch Box MPS/ Supreme / Linde

21. IPS FUZICONSULE/ 3EM/ SERVOKON/ 
BENDER

Note: In case if the brand/ make of any item being used is not available in the above list the 
same should be got approved from the consultant/ engineer in charge before installation

LISTOF IMPORTED APPROVED MAKES FOR MEDICAL GAS PIPELINE

Sr.
No.

Item of Description Approved Make

1. Fully automatic Oxygen Control Panel Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA / 
Precision UK / Ohio./ Reanimed
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2. Gas Oultet point for Oxygen, Vacuum, Air-4 
,Air-7 & N2O –

Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA / 
Precision UK./Reanimed

3. Oxygen Flow meters with humidifier bottle Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA / 
Flowmeter/Reanimed

4. Fully automatic Nitrous Oxide Controls Allied Health Care USA/Power Ex 
USA/Phoenix Pipeline UK / Tri Tech USA / 
Precision UK / Ohio./ Reanimed

5. Air compressor system Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA 
/Reanimed

6. Vacuum system Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA 
./Reanimed

7. Ward vacuum unit Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA / Ohio / 
Flow Meter / Medepha./Reanimed

8. Theatre Vacuum Unit Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA / Ohio/ 
Flow Meter / Medepha/Reanimed

9. ALARM SYSTEM Allied Health Care USA / Power Ex USA / 
Phoenix
Pipeline UK / Tri Tech USA / Precision 
UK./Reanimed

10. OT Flooring Tarket / Gerfloor / LG / Armstrong

11. Single arm pendent Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA 
/Pneumatik Berlin /Medepha / Precision 
UK./Reanimed

12. Double arm pendent Allied Health Care USA / Power Ex USA / 
Phoenix Pipeline UK / Tri Tech USA 
/Pneumatik Berlin /Medepha / Precision 
UK./Reanimed

13. LED OT Lights Simeon / Trumph / Steris / KLS / Martin/ Etkin

14. camera system Simeon / Trumph / Steris / KLS / Martin/ Etkin

15. Monitor system Simeon / NDS/Advantech/ Etkins
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SPECIAL CONDITIONS FOR COMPREHENSIVE MAINTENANCE CONTRACT
(MEDICAL GAS PIPELINE SYSTEM)

After completion of the installation the firm shall get the installations inspected 
from authorized person deputed by department and prepare as built drawings with 
complete detail of installations along with inventory of equipment with their make Sr. 
No. model size etc.. the firm shall also obtain a certificate of OEM of the equipment 
installed for proper installation and backup guarantee by OEM of major items.

The firm after successful completion of the work, shall stand guarantee for all 
material, equipment and installation for one year from date of completion. This will 
include repair, replacement and all labour of all installation including consumable 
items if any. This will be treated as free maintenance period. The firm will hand 
over the system as per para above before completion of Defect Liability period / 
free maintenance period free maintenance period / Defect Liability of period will 
be considered as extended till hand over the system. The decision for allotment of 
maintenance work will be on the discretion of client department. However for 
operation of system during this period the firm shall be paid @ 1% of the value of 
original work done. The decision for allotment of operation and maintenance work will 
be allotted on the discretion of client department.

After completion of free maintenance period of one year from the date of 
completion as above, the firm will be bound to carry out paid comprehensive 
maintenance i.e. repair and replacement of all installations including consumable items 
etc. and operation of system for next Four year for which the firm will be paid as 
under: -
A.

1.      For 1st year (After free maintenance period or actual handover the system 
to Client deptt. whichever is later) @ (5.50% of the original work done.

2.      For 2nd year @ 6.05% of the original work done.
3.      For 3rd year @ 6.66% of the original work done.
4.      For 4th year @ 7.30% of the original work done

NOTE:-
            The contractor would submit an affidavit in the technical bid that he shall 

undertake to carry comprehensive maintenance as brought out in the 
DNIT. In case of failure to do so, the department is at liberty to take any 
due action including proceeding under criminal negligence against the 
firm / contractor.

Payment of this maintenance will be done on quarterly basis. After deducting the 
statutory taxes.
Other terms and conditions of comprehensive maintenance contracthave been as 
depicted under heading addition condition for free maintenance period and annual 
maintenance contract of this DNIT.
IMPORTANT:-
            After completion testing and commissioning the installations will be handed 

over to the authorized authority of Hospital. The contract for operation and 
comprehensive maintenance contracton the rates terms and conditions for the 
period as per this DNIT / Agreement will be done with the firm by authorized 
authority of Hospital.  The firm will be bound to carry out the comprehensive 
maintenance and operation contract accordingly for which necessary payments 
etc. will be done by Hospital authority.

Note:- Operation means day and night around the year (24x7x365)

ABBREVIATION
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NFPA             –          NATIONAL FIRE PROTECTION ASSOCIATION
HTM               –          HEALTH TECHNICAL MEMORANDUM          
MGPS            –          MEDICAL GAS PIPELINE SYSTEM
BSEN –          BRITISH STANDARD
NEMA                        –          NATIONAL ELECTRICAL MANUFACTURAS 

ASSOCIATION
            PERLITE      –          NON INSULATED MATERIAL & IT DOES NOT 
ALLOW HEAT                                      TO PASS. IT IS A CEILING BETWEEN 
INNER VESSEL 
                                                        & OUTERVESSEL

NON-THERMOSIPHON    –          VALUE FOR FILLING TANK
GA CUM                               –          GENERAL ASSEMBLE
CCOE                                    –          CHIEF CONTROLLER OF EXPLOSIVE
OSHA            -            OCCUPATIONAL SAFETY AND HEALTH 

ADMINISTRATION
DISS-             DIAMETER INDEXING THREAD ADAPTOR
HIS  -             HOSPITAL INFORMATION SYSTEM
ASME           -            AMERICAN SOCIETY OF MECHNICAL ENGINEERS
AGSS           -            ANESTHESIA GAS SCAVANGING SYSTEM
WAGD         -             WASTE ANESTHETIC GAS DISPOSABLE SYSTEM

TECHNICAL SPECIFICATIONS (5 KVA to 2500 KVA) DG SETS

Detailed Specifications :- (Diesel Generating Sets 5 KVA, 7.5 KVA, 10 KVA, 15 KVA, 20 
KVA, 25 KVA, 30 KVA & 40 KVA)

            Diesel Engine and Alternator should be close coupled and mounted on a base plate of 
robust construction.
1.         DIESEL  ENGINE : (Manufactured in India)
            Diesel Engine shall be Liquid Cooled, electric start developing required B.H.P. at 1500/ 
3000 rpm WITH Class A-I Governor or Electronic Governor suitable for alternator to deliver 
specified continuous KVA output at 0.8 lagging PF at NTP conditions (Rating shall be tested at 
Unity PF). The Diesel Engine should be capable of providing 10 % overload for one hour 
continuous running at full load after every 11 Hours continuous running.
The Diesel Engine shall be complete with the following accessories:-

a)         Engine instrument Panel consisting of starting switch/push button, Lube Oil and 
Pressure Gauges, Water Temperature Gauge, RPM indicator and Hour meter.

b)         Low lube oil pressure safety required in Engines, High Water temperature safety for 
water cooled Engines is required. The safety should include audio alarm and trip 
facility also to avoid damage to the engine.

c)         Radiator.
d)         Exhaust silencer of Residential type.
e)         12V/24Vstarting system complete with starter motor, charging alternator and Cutout.
f)         Lead Acid battery of suitable ratings with connecting cables. The batteries shall be supplied 

in uncharged conditions and of Make :
EXIDE/ STANDARD FURUKAWA/ AMARON/ TATA-GREEN/ AMCO/ LUMINOUS/ 
PACESETTER.

g)         The Diesel Engine fitted with Common Rail Direct Injection Fuel     Pump shall be only      
accepted.
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The Engine should confirm to applicable Emission Norms.
The Engine shall be accepted only which conforms to BIS : 10000/1/2 or BS:5514.

2.         ALTERNATOR :-
            The Alternator shall be self – excited, self – regulated of specified KVA rating in three 
phase at 220V/415 Volts, 50 Hz, 1500/ 3000 RPM and 0.8 pf lagging (Rating shall be tested at 
Unity PF). The alternators shall be of brushless type only. The alternators shall be screen-protected 
drip proof with Min. IP-21 or improved degree of protection for outdoor installations. The class of 
insulation of the Alternator would be F/H. The rated voltage of Alternator will be 415 V for 3 
phase.
Make of Alternator: Kirloskar / Kirloskar Green/ Crompton – Greaves/ Leroy Somer / Trident/ 
Stamford/ Meccalte.
3.         AMF CONTROL PANEL:-
            Automatic mains failure (AMF) control panel shall be able to start up the DG set and can 
transfer the load on to D.G. set on mains failure without requiring any human intervention, 
similarly, on restoration of main supply, it shall be able to transfer the load to mains supply and 
switch off the D.G. Set automatically.
            The AMF panel enclosure should be with the IP-53 degree of protection and shall be 
fabricated from minimum 16 SWG thick steel sheet duly pre-treated and aesthetically finished and 
Power coated.
The AMF Control Panel shall have the following instruments:
a)         Microprocessor based relay with composite/separate meter for digital display of:
            1.         Generator voltage/AC Mains voltage.
            2.         Generator Current.
            3.         Load Current.
            4.         Power Factor.
            5.         Frequency.
            6.         Energy.
            7.         Three attempts engines start/ engines cranking relay.
            8.         On delay timer for load change over.
            9.         On delay timer for engine shut off.

b)         Mode selector switch for setting the panel on any one position such as off or auto or 
manual or test.

c)         Engine On-Off switch (Push button type)
d)         MCCB/Fuses of suitable rating shall be provided.
e)         Rectangular Aluminium Bus Bars (one number for each phase, neutral and Earthing 

terminal) of adequate ratings duly colour coded with heat shrinkable PVC Sleeves or 
Copper Cables.

f)          Two contactors/ACB of suitable rating (one for DG set & one for AC mains) with   over 
load relay.
g)         Under + Over Voltage Relay.
h)         Automatic Battery charger with on-off switch, voltmeter and ammeter for charging the 

battery from mains. This will be addition to the battery charging alternator fitted on the 
engine.

i)          Instrument & Control Fuses/MCB.
j)          Four number indicating lamps to indicate ‘load on mains’ ‘set running’ ‘load on        

set’and ‘battery charger on’.
k)         Audio visual alarm for ‘Low lubricating oil pressure’ High water temperature’ (for water 

     cooled), ‘Start failure’, and ‘DG overload’
l)          Any other switch, instrument, relay or contactor etc. essential for smooth and trouble free 

function of DG set with AMF Panel (to be specified by the tenderer in their offer with 
complete detail of the item).

m)        All Electro components/ parts such as MCCB/ MCB/FUSE/ Contactor/ Meters should be 

Haryana Engineering Works Portal Page 145 of 193

DNIT Name : Pdg. LAN system for Establi...



Public Works Department

of L&T/ ABB/ SCHINEDIER/AE/ENERZON/GE/HAVELLS/ SIEMENS make.

4.         MANUAL CONTROL PANEL :-
The Control Panel shall be made out of fabricated sheet 16 gauge (min) thick duly powder 
coated of suitable size for indoor/outdoor floor mounting installation. Aluminium 
Busbar/copper cables, internal wiring with suitable provision for/connection incoming/ 
outgoing leads. The Control Panel shall include following instruments:-

a.         Composite meter for digital display of
            i.          Voltage
            ii.         Current.
            iii         Frequency
b.         One MCB/MCCB/ACB of suitable Rating.
c.         Push Button switch for on off operation.
d.         Indication lamps.
e.         Automatic Battery charger with on-off switch, voltmeter and ammeter for charging the 

battery from mains. This will be addition to the battery charging alternator fitted on the 
engine.  

5.         SOUND PROOF ENCLOSURE (CANOPY)
            The generator shall be in a sound proof (Acoustic) enclosure suitable for Diesel Generating 
Set complete in all respect having following specification/ Feature:-
            Fabricated as per standard specification of manufacturer, stuffing done with suitable Foam/ 
Rock. Rock wool supported with Tissue Paper or perforated sheets having holes. Residential type 
silencer provided to lower the noise of exhaust outlet. Canopy treated for antirust with powder 
coating. Should have fresh Air inflow and proper ventilation. Modular in construction and 
provided with lockable doors. The Sound proof enclosure shall be strictly as per CPCB prevalent 
norms. The sheet thickness should be 18 gauge (min) as per manufacturer standard and as per 
CPCB rules.
CABLING:
Supply & erection of underground Aluminum armoured cable ISI mark including necessary 
connections, thimbling, glands alongwith digging & re-filling of cable trenches, complete in all 
respect, inclusive of cost of earth excavation. Makes Finolex, Havells, Gloster, Grandlay, Polycab/ 
RR Kabel, Plaza, Kalinga, Hyglow (ISI Marked) suitable for D.G. Set as per manufacturer 
standard / recommendation.
SWITCHES :   Change over switch, Supply & erection of change over switch, TPN on angle iron 
frame including earthing, necessary connections complete in all respect, Make:- Havells, MEX, 
SSK, Standard, DPPL, Crystal ,C&S  – Capacity 32, 63, 100, 200 Amps.

Main Switch :- I) Supply & Erection of following Main switches, TPN Re-wireable/HRC on angle 
iron frame including earthing necessary connections complete in all respect, Make:- MEX, SSK, 
DPPL, Standard, Havells, Crystal. Capacity 32, 63, 100, 200 Amps.

EARTHING
a)      Supply and erection of plate earthing as per IS specification with 600mm x 600mm 

x 3mm of copper plate  below ground upto 2.13 meter with 20mm x 3mm copper 
strip of electrolytic grade as per specification. The strip is to be inserted through G. 
I. pipe of medium class of suitable size. Earthing should be complete with charcoal, 
salt & provision of watering arrangement & manhole cover of size 1 ft x 1ft 
including all bricks masonary work, digging & refilling etc., complete in all respect 
as required inclusive of the cost of earth excavation work & required material.

Detailed Specifications :- (Diesel Generating Sets 50 KVA to 320 KVA)

            Diesel Engine and Alternator should be close coupled and mounted on a base plate of 
robust construction.
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1.         DIESEL  ENGINE : (Manufactured in India)
            Diesel Engine shall be Liquid Cooled, electric start developing required B.H.P. at 1500 rpm 
suitable for alternator to deliver specified continuous KVA output at 0.8 lagging PF at NTP 
conditions (Rating shall be tested at Unity PF). The Diesel Engine should be capable of providing 
10 % overload for one hour continuous running at full load after every 11 Hours continuous 
running. Diesel Engine should be fitted with Electronic Governor.
The Diesel Engine shall be complete with the following accessories:-

a)         Engine instrument Panel consisting of starting switch/push button, Lube Oil and Pressure 
Gauges, Water Temperature Gauge, RPM indicator and Hour meter.

b)         Low lube oil pressure safety required in Engines, High Water temperature safety for water 
cooled Engines is required. The safety should include audio alarm and trip facility also to 
avoid damage to the engine.

c)         Radiator.
d)         Exhaust silencer of Residential type.
e)         12V/24Vstarting system complete with starter motor, charging alternator and Cutout.
f)         Lead Acid battery of suitable ratings with connecting cables. The batteries shall be supplied 

in uncharged conditions and of Make:
EXIDE/ STANDARD FURUKAWA/ AMARON/ TATA-GREEN/ AMCO/ LUMINOUS/ 
PACESETTER.

Diesel Engine of direct injection or Diesel Engine fitted with common Rail Direct Injection 
Pump shall be accepted.

The Engine should confirm to applicable Emission Norms. The Diesel Engine shall be 
accepted only which conforms to BIS: 10000/1/2 or BS:5514.

2.         ALTERNATOR :-
            The Alternator shall be self – excited, self – regulated of specified KVA rating in three 
phase at 415 Volts, 50 Hz, 1500 RPM and 0.8 pf lagging (Rating shall be tested at Unity PF). The 
alternators shall be of brushless type only. The alternators shall be screen-protected drip proof with 
Min. IP-21 or improved degree of protection for outdoor installations. The class of insulation of the 
Alternator would be F/H. The rated voltage of Alternator will be 415 V for 3 phase.
Make of Alternator : Kirloskar / Kirloskar Green/ Crompton – Greaves/ Leroy Somer / Trident/ 
Stamford/ Meccalte.
3.         AMF CONTROL PANEL :-
            Automatic mains failure (AMF) control panel shall be able to start up the DG set and can 
transfer the load on to D.G. set on mains failure without requiring any human intervention, 
similarly, on restoration of main supply, it shall be able to transfer the load to mains supply and 
switch off the D.G. Set automatically.

            The AMF panel enclosure should be with the IP-53 degree of protection and shall be 
fabricated from minimum 16 SWG thick steel sheet duly pre-treated and aesthetically finished and 
Power coated.
The AMF Control Panel shall have the following instruments:
a)         Microprocessor based relay with composite/separate meter for digital display of:
            1.         Generator voltage/AC Mains voltage.
            2.         Generator Current.
            3.         Load Current.
            4.         Power Factor.
            5.         Frequency.
            6.         Energy.
            7.         Three attempts engines start/ engines cranking relay.
            8.         On delay timer for load change over.
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            9.         On delay timer for engine shut off.
b)         Mode selector switch for setting the panel on any one position such as off or auto or 

manual or test.
c)         Engine On-Off switch (Push button type)
d)         MCCB/Fuses of suitable rating shall be provided.
e)         Rectangular Aluminium Bus Bars (one number for each phase, neutral and Earthing 

terminal) of adequate ratings duly colour coded with heat shrinkable PVC Sleeves or 
Copper Cables.

f)         Two contactors/ACB of suitable rating (one for DG set & one for AC mains) with over load 
relay.

g)         Under + Over Voltage Relay.
h)         Automatic Battery charger with on-off switch, voltmeter and ammeter for charging the 

battery from mains. This will be addition to the battery charging alternator fitted on the 
engine.

i)          Instrument & Control Fuses/MCB.
j)          Four number indicating lamps to indicate ‘load on mains’ ‘set running’ ‘load on        

set’and ‘battery charger on’.
k)         Audio visual alarm for ‘Low lubricating oil pressure’ High water temperature’ (for water     

cooled), ‘Start failure’, and ‘DG overload’
l)          Any other switch, instrument, relay or contactor etc. essential for smooth and trouble free 

function of DG set with AMF Panel (to be specified by the tenderer in their offer with 
complete detail of the item).

m)        All Electro components/ parts such as MCCB/ MCB/FUSE/ Contactor/ Meters should be 
of L&T/ ABB/ SCHINEDIER/AE/ENERZON/GE/HAVELLS/ SIEMENS make.

4.         MANUAL CONTROL PANEL :-
The Control Panel shall be made out of fabricated sheet 16 gauge (min) thick duly powder 
coated of suitable size for indoor/outdoor floor mounting installation. Aluminium 
Busbar/copper cables, internal wiring with suitable provision for / connection incoming/ 
outgoing leads. The Control Panel shall include following instruments:-

a.         Composite meter for digital display of
            i.          Voltage
            ii.         Current.
            iii         Frequency
b.         One MCB/MCCB/ACB of suitable Rating.
c.         Push Button switch for on off operation.
d.         Indication lamps.

e.         Automatic Battery charger with on-off switch, voltmeter and ammeter for charging 
the battery from mains. This will be addition to the battery charging alternator fitted 
on the engine.  

5.         SOUND PROOF ENCLOSURE (CANOPY)
            The generator shall be in a sound proof (Acoustic) enclosure suitable for Diesel Generating 
Set complete in all respect having following specification/ Feature :-
            Fabricated as per standard specification of manufacturer, stuffing done with suitable Foam/ 
Rock wool. Rock wool supported with Tissue Paper or perforated sheets having holes. Residential 
type silencer provided to lower the noise of exhaust outlet. Canopy treated for antirust with powder 
coating. Should have fresh Air inflow and proper ventilation. Modular in construction and 
provided with lockable doors. The Sound proof enclosure shall be strictly as per CPCB prevalent 
norms. The sheet thickness should be 18 gauge (min) as per manufacturer standard and as per 
CPCB rules.
CABLING :
Supply & erection of underground Aluminum armoured cable ISI mark including necessary 
connections, thimbling, glands alongwith digging & re-filling of cable trenches, complete in all 
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respect, inclusive of cost of earth excavation. Makes Finolex, Havells, Gloster, Grandlay,Polycab, 
RR Kabel, Plaza, Kalinga, Hyglow (ISI Marked) suitable for D.G. Set as per manufacturer 
standard / recommendation.
SWITCHES :   Change over switch, Supply & erection of change over switch, TPN on angle iron 
frame including earthing, necessary connections complete in all respect, Make:- Havells, MEX, 
SSK, Standard, DPPL, Crystal , C&S – Capacity 200, 320, 400, 630, 800, 1000, 1250 Amps.

Main Switch :- I) Supply & Erection of following Main switches, TPN Re-wireable/HRC on angle 
iron frame including earthing necessary connections complete in all respect, Make:- MEX, SSK, 
DPPL, Standard, Havells, Crystal. Capacity 200, 320, 400, 630, 800, 1000 Amps.

EARTHING
a)      Supply and erection of plate earthing as per IS specification with 600mm x 600mm 

x 3mm of copper plate  below ground upto 2.13 meter with 20mm x 3mm copper 
strip of electrolytic grade as per specification. The strip is to be inserted through G. 
I. pipe of medium class of suitable size. Earthing should be complete with charcoal, 
salt & provision of watering arrangement & manhole cover of size 1 ft x 1ft 
including all bricks masonary work, digging & refilling etc., complete in all respect 
as required inclusive of the cost of earth excavation work & required material.

b)       Supply and erection of copper strip earthing of 25mm x 3mm copper earth strip & 
suitable size medium class GI pipe including all necessary material and termination 
etc. complete in all respect.

Detailed Specifications :- (Diesel Generating Sets 400 KVA to 2500 KVA)

            Diesel Engine and Alternator should be close coupled and mounted on a base plate of 
robust construction.
1.         DIESEL  ENGINE : (Manufactured in India)
            Diesel Engine shall be Liquid Cooled, electric start developing required B.H.P. at 1500 rpm 
suitable for alternator to deliver specified continuous KVA output at 0.8 lagging PF at NTP 
conditions (Rating shall be tested at Unity PF). The Diesel Engine should be capable of providing 
10 % overload for one hour continuous running at full load after every 11 Hours continuous 
running. Diesel Engine 400 KVA and above should be fully electronic i.e. governing, fuel 
injection, monitoring of engine and its parameters should be all electronic. Diesel Engine 
Monitoring & Controlling & Controller for Generator Operation Monitoring & Synchronization 
Function shall be Independent of Each other.

The Diesel Engine shall be complete with the following accessories:-

a)         Engine instrument Panel consisting of starting switch/push button, Lube Oil and Pressure 
Gauges, Water Temperature Gauge, RPM indicator and Hour meter.

b)         Low lube oil pressure safety required in Engines, High Water temperature safety for water 
cooled Engines is required. The safety should include audio alarm and trip facility also to 
avoid damage to the engine.

c)         Radiator.
d)         Exhaust silencer of Residential type.
e)         12V/24Vstarting system complete with starter motor, charging alternator and Cutout.
f)          Lead Acid battery of suitable ratings with connecting cables. The batteries shall be 

supplied in uncharged conditions and of Make :
EXIDE/ STANDARD FURUKAWA/ AMARON/ TATA-GREEN/ AMCO/ LUMINOUS/ 
PACESETTER.

The Engine should confirm to applicable Emission Norms. The Diesel Engine shall be 
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accepted only which conforms to BIS : 10000/1/2 or BS:5514.

2.         ALTERNATOR (LT) :-
            The Alternator shall be self – excited, self – regulated of specified KVA rating in three 
phase at 415 Volts, 50 Hz, 1500 RPM and 0.8 pf lagging (Rating shall be tested at Unity PF). The 
alternators shall be of brushless type only. The alternators shall be screen-protected drip proof with 
Min. IP-21 or improved degree of protection for outdoor installations. The class of insulation of the 
Alternator would be F/H. The rated voltage of Alternator will be 415 V for 3 phase.
Make of Alternator : Kirloskar / Kirloskar Green/ Crompton – Greaves/ Leroy Somer / Trident/ 
Stamford/ Meccalte.
2A.      ALTERNATOR (HT) for 1500/2000/2275/2500 KVA in addition to LT:-
            The Alternator shall be self – excited, self – regulated of specified KVA rating in three 
phase at 3.3/6.6/11KV, 50 Hz, 1500 RPM and 0.8 pf lagging (Rating shall be tested as per standard 
design of Manufacturer). The alternators shall be of brushless type only. The alternators shall be 
screen-protected drip proof with Min. IP-21 or improved degree of protection for outdoor 
installations. The class of insulation of the Alternator would be F/H. The rated voltage of 
Alternator will be 3.3/6.6/11 KV for 3 phase as per Manufacturer design with Latest amendment.
Make of Alternator : Kirloskar / Leroy Somer / Stamford/ TDPS/ABB/ Siemens.
3.         AMF CONTROL PANEL :-
            Automatic mains failure (AMF) control panel shall be able to start up the DG set and can 
transfer the load on to D.G. set on mains failure without requiring any human intervention, 
similarly, on restoration of main supply, it shall be able to transfer the load to mains supply and 
switch off the D.G. Set automatically.
            The AMF panel enclosure should be with the IP-53 degree of protection and shall be 
fabricated from minimum 16 SWG thick steel sheet duly pre-treated and aesthetically finished and 
Power coated.
The AMF Control Panel shall have the following instruments :
a)         Microprocessor based relay with composite/separate meter for digital display of :
            1.         Generator voltage/AC Mains voltage.
            2.         Generator Current.
            3.         Load Current.
            4.         Power Factor.
            5.         Frequency.
            6.         Energy.
            7.         Three attempts engines start/ engines cranking relay.
            8.         On delay timer for load change over.
            9.         On delay timer for engine shut off.
b)         Mode selector switch for setting the panel on any one position such as off or auto or 

manual or test.
c)         Engine On-Off switch (Push button type)
d)         MCCB/Fuses of suitable rating shall be provided.
e)         Rectangular Aluminium Bus Bars (one number for each phase, neutral and Earthing 

terminal) of adequate ratings duly colour coded with heat shrinkable PVC Sleeves or 
Copper Cables.

f)          Two contactors/ACB of suitable rating (one for DG set & one for AC mains) with   over 
load relay.
g)         Under + Over Voltage Relay.
h)         Automatic Battery charger with on-off switch, voltmeter and ammeter for charging the 

battery from mains. This will be addition to the battery charging alternator fitted on the 
engine.

i)          Instrument & Control Fuses/MCB.
j)          Four number indicating lamps to indicate ‘load on mains’ ‘set running’ ‘load on set’and 

‘battery charger on’.
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k)         Audio visual alarm for ‘Low lubricating oil pressure’ High water temperature’ (for water     
cooled), ‘Start failure’, and ‘DG overload’

l)          Any other switch, instrument, relay or contactor etc. essential for smooth and trouble free 
function of DG set with AMF Panel (to be specified by the tenderer in their offer with 
complete detail of the item).

m)        All Electro components/ parts such as MCCB/ MCB/FUSE/ Contactor/ Meters should        
be of L&T/ ABB/ SCHINEDIER/AE/ENERZON/GE/HAVELLS/ SIEMENS make.

4.         MANUAL CONTROL PANEL (LT) :-
The Control Panel shall be made out of fabricated sheet 16 gauge (min) thick duly powder 
coated of suitable size for indoor/outdoor floor mounting installation. Aluminium 
Busbar/copper cables, internal wiring with suitable provision for / connection incoming/ 
outgoing leads. The Control Panel shall include following instruments :-

a.         Composite meter for digital display of
            i.          Voltage
            ii.         Current.
            iii         Frequency
b.         One MCB/MCCB/ACB of suitable Rating.
c.         Push Button switch for on off operation.
d.         Indication lamps.

e.         Automatic Battery charger with on-off switch, voltmeter and ammeter for charging 
the battery from mains. This will be addition to the battery charging alternator fitted 
on the engine.  

4A.      MANUAL CONTROL PANEL (HT) :-
The Control Panel shall be made out of fabricated sheet 14 gauge (min) thick duly powder 
coated of suitable size for outdoor floor mounting installation. Aluminium Busbar, internal 
wiring with suitable provision for / connection incoming/ outgoing leads. The Control Panel 
shall include following instruments :-

a.         Composite meter for digital display of
            i.          Voltage
            ii.         Current.
            iii         Frequency
b.         One VCB of suitable Rating.
c.         Push Button switch for on off operation.
d.         Indication lamps.
e.         Automatic Battery charger with on-off switch, voltmeter and ammeter for charging the 

battery from mains. This will be addition to the battery charging alternator fitted on the 
engine.

f.          Neutral Ground Resistor (NGR) Panel suitable for 3.3/6.6/11KV shall be included with HT 
Manual Control Panel.

5.         SOUND PROOF ENCLOSURE (CANOPY)
            The generator shall be in a sound proof (Acoustic) enclosure suitable for Diesel Generating 
Set complete in all respect having following specification/ Feature:-

            Fabricated as per standard specification of manufacturer, stuffing done with suitable Foam/ 
Rock wool. Rock wool supported with Tissue Paper or perforated sheets having holes. Residential 
type silencer provided to lower the noise of exhaust outlet. Canopy treated for antirust with powder 
coating. Should have fresh Air inflow and proper ventilation. Modular in construction and 
provided with lockable doors. The Sound proof enclosure shall be strictly as per CPCB prevalent 
norms. The sheet thickness should be 18 gauge (min) as per manufacturer standard and as per 
CPCB rules.
CABLING :
Supply & erection of underground Aluminum armoured cable ISI mark including necessary 
connections, thimbling, glands alongwith digging & re-filling of cable trenches, complete in all 
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respect, inclusive of cost of earth excavation. Makes Finolex, Havells, Gloster, Grandlay, Polycab, 
RR Kabel, Plaza, Kalinga, Hyglow (ISI Marked) suitable for D.G. Set as per manufacturer 
standard / recommendation.
SWITCHES :   Change over switch, Supply & erection of change over switch, TPN on angle iron 
frame including earthing, necessary connections complete in all respect, Make:- Havells, MEX, 
SSK, Standard, DPPL, Crystal , C&S – Capacity 630, 800, 1000, 1250 Amps.

Main Switch :- I) Supply & Erection of following Main switches, TPN Re-wireable/HRC on angle 
iron frame including earthing necessary connections complete in all respect, Make:- MEX, SSK, 
DPPL, Standard, Havells, Crystal. Capacity 630, 800, 1000 Amps.

EARTHING
a)      Supply and erection of plate earthing as per IS specification with 600mm x 600mm 

x 3mm of copper plate  below ground upto 2.13 meter with 20mm x 3mm copper 
strip of electrolytic grade as per specification. The strip is to be inserted through G. 
I. pipe of medium class of suitable size. Earthing should be complete with charcoal, 
salt & provision of watering arrangement & manhole cover of size 1 ft x 1ft 
including all bricks masonary work, digging & refilling etc., complete in all respect 
as required inclusive of the cost of earth excavation work & required material.

b)       Supply and erection of copper strip earthing of 25mm x 3mm copper earth strip & 
suitable size medium class GI pipe including all necessary material and termination 
etc. complete in all respect.

c)      Foundation of DG set will be made suitable for capacity of DG set as under:
Specification:- Const. of foundation for Diesel Generator of size length and width 
300mm more all around the DG set having foundation with 150mm CC 1:4:8 with stone 
aggregate 40mm nominal size in foundation and brick work in cement motor 
1:6:600mm (300mm underground and 1000mm above ground) and earth filling inside 
and cement concrete 1:1:5:3 slab with stone aggregate 20mm nominal size with steel 
reinforcement 10mm dia 150mm center to centre both way. Including cement plaster 
1:4 all around as per PWD specification and up to entire satisfaction of Engineer-In-
Charge of work.

TECHNICAL BID DOCUMENTS
            a. Compliance report of the NIT specifications.
            b. Manufacturing proof i.e. SSI Registration Certificate/ Large Medium 
                                                           Registration Certificate or any other proof in case of original 
manufacturer.
            c. G. S.T. Registration No. & details alongwith attested copy of that.
            d. Copy of PAN card & PAN details including the details of Assessing Authority.
            e. Complete tender form duly stamped & signed on each page must be put in 
                                                    Technical Bid without quoting rates/ taxes and duties.
            l.   Any other supporting technical documents.
PAYMENT TERMS:
            For D.G. Set supply:
            90%  shall be released after successful delivery at Site.
            Balance 10% after satisfactory installation & commissioning at Site.
            AMC for DG Set:
            Quarterly Payment shall be released supporting with 10% Bank Guarantee.
            Regarding downtime penalty shall be AMC + 10% if AMC service not rendered by the 
bidders.
DELIVERY PERIOD:
            3 months for supply of material.
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NOTE :
            All other remaining documents other than mentioned above be put in the Technical Bid as   
per requirement of the NIT.
TERMS & CONDITIONS :-
1.         F.O.R.
            Destination anywhere in Haryana, Chandigarh and other Haryana government offices 
located outside the State.
2.         The bidder must submit authority letter from Diesel Engine manufacturer alongwith valid 
Nodel Agency Certificate for DG Sets in Diesel engine manufacturer name, failing which offer 
will be rejected straightway.
3.         DG sets shall meet the requirements of Environmental (Protection) Rules 1986 as laid          
down by Min. of Environmental & Forests read with GSR 371 (E) dated 17.2.2002.   GSR 520 (E) 
dated 1.7.2003 and No.448 (E) dated 12.07.2004 in respect of noise and emission norms. The 
supplier shall furnish copy of Type approval certificate from          authorized agency for emission 
norms and noise level norms for each DG Set giving detail of Model No. of Engine and Alternator 
which such approval is applicable. The tenderer shall furnish copy of COP for each Model of DG 
Set form and authorized agency with the tender.
4.         Warrantee: One year from the date of satisfactory trial working of sets or commissioning 
at destination.            
5.         Rates of AMC including parts (Comprehensive) for 5 years after the warrantee period.

6.         AUTHORITY LETTER
In case offers are submitted by the Authorised Dealer, letter of Authority from the Diesel 
Engine manufacturer to quote rates on their behalf must be furnished alongwith their offers, 
duly supported with the documents as required above. The authority letter must be signed 
and stamped by the Proprietor/ Partner/ M.D./ Director/ Manager of the firm/ company and 
must be valid for the period of rate contract.

7.         INSPECTION : (FOR GENUINESS OF MATERIAL)
            The stores for inspection may be offered to this office within the stipulated delivery period 
and the inspection will be carried out by the representatives of the indenting Deptts. before 
despatch of D.G. Set  at Diesel Engine manufacturers premises. You are, therefore, requested to 
keep adequate stock ready for inspection at your godown and dispatch only such material, which 
has been duly inspected and accepted. The inspection of stores shall only be arranged after 
execution of agreements.

            SECURITY is to be kept till expiry of warrantee period by the office of Director    General 
Supplies & Disposals Haryana.

8.         SPARES AVAILABILITY:
Guarantee that the equipment being offered is the latest model and that spare for the 
equipment will be available for a period of at least 10 years and also guarantee that they 
will keep the institution informed of any update of the equipment over a period      of next 
10 years.
9.         Tenderer should also have Service Centers throughout Haryana & Chandigarh. He 

should submit list of such Authorised Service Centres along with complete address 
Phone Nos. and Email etc.

CONDITION :
The Diesel Generating Sets above 1000 KVA, which are not approved from Central Pollution 
Control Board nodel agency, have to submit Performance Certificate of approx. 25 Nos. Diesel 
Generating Sets from 1010 KVA to 2500 KVA which are installed with Govt. Departments or 
Private Consumers with minimum 2 years performance.
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FINANCIAL DOCUMENTS :-
Rates offered must be quoted including Taxes (but excluding GST), Duties, Freight, etc.

ADDITIONAL CONDITIONS FOR OPERATION AND MTC. CONTRACT

1.      AMC means annual comprehensive maintenance contract after completion of free
1. maintenance period specified in the agreement.
2. The work will be carried out as per relevant IS: Specifications and other general codes 

and practices.
3. GST / Income / labour cess as and if applicable will be deducted from all bills. However, 

certificate for TDS will be issued by the department.
5.      The jurisdictions of court shall be at concerned district head quarter.

1. After expiry  of  free  maintenance  period, AMC shall come into force. AMC charges for 
first year will be calculated on updated value of original work contract agreement. The 
first maintenance period will be from expiry of free maintenance period.

2. The firm will maintain a reasonable inventory of genuine spares parts in their service 
depot, so that faults in the system do not remain unattended for want of spares. During the 
free maintenance period lift will have to be maintained and inspected regularly.

3. The firm will deploy only trained and appropriate skilled personnel to keep the equipment 
properly adjusted and they will use all reasonable care to maintain the elevator in proper 
and safe operating conditions,

4. This maintenance contract includes replacement of all minor and major parts/assemblies 
including their cost and cost of all other material/consumable and tools etc. and labour 
required to maintain these lifts in proper working order.
10.  The firm shall remove the breakdown during or after working hours and even on 

holidays on receipt of information at the firm control station from the authorized  
representatives of PW (B&R)  Department or the client department in whose 
premises the system is working. The firm will intimate the complaint number to the 
complainant at the time of reporting the breakdown .Machine room / Control room 
keys shall be made available to authorized technician of the firm on arrival at site. 
The break-down rectification report shall be signed by the department for record of   
issue of spares and keeping time record of the firms service personnel. The firm 
personnel will also sign the log book of respective system in token of attending the 
complains & removal of defects and other observations recorded by department 
officers /officials to complete satisfaction.

1. The firm shall set right the system in working condition within 24 (Twenty four) hours for 
the minor defects and within 4(four) days including day of complaint for the major 
breakdown after receipt of the complaint at their center, if service center of the firm exists 
at that station and within 48(Forty Eight) hours and 6(six) days for minor and major 
breakdown respectively, in case service center of the firm does not exist at that station. If 
the complaint is not attended within the specified period ,beside not paying AMC charges 
for delayed period, compensation of two days AMC charges for every delay of one day or 
part thereof shall be levied ,but the total amount of compensation during a year shall not 
exceed 10% (Ten Percent) of the annual maintenance charges of relevant year. The 
Superintending Engineer on representation from the firm may reduce the amount of 
compensation and his speaking decision in writing shall be final. Even after levying the 
compensation equivalent to 10 % (Ten percent) of the contract amount if the firm does not 
attend the complaint, the firm will not be paid AMC for the defaulting period.

2.  Any work which may be rendered necessary due to revision of the existing Govt. 
Municipal or elevator acts promulgated subsequent to the date of installation of system or 
new design/development/modernization work will not   be covered under maintenance 
contract.

3. The firm shall become liable for compensation in accordance with the Indian law and 
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Regulations in the event of any accident occurring to any person due to the fault in the 
system on account of failure to keep the system in proper working order or non 
compliance of statutory provision for safety measures.

4. The parts if replaced by the firm shall be OEM parts matching with the existing 
equipment. Defective/removed /unserviceable parts will be the property of the firm.

5. The bill of maintenance charges should be  properly  prepared and scrutinized by the 
Chartered Accountant of the firm with the supporting papers of price indices at the time of 
submission of first maintenance contract bill of financial  year.

6. After completion of maintenance contract or termination of contract mid way due  to any 
reason what-so-ever, the firm will hand over the system in working order with every  
parts /assembly intact. In case, if any part / assembly is found missing/defective or of sub 
standard specifications due recovery will be made for such a deficiency and other 
measures to effect such recovery as deemed fit will be  taken against the firm.

7. The department will have prerogative to discontinue the maintenance contract of any or 
all the lifts without assigning any reason at any time without paying any compensation for 
such an act. However, a valid one month notice will be given before taking any such 
action as mentioned above or maintenance charges will be paid for the period for which 
notice falls short.

8. Separate agreement of operation & AMC shall be prepared yearly on agreed rates, terms 
and conditions on completion of one year free maintenance period. It shall stand 
concluded and will become operative from the next day of expiry of free maintenance 
period even without signing of contract agreement.

9. 10% (Ten percent) security shall be deducted from each bill of the firm subject to 
maximum 5% of agreement value and shall be refunded after completion of Operation & 
AMC period. Or alternatively security can be deposited by the firm in shape of bank 
guarantee for the required amount and validity i.e upto expiry to 5 years after completion.

10. These additional conditions shall supersede the similar conditions found contrary 
elsewhere in DNIT.

ADDITIONAL CONDITIONS FOR SUBSTATION/ OVER HEAD HT/LT AND DG 
SET

1.                 The transformer, G.O switch LT panel, Shall be got inspected / approved from 
Engineer-in-Charge or his authorized representative before its installation at site. 
The inspecting authorized / approving authority may get tested the above noted 
items at the work of manufacture’s firm, if desired by the inspecting / approving 
authority.

2.                 The contractor shall be responsible for getting inspected / passed the electrical 
substation from Chief Electrical inspector, Haryana, Chandigarh & he will also 
make necessary payments of fees for this purpose to his office. The department 
will however give render necessary assistance to the contractor in this regard.

3.                 All testing charges of the various equipments of electrical substation required by 
DHBVNL authorities will be borne by the contractor.

4.                 The Contractor shall submit the original manufacture’s test certificate in respect 
of DG set, Transformer, LT panel, HT panel MCCB’s, PVC armored 
underground LT cable, XLPE 11 KV cables, CT’s, PT’s, Isolator and electronics 
Digital metering panel.

5.                 The Voltmeter, Amp. Meter etc. will be of AE / IMP make.
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6.                 The tenderer must be himself ‘A’ class electrical contractor license holder from 
Chief Electrical inspector, Haryana for execution of 11 KV works and is 
specialized for doing the same type of works.

7.                 The Air Circuit breaker and MCCB in LT panel shall be of same make.

8.                 The material and installation will be got checked by the contractor from local 
DHBVNL authorities during execution. Makes as approved by DHBVNL will be 
allowed.

9.                 It will be mandatory for contractor to get the complete installation cleared / 
approved from CEI Haryana after completion. The inspection fee will be 
deposited by the firm. Metering equipment will also be got cleared from 
DHBVNL by the contractor including depositing necessary fee etc.

10.            All material will be got inspected from department before dispatch to site of 
work.

11.            Firm / contractor will offer inspection of all major materials at manufacturer 
place and will bear the to and fro including boarding & loading expense.

ADDITIONAL CONDITIONS FOR EPABX, LAN, FIRE ALARM, PUBLIC ADDRESS, 
CCTV CAMERAS AND INFORMATION DISPLAY SYSTEM/BMS/AUDIO VISUAL 

SYSTEM

1.    Bidders to submit along with the data sheet of their make & model as per BOQ along 
with their technical bid.

2.    Bidders should submit along with technical bid certificate from OEM regarding 
technical compliance of their model as per technical specification attached on their letter 
head.

3.    Bidder should submit along with technical bid certificate from OEM that their products/ 
Brands are not debarred / blacklisted from Govt. semi Govt. deptt. / Undertaking.

4.    The bidder to submit the authorization letter from OEM along with technical bid
5.    Bidder to submit backup guarantee of principle manufacturer.
6.    In addition to above the contractor will have to arrange certificate from OEM that the 

installation have been checked by him and the material installed is genuine and the OEM 
stands for back up guarantee of material/ equipment’s.

7.    Bidder should submit list of works executed & their performance certificates of similar 
work in addition to the above contractor.

NONE SUBMISSION OF ABOVE ALONGWITH TECHNICAL BID WILL LEAD TO 
OUTRIGHT REJECTION OF TECHNICAL BID ADDITIONAL CONDITIONS FOR 
OPERATION AND MTC. CONTRACT

1.      AMC means annual comprehensive maintenance contract after completion of free 
maintenance period specified in the agreement.

2.    The work will be carried out as per relevant IS: Specifications and other general 
codes and practices.

3.    GST / Income / labour cess as and if applicable will be deducted from all bills. 
However, certificate for TDS will be issued by the department.

4.    The jurisdictions of court shall be at concerned district head quarter.
5.    After expiry  of  free  maintenance  period, AMC shall come into force. AMC 
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charges for first year will be calculated on updated value of original work contract 
agreement. The first maintenance period will be from expiry of free maintenance 
period.

6.    The firm will maintain a reasonable inventory of genuine spares parts in their service 
depot, so that faults in the system do not remain unattended for want of spares. 
During the free maintenance period lift will have to be maintained and inspected 
regularly.

7.    The firm will deploy only trained and appropriate skilled personnel to keep the 
equipment properly adjusted and they will use all reasonable care to maintain the 
elevator in proper and safe operating conditions,

8.    This maintenance contract includes replacement of all minor and major 
parts/assemblies including their cost and cost of all other material/consumable and 
tools etc. and labour required to maintain these lifts in proper working order.

9. The firm shall remove the breakdown during or after working hours and even on 
holidays on receipt of information at the firm control station from the authorized 
representatives of PW (B&R)  Department or the client department in whose premises 
the system is working. The firm will intimate the complaint number to the 
complainant at the time of reporting the breakdown. Machine room / Control room 
keys shall be made available to authorized technician of the firm on arrival at site. 
The break-down rectification report shall be signed by the department for record of   
issue of spares and keeping time record of the firm’s service personnel. The firm 
personnel will also sign the log book of respective system in token of attending the 
complains &removal of defects and other observations recorded by department 
officers /officials to complete satisfaction.

10.     The firm shall set right the system in working condition within 24 (Twenty four) 
hours for the minor defects and within 4(four) days including day of complaint for the 
major breakdown after receipt of the complaint at their center, if service center of the 
firm exists at that station and within 48(Forty Eight) hours and 6(six) days for minor 
and major breakdown respectively, in case service center of the firm does not exist at 
that station. If the complaint is not attended within the specified period ,beside not 
paying AMC charges for delayed period, compensation of two days AMC charges for 
every delay of one day or part thereof shall be levied ,but the total amount of 
compensation during a year shall not exceed 10% (Ten Percent) of the annual 
maintenance charges of relevant year. The Superintending Engineer on representation 
from the firm may reduce the amount of compensation and his speaking decision in 
writing shall be final. Even after levying the compensation equivalent to 10 % (Ten 
percent) of the contract amount if the firm does not attend the complaint, the firm will 
not be paid AMC for the defaulting period.

11.      Any work which may be rendered necessary due to revision of the existing Govt. 
Municipal or elevator acts promulgated subsequent to the date of installation of 
system or new design/development/modernization work will not   be covered under 
maintenance contract.

12.     The firm shall become liable for compensation in accordance with the Indian law 
and Regulations in the event of any accident occurring to any person due to the fault 
in the system on account of failure to keep the system in proper working order or non-
compliance of statutory provision for safety measures.

13.     The parts if replaced by the firm shall be OEM parts matching with the existing 
equipment. Defective/removed /unserviceable parts will be the property of the firm.

14.     The bill of maintenance charges should   be properly prepared and scrutinized by 
the Chartered Accountant of the firm with the supporting papers of price indices at the 
time of submission of first maintenance contract bill of financial year.

15.     After completion of maintenance contract or termination of contract midway due to 
any reason what-so-ever, the firm will hand over the system in working order with 
every parts /assembly intact. In case, if any part / assembly is found missing/defective 
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or of substandard specifications due recovery will be made for such a deficiency and 
other measures to effect such recovery as deemed fit will be taken against the firm.

16.     The department will have prerogative to discontinue the maintenance contract of 
any or all the lifts without assigning any reason at any time without paying any 
compensation for such an act. However, a valid one month notice will be given before 
taking any such action as mentioned above or maintenance charges will be paid for 
the period for which notice falls short.

17.    Separate agreement of operation & AMC shall be prepared yearly on agreed rates, 
terms and conditions on completion of one year free maintenance period. It shall 
stand concluded and will become operative from the next day of expiry of free 
maintenance period even without signing of contract agreement.

18.    10% (Ten percent) security shall be deducted from each bill of the firm subject to 
maximum 5% of agreement value and shall be refunded after completion of 
Operation & AMC period. Or alternatively security can be deposited by the firm in 
shape of bank guarantee for the required amount and validity i.e upto expiry to 5 
years after completion.

19.    These additional conditions shall supersede the similar conditions found contrary 
elsewhere in DNIT.

20.    AMC (Annual comprehensive maintenance contract) during next four years after 
free mtc period will be paid as below: -

(a)     1st year after free mtc period @ 3%
(b)    2nd  year after free mtc period @ 3.5%
(c)              3rd year after free mtc period @ 4 %
(d)    4th year after free mtc period @ 4.5% of original work.

ADDITIONAL CONDITION FOR MAINTENANCE OF HVAC SYSTEM

1.            The firm shall set right the breakdown in working condition within 24 hours for the 
minor defects and 48 hours for the major breakdown after receipt of the complaint at 
their centre.  If the complaint is not attended to within the specified  period and 
monthly examination is not done on due date compensation for delayed period, 
compensation @ 0.5%  work done of original work for every delay of one day or part 
thereof shall be levied but the total amount of compensation shall not exceed 5% of 
the work done of original work.  The Superintending Engineer may, on representation 
from the firm, reduce the amount of compensation and his decision in writing shall be 
final. It the firm does not attend to the complaint / monthly examination for further 
four days of the above specified period i.e. 24 and 48 hours the same shall be got 
attended to at his risk and cost from other source.

2.            The firm will also attend to the breakdown after normal working hours, if necessary, 
to keep the system in working condition. In a such case department will provide 
necessary assistance but no extra charges will be paid.

3.            The part, if replaced by the firm shall be OEM parts matching with the existing 
equipment.  Defective / removed parts will be the property of the firm.

4.            The department will have prerogative / option to discontinue the maintenance work 
of complete / part system without assigning any reason at any time without paying 
any compensation for such an act. However, a valid one month notice will be given 
before taking any such action as mentioned above or maintenance charges will be 
paid to firm for the period for which notice falls sort.

5.            All T&P items required shall be of the agency.
6.            The successful tenderer will have to train two persons nominated by the department 

for proper handling and minor routine maintenance.
7.            The system will have to be serviced & demonstrated once in every three months 
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during defect liability period free of cost.
8.            Retention Money for AMC
10% (Ten percent) retention money shall be deducted from running bills subject to a 
maximum of 5% of the agreement amount and shall be refunded 100% after completion of 
work to the satisfaction of Engineer-in-Charge and handing over (back) complete 
installation in good / working condition. However, retention money can be released against 
unconditional Bank Guarantee in favour of department valid for 60 days beyond AMC 
period.
9.            The firm shall become liable to pay compensation in event of any accident occurring 

to the person using or intending to use the system instrument due to the fault in the 
system on account of non keeping the system in proper working order and other 
safety measures.

SPECIAL CONDITIONS FOR COMPREHENSIVE MAINTENANCE CONTRACT 
(HVAC)

After completion of the installation the firm shall get the installations inspected from 
authorized person deputed by department and prepare as built drawings with complete detail of 
installations along with inventory of equipment with their make Sr. No. model size etc.. the firm 
shall also obtain a certificate of OEM of the equipment installed for proper installation and backup 
guarantee by OEM of major items.

The firm after successful completion of the work, shall stand guarantee for all material, 
equipment and installation for one year from date of completion. This will include repair, 
replacement and all labour of all installation including consumable items if any. This will be 
treated as free maintenance period. The firm will hand over the system as per para above 
before completion of Defect Liability period / free maintenance period free maintenance 
period / Defect Liability of period will be considered as extended till hand over the system. 
The decision for allotment of maintenance work will be on the discretion of client 
department. However for operation of system during this period the firm shall be paid @ 2% of 
the value of original work done. The decision for allotment of operation and maintenance work 
will be allotted on the discretion of client department.

After completion of free maintenance period of one year from the date of completion as 
above, the firm will be bound to carry out paid comprehensive maintenance i.e. repair and 
replacement of all installations including consumable items etc. and operation of system for next 
Four year for which the firm will be paid as under: -
A.

1. For 1st year (After free maintenance period or actual handover the system to Client deptt. 
whichever is later) @ (4%+2%=6% of the original work done.

2. For 2nd year @ 6.60% of the original work done.
3. For 3rd year @ 7.26% of the original work done.
4. For 4th year @ 8% of the original work done

NOTE:-
            The contractor would submit an affidavit in the technical bid that he shall undertake 
to carry comprehensive maintenance as brought out in the DNIT. In case of failure to do so, 
the department is at liberty to take any due action including proceeding under criminal 
negligence against the firm / contractor.

Payment of this maintenance will be done on quarterly basis. After deducting the statutory 
taxes.

Other terms and conditions of comprehensive maintenance contracthave been as depicted 
under heading addition condition for free maintenance period and annual maintenance contract of 
this DNIT.
IMPORTANT:-
            After completion testing and commissioning the installations will be handed over to the 
authorized authority of Hospital. The contract for operation and comprehensive maintenance 
contraction the rates terms and conditions for the period as per this DNIT / Agreement will be done 
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with the firm by authorized authority of Hospital.  The firm will be bound to carry out the 
comprehensive maintenance and operation contract accordingly for which necessary payments etc. 
will be done by Hospital authority.
Note:- Operation means day and night around the year (24x7x365)
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                                          Section 6
                                       Bill of Quantities

                    Preamble

1)   The Bill of quantities shall be read in conjunction with the instructions to Bidders, Conditions of contract, 
Technical Specifications and Drawings.

2) The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 
common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried 
out, as measured by the contractor and verified by the Engineer and valued at the rates and prices tendered 
in the priced Bill of Quantities, where applicable, and otherwise at such rates as the Engineer may fix within 
the terms of the Contract.

3) The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise 
provided under the Contract, include all constructional plant, labour, supervision, materials, erection, 
maintenance, insurance, profit, all taxes (but excluding GST)  and duties, together with all general risks, 
liabilities and obligations set out or implied in the Contract.

4) The rates and prices shall be quoted entirely in Indian Currency.

5) A rate or price shall be entered against each item in the Bill of Quantities, whether the quantities are stated 
or not. The cost of Items against which the contractor has failed to enter a rate or price shall be deemed to 
be covered by other rates and prices entered in the Bill of Quantities.

6) The whole cost of complying with the provisions of the Contract shall be included in the items provided in 
the priced Bill of Quantities, and where no Items are provided the cost shall be deemed to be distributed 
among the rates and prices entered for the related Items of work.

7)  General directions and descriptions of work and materials are not necessarily repeated or summarized in the 
Bill of Quantities. References to the relevant sections of the contract documentation shall be made before 
entering rates or prices against each item in the Bill of Quantities.

8) Errors will be corrected by the Employer for any arithmetic errors pursuant to clause of the Instructions to 
Bidders.

9) Any items of work not provided in the contract schedule of rates if required to be executed will be paid as 
per Haryana PWD schedule of rates 2021 plus ceiling premium as applicable in DNIT subject to the 
premium tendered by the contractor. In case of non schedule item, these will be paid by the ‘Engineer’ 
based on market rates of that time after getting approval from the competent authority and will be binding 
upon the contractor.

10) The work will be carried out strictly in accordance with the PWD book of specification 1990 edition, 
CPWD Specifications and MoRT&H Specifications as applicable and that will form part and parcel of this 
contract agreement.

Haryana Engineering Works Portal Page 162 of 193

DNIT Name : Pdg. LAN system for Establi...



Public Works Department

11) The ‘Engineer’ shall be entitled to order work against any item or work shown in this contract schedule of 
rates hereinafter called the “Schedule” to any extent and without any limitation whatsoever as may be 
required in his opinion for the purpose of work irrespective of the fact the quantities are omitted altogether 
in the “Schedule” or shown more or less than the work ordered to be carried out.

12) In this contract schedule of rates only essential portion of items has been written, but it will deem to cover 
the entire items as fully described in Haryana PWD schedule rates 2021 till the date of opening of tender 
and will be applicable on this contract schedule of rates.

13) All the items in this contract schedule of rates 2021 subject to the foot notes given in the Haryana PWD 
schedule of rates 2021 till the date of opening of tender and will be applicable on this contract schedule of 
rates.

14) Quantities given in the BOQ may vary at the time of execution of works done at site by the contractor.

15) Unless otherwise specified all material, machinery and labour input are to be arrange by the contractor.

16) All amendments issued to the Haryana PWD schedule of rates will be applicable on the contract schedule of 
rates.

17) As and when contractor gives condition that arrangement of water shall be made by the department, it shall 
be deemed that all the charges incurred thereon shall be borne by the department and recovery on the total 
work done shall be made from him.

18) No claim will be entertained from the contractor in case of any mistake in description, rate or unit occurred 
on account of typing or comparison or over sight. If there is any mistake, the same shall be rectifiable by the 
‘Engineer’ at any stage as per Haryana PWD schedule of rates 2021 and all the amendments received from 
time to time.

19) The premium should be quoted above or below for HSR items and individual rates for NS Items. No 
conditional offer should be made. In case any conditions is tendered, this will be considered as null and 
void and only the premium or discount quoted by the tender shall be accepted. In case any tender refused to 
accept the above afterwards, his earnest money will be forfeited or the action as per conditions of Bid 
Security Declaration Form shall be taken.

20) Tender premium will not be allowed on new N.S. items.

21) Rate quoted by the contractor for each N.S. item shall be for complete job including all taxes (but excluding 
GST) , carriage etc. Nothing extra on any account shall be paid.

22) The payment will be made according to the actual work done by the contractor.
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BILL OF QUANTITIES

Name of work:-Providing LAN system for Establishment of GST Suvidha kendra in building of 
Excise and Taxation Department Sec-32 at Gurugram.

HSR ITEMS:

Sr. 
No

Description of Item with brief specification and 
reference to book of specification.

Quantity Unit Rate to be quoted by the contractor/ 
society

   In figures    In words

1. [23.23.10]MISCELLANEOUS 10. Supplying and drawing 
of 1 no UTP 4 pair CAT 6a LAN Cable in the existing 
surface/recess MS/PVC conduit as required [Through 
Rate]

460.00 Metre

2. [23.7.6.3]PVC CONDUIT PIPE ONLY (SURFACE OR 
RECESSED) FOR ELECTRICAL POINTS 6.3. Supply 
and erection of PVC CONDUIT ISI marked (Medium) 
recessed in wall/ceiling etc. including the cost of PVC 
bends, inspection boxes, iron hooks and cement concrete 
etc. complete in all respect up to the entire satisfaction of 
Engineer-in-Charge of work. PVC pipe of 32 mm dia. 
[Through Rate]

100.00 Metre
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 NS ITEMS:

Sr. 
No

Description of Item with brief specification and 
reference to book of specification.

Quantity Unit Rate(Rs.) to be quoted by the 
contractor/ society
                

    In figures       In words

1. Supply, Installation, Testing and Commissioning of 
CAT6  Information Outlet with Face Plate with 3x3 
Gang Box  - Jack for AP Link Manufacturer should 
have ISO 9001:2008 Certification for Quality 
Management System. Manufacturer should have ISO 
14001:2004 Certification for Environmental 
Management System complete in all respect up to the 
entire satisfaction of Engineer-in-Charge of the work 
Make: Legrand /RandM/Panduit.

24.00 Each

2. Supply, Installation, Testing and Commissioning of 
Cat6 24 Port loaded UTP Patch Panel.Manufacturer 
should have ISO 9001:2008 Certification for Quality 
Management System.Manufacturer should have ISO 
14001:2004 Certification for Environmental 
Management System complete in all respect up to the 
entire satisfaction of Engineer-in-Charge of the work. 
Make: Legrand /RandM/Panduit.

2.00 Each

3. Supply, Installation, Testing and Commissioning of 
Wall Mount 9U x 600W x 600 D ,Front Glass Door 
(tinted,Toughened) with Lock and Key, 2 pairs of 19` 
Mounting Rails with U-Marking,Welded Side Walls 
With Metal Engraved D-Link Logo,1U Cable Manager 
(1), Hardware Packet (1 Pkt),6 Socket 5 Amp.  Power 
Distribution Unit  (1 No)Roof Mounted Fan Unit / 90 
CFM /230V AC (1 No).Rack should be as per 
DIN41494 Standards.OEM must be ISO 9001,14001 
certified complete in all respect up to the entire 
satisfaction of Engineer-in-Charge of the work. Make:- 
Hive Network/ Comrack/Valrack

1.00 Each

4. Supply and erection of PVC cable manager finger duct 
type complete in all respect up to the entire satisfaction 
of Engineer-in-Charge of work Make Standard

1.00 Each

5. Supply, Installation, Testing and Commissioning of  24 
Port Access Switch with 24x 1G Base-Tand 4x1G SFP 
Slots and 2 nos stacking port, with switching capacity 
56 Gbps, Should support  for ACLs based on L3 and L4
 headers, DHCP snooping, DHCPv4 (Snooping, client), 
Dynamic ARP Inspection (DIP), RADIUS, TACACS 
plus , SSL, SSH, SSL v2 and v3,
SFTP, SNTP, NTP,  Port Mirroring, Dynamic VLAN 
assignment and Tri-authentication such as MAC-based , 
web-based and IEEE 802.1x port based authentications 
and NAC for managing endpoint security, SNMPv1,  
v2c and v3, TFTP, Web GUI, CLI, USB or equivalent 
memory card, IPv4 and IPv6 management features and 
Control plane prioritization, Management stacking 
supports up to minimum 6 devices to be managed from 
a single console, Should support for centralized 
management, auto-backup, auto-upgrade, auto- 
provisioning and auto-recovery for seamless and 
simplified network operations and management and 
open flow v1.3, Non-blocking switching and wire speed 
forwarding rate, Standards: UL60950-1, CAN/CSA- 
C22.2 No. 60950-1-03, EN60950-1, EN60825-1,
AS/NZS 60950.1 Certifications: UL, cUL, UL-EU, 
EMC: EN55022 class A, FCC class A, VCCI class A, 
Immunity: EN55024, EN61000-3-levels 2 (Harmonics) 
and RoHS, Operating Temperature- 0°C to 50°C (32°F 
to 122°F)  complete in all respect upto the entire 
satisfaction of Engineer-in-charge of work.
Make: Alcatel Lucent / Cisco / Allied Telesis

1.00 Each
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                                                     Total Bid Price (in figures) ----------------------------------------------

                                                                         (in words) -----------------------------------------------------

                                                                                                                        Signature__________

Notes:-
1.      The item for which no rate or price has been entered in will not be paid for by the Employer 

when executed and shall be deemed to be covered by the other rates and prices in the Bill of 
Quantities (Refer: ITB Clause 13.2).

2.      Unit rates and prices shall be quoted by the bidder in Indian rupees  excluding GST  [ITB 
Clause 14.1].

Sr. 
No

Description of Item with brief specification and 
reference to book of specification.

Quantity Unit Rate(Rs.) to be quoted by the 
contractor/ society
                

    In figures       In words

6. Supplying, installing, testing and commissioning of 
following length of Cat - 6 patch cord. 4 Feet : CAT6 
UTP 23 AWG Patch Cord - 1 mtr - User/Rack End. 
Factory crimped LCS2 Patch cord. Make : Legrand / 
Corning / RandM

24.00 Each

7. Supplying, installing, testing and commissioning of 
following length of Cat - 6 patch cord. 7 Feet : CAT6 
UTP 23 AWG Patch Cord - 2 mtr - User/Rack End. 
Factory crimped LCS2 Patch cord.
Make: Legrand / Corning / RandM

24.00 Each
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Section 7

Standard Forms

Letter of Acceptance

and

Other Forms
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Standard Forms

(A) Letter of Acceptance

LETTER OF ACCEPTANCE

(Letterhead paper of the Employer)

No.________                                                                                                         
Dated___________________

To

                        _____________________________ (Name and address of the Contractor)
                        _____________________________
                        _____________________________

Dear Sirs,

                        This is to notify you that your Bid dated ________________________________ for 
execution of the ___________________________________________________ (name of the 
contract and identification number as given in the contract data) for the contract Price of Rupees 
______________________________ (amount in words and figures), as corrected and modified in 
accordance with the Instructions to Bidders1 is hereby accepted.

                        You are hereby requested to furnish Performance Security, (and additional security 
for unbalanced bids in terms of ITB Clause 29.3) [where applicable] in the form detailed in Clause 
34.1 of ITB for an amount equivalent to Rs. ___________ within 15 days of the receipt of this 
letter of acceptance valid up to 28 days from the date of expiry of Defect Liability-cum-
Maintenance Period i.e. up to _________________________ and sign the contract, failing which 
action as stated in Clause 34.3 of ITB will be taken.

Yours faithfully,                                  

Authorized Signature

Name and title of Signatory

for and on behalf of Governor of Haryana

Name of Employer
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(B) Issue of Notice to Proceed with the Work

ISSUE OF NOTICE TO PROCEED WITH THE WORK

(Letter head of the Employer)

No. _________________                                                                                     Dated 
__________________

To

—————————————— (Name and address of the Contractor)

——————————————

——————————————

Dear Sirs:

Pursuant to your furnishing the requisite Performance Security as stipulated in ITB Clause 34 
and signing of the Contract for the work of ————————

———— at a bid price of Rs. ________________________________.
You are hereby instructed to proceed with the execution of the said works in accordance 

with the contract documents.

                                                                                        Yours faithfully,

(Signature, name and title of signatory,

 authorized to sign on behalf of Employer)
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(C) Standard Form of Agreement

STANDARD FORM: AGREEMENT

This Agreement, made the ___________________day of ______________20_______, 
between_________________________________________________________________

__________________________________________________________ [name and address of 
Employer]

(hereinafter called “the Employer”) of the one part, and

_____________________________________________

________________________________________________________________________

________________________________________________________________________

[name and address of Contractor] (hereinafter called “the Contractor” of the other part).

Whereas the Employer is desirous that the Contractor execute

_____________________________

________________________________________________________________________

________________________________________________________________________

________________________________[name  and  identification  number  of  Contract]

(hereinafter  called  “the  Works”)  and  the  Employer  has  accepted  the  Bid  by  the

Contractor for the execution and completion of such Works and the remedying of any

defects therein at a cost of Rupees...............................

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed 
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
Contract.
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3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and remedying the defects within the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz:

i)        Letter of Acceptance;
ii)       Notice to Proceed with the works;
iii)     Contractor’s Bid;
iv)     Contract Data;
v)       Special Conditions of Contract and General Conditions of Contract;
vi)     Specifications;
vii)   Drawings;
viii)  Bill of Quantities; and
ix)     Any other document listed in the Contract Data as forming part of the Contract.

           In witness whereof, the parties thereto have caused this Agreement to be executed the day 
and year first 
 before written.

The Common Seal of ______________________________________________________

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said ______________________________________
________________________________________________________________________

in the presence of:

Binding Signature of Employer ______________________________________________

Binding Signature of Contractor _____________________________________________
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(D) Form of Unconditional Bank Guarantee from Contractor for Performance Bank 
Guarantee

(BANK GUARANTEE)

WHEREAS, ______________________ [Name of Bidder] (hereinafter called “the Bidder”) has 
submitted his Bid dated ____________  [date] for the construction of  _________________ [name 
of contract hereinafter called “the Bid”].

KNOW ALL PEOPLE by these presents that 
We_________________________________________
[name of Bank] of ____________________ [name of country] having our registered office at 
____________________________________ (hereinafter called “the Bank”) are bound unto 
__________________[name of Employer] (hereinafter called “the Employer”) in the sum of 
______________________ * for which payment well and truly be made to the said Employer the 
Bank itself, his successors and assigns by these presents.

SEALED with the common seal of the said Bank this ___________ day of ____________, 20

THE CONDITIONS of this obligation are;

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in 
the from of tender.

OR

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the 
period of Bid validity:

 (a)    fails or refuses to execute the Form of Agreement in accordance with the Instructions to 
Bidders, if  

                      required; or
               
 (b)   fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or

We undertake to pay to the employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence 
of one or any of the three conditions, specifying the occurred condition or conditions.

      
       This Guarantee will remain in force up to and including the date ________________ ** days 
after the deadline for submission of Bids or as such deadline as is stated in the Instructions to 
Bidders or as it may be extended by the Employer, notice of which extension(s)  to the Bank is 
hereby waived. Any demand in respect of this guarantee should reach the Bank not later than the 
above date.
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DATE ___________________________                                     
SIGNATURE________________________

WITNESS________________________                                      SEAL 
______________________________

[Signature, name and address]

*   The Bidder should insert the amount of the guarantee in words and figures denominated in 
Indian Rupees.

**  45 days after the end of the validity period of the Bid. Date should be inserted by the employer 
before the Bidding documents are issued.
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Earnest Money Declaration Form
(in case of bidder is registered as contractor with Haryana Government on Haryana Engineering Works Portal)

(refer Clause 16.2 of Section 1)

1. I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 
bidder, (name of the Bidder), shall not be withdrawn or modified during the period of 
validity i.e. not less than 120 (one hundred twenty) days from the bid due date.

2. I, on behalf of the bidder, (Name of Bidder), also accept the fact that in case the bid is 
withdrawn or modified during the period of its validity or if we fail to sign the contract in 
case the work is awarded to us or we fail to submit a performance security before the 
deadline defined in clause 34.1 of the tender document, then (Name of Bidder) will be 
debarred for participation in the tendering process in any of the 
Department/Boards/Corporations etc. of the Government of Haryana for a period of Two 
year from the bid due date of this work

(Signature of the Authorized Signatory)
(Official Seal)
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PERFORMANCE  BANK GUARANTEE

To
            ____________________________ [name of Employer]
            ____________________________ [address of Employer]
            ____________________________

            WHEREAS ______________________________________ [name and address of 
Contractor] (hereafter called “the contractor”) has undertaken, in pursuance of Contract No. 
_________________ dated _____________ to execute ____________________________ [name 
of Contract and brief description of Works] (hereinafter called “the Contract”).

            AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract;

            AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

            NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ___________________________ [amount of guarantee]* 
_______________________ (in words), such sum being payable in the types and proportions of 
currencies in which the Contract Price is Payable, and we undertake to pay you, upon your first 
written demand and without cavil or argument, any sum or sums within the  limits of 
________________________________[amount of guarantee] as aforesaid without your needing to 
prove or to show grounds or reasons for your demand for the sum specified therein.

            We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand.

            We further agree that no change or addition to or other modification of the terms of the 
Contract or of the Works to be performed there under or of any of the Contract documents which 
may be made between you and the Contractor shall in any way release us from any liability under 
this guarantee, and we hereby waive notice of any such change, addition or modification.

                          This guarantee shall be valid until 28 days from the expiry of the Defect Liability-
cum-Maintenance Period.

Signature and Seal of the guarantor_____________

Name of Bank_________________________

Address _____________________________

Date________________________________
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*     An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated 
in Indian Rupees.
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(E)  Format for Equipment/Machinery Lease Agreement

EQUIPMENT/MACHINERY LEASE AGREEMENT

         The Lease Agreement (the “agreement”) is made and entered on dated__________, by and 
between (“Lessor) and (“ Lessee”) (collectively referred to as the parties).
         The parties agree as follows:-

1
.

Lessor hereby leases to Lessee the following machinery and equipment:
_________________________________________________________________________________
______________________________________________________________
______________________________________________________________

2
.

LEASE TERM: The Lessee will start on dated ___________________ (begin date) and will end on 
dated ___________ (end date).

3
.
LEASE PAYMENT:  Lessee agrees to pay lessor as rent for the equipment/ machinery the amount 
of Rs._________ (“RENT”) each  month  in advance on the first day of each month  
at________________(Address for rent payment) or at any other address designated by Lessor. s

4
.
LATE PAYMENT:   If any amount under this agreement is more than ______ days late, lessee agree 
to pay a late fees of Rs. _______ per day.

5
.

SECURITY DEPOSIT: Prior to taking possession of the Equipment/ machinery, Lessee shall deposit 
with Lessor in trust, a security deposit of Rs. _________ as security for the performance by Lessee 
of the terms  under this agreement and for any damages caused by Lessee or Lessee’s agents to the 
equipment/ machinery during the lease term. Lessor may use part or all of security deposit to repair 
any damage to Equipment/ machinery caused by Lessee or Lessee’s agents.  However, lessor is not 
just limited to security deposit amount and lessee remains liable for any balance. Lessee shall not use 
or apply any such security at any time in lieu of payment of rent. If lessee breaches any terms or 
conditions of this Agreement, Lessee shall forfeit any deposit, as permitted by law.

6. DELIVERY: Lessee shall not be responsible for all expenses  and costs i) at the beginning of the 
Lease Term, of transporting the equipment/ machinery Lessee’s premises and ii) at the end of the 
Lease Term, of transporting the equipment/ machinery back to Lessor’s premises.s

7. POSSESSION AND SURRENDER OF EQUIPMENT/ MACHINERY:  Lessee shall be entitled to 
possession of the equipment/ machinery on the first day of Lease Term.  At the expiration of the 
lease term, Lessee shall surrender   the equipment/ machinery to Lessor by delivering the 
equipment/ machinery to Lessor or Lessor  agents in good condition and  working order, ordinary 
wear and tear excepted, as it was at the commencement of the agreement.

8. USE OF EQUIPMENT/ MACHINERY: Lessee shall only use the equipment/ machinery in a 
careful and proper manner and will comply with all laws, rules, ordinances, statues and orders 
regarding the use, maintenance of storage of the equipment/ machinery.

9. CONDITIONS OF EQUIPMENT/ MACHINERY AND REPAIR:  Lessee or Lessee’s agent has 
inspected the equipment/ machinery and acknowledges that the equipment/ machinery is in good 
and acceptable condition.
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10. MAINTENANCE, DAMAGE AND LOSS:-   Lessee will,  at Lessee’s sole expense, keep and 
maintain the equipment/ machinery clean and in good working order and repair during the Lessee 
Term. In the event the equipment/ machinery is lost or damaged beyond repair, Lessee shall pay to 
Lessor the replacement cost of equipment/ machinery, in addition, the obligations of this Agreement 
shall continue in full force and effect through the Lease term.

11. INSURANCE: Lessee shall be responsible to maintain insurance on the equipment/ machinery with 
losses payable to Lessor against fire, theft, collision and other such risks as are appropriate and 
specified by Lessor, upon request by Lessor, Lessee shall provide proof of such insurance.

12. OWNERSHIP: The equipment/ machinery is and shall remain the exclusive property of Lessor.

13. BINDING EFFECT: The covenants and conditions contained in the Agreements shall apply to and 
bind the Parties and the heirs, legal representatives, successors and permitted assigns of the Parties.

14. GOVERNING LAW: This agreement shall be governed and constructed in accordance with the 
Laws of State of Haryana.

15. NOTICE: Any notice required or otherwise given pursuant to this Agreement shall be in writing 
and mailed certified return receipt requested, postage prepaid, or delivered by courier or speed post 
to Lessor/ Lessee.

Address of the Lessor Address of the Lessee

Either party may change such address from time to time by providing notice as set for the above.

In witness whereof, the parties have caused this Agreement to be executed the day and year first above 
written.

LESSOR
______________________
__________________

LESSEE
___________________________
____________________________
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(F) Format For Joint Venture Memorandum of Understanding/Agreement (wherever applicable)

FORMAT FOR JOINT VENTURE MEMORANDUM OF

UNDERSTANDING/AGREEMENT

             THIS JOINT VENTURE MEMORANDUM OF UNDERSTANDING (MOU)/AGREEMENT 
EXECUTED AT ……………………… ON THIS …………….. DAY OF …………………….. 2021 
BETWEEN M/s ……………………………………. Registered office at____________________
________________________________________ as the first party and M/s _________________ 
________________________________________ Registered office at _____________________
___________________________________ as the Second party _________________________ as 
thirty party.  (The expression and words of the first and second and third party shall mean and 
include their heirs successors, assigns, nominees execution, administrators and legal representatives 
respectively.)

WHEREAS the parties herein above mentioned are desirous of entering into a Joint Venture 
for carrying on Engineering and/or contract works, in connection with 
___________________________________ and other works mentioned in Tender Notice No. 
__________________________ Dated ____________________ of PWD B&R Department or any 
other work or works, as mutually decided between the parties to this Joint Venture.

WHEREAS all the parties are desirous of recording the terms and conditions of this Joint 
Venture to avoid future disputes.

NOW THIS MoU/AGREEMENT WITNESSTH AS UNDER:
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1.       That in and under this Joint Venture agreement the work will be done jointly by the First Party 
and Second Party in the name and style of M/s _______________ ________________M/s 
_____________________________ and M/s._________________________________).

2.       This all the parties shall be legally liable, severally and or jointly responsible for the 
satisfactory/successful execution/completion of the work in all respects and in accordance with 
terms and conditions of the contract.

3.      That the role of each constituent of the said Joint Venture in details shall be as under:-

The first party shall be responsible for ________________________

The second party shall be responsible for _____________________

The third party shall be responsible for _______________________

4 .    The share of profit and loss of each constituent of the said Joint venture shall be as under:-

5.     That all the parties of this Joint Venture shall depute their experienced staff as committed 
commensuration with their role and responsibility and as required for the successful completion of 
the works in close consultation with each other.

6.     That the investment required for the works under this Joint Venture shall be brought in by the 
parties as agreed to between them from time to time.

7.      That all the Bank guarantee shall be furnished jointly by the parties in the name of Joint 
Venture.

8.     That the party number ____________________________________ to this Joint Venture shall 
be the prime (lead) contractor and will be responsible for timely completion of work and to 
coordinate with the Department to receive payments and also to make all correspondence on behalf 
of this Consortium/Joint Venture.

9.     That all the above noted parties i.e. __________________________ not to make any change in 
the agreement without prior written consent of the competent authority of the department.

NOW THE PARTIES HAVE JOINED HANDS TO FORM THIS JOINT VENTURE ON THIS 
___________DAY OF _______________ TWO THOUSAND WITH REFERENCE TO AND IN 
CONFIRMATION OF THEIR DISCUSSIONS AND UNDERSTANDING BROUGHT ON RECORD ON 
_____________.

IN WITNESS THEREOF ALL/BOTH THE ABOVE NAMED PARTIES HAVE SET THEIR 
RESPECTIVE HANDS
ON THIS JOINT VENTURE AGREEMENT ON THE DAY, MONTH AND YEAR FIRST ABOVE 
MENTIONED IN THE PRESENCE OF THE FOLLOWING WITNESS;

WITNESSES:

1.         FIRST PARTY
2.         SECOND PARTY
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(G) Bank Guarantee for Advance Payment

BANK GUARANTEE FOR ADVANCE PAYMENT

To

            ______________________________ [name of Employer]
            ______________________________ [address of Employer]
            ______________________________ [name of Contractor]

Gentlemen :

            In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 (“Advance 
Payment”) of the above-mentioned Contract, ______________________________ [name and address 
of Contractor] (hereinafter called “the Contractor”) shall deposit with __________________________ 
[name of Employer] a bank guarantee to guarantee his proper and faithful performance under the said 
Clause of the Contract in an amount of _______________________ [amount of Guarantee]* 
_______________________ [in words].

            We, the ______________________ [bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 
merely, the payment to __________________________________ [name of Employer] on his first 
demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor, in the amount not exceeding _________________________ [amount of guarantee]* 
_________________________________ [in words].

            We further agree that no change or addition to or other modification of terms of the Contractor 
or Works to be performed thereunder or of any of the Contract documents which may be made 
between _______________________ [name of Employer] and the Contractor, shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification.

            This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _______________________________ [name of Employer] receives full 
repayment of the same amount from the Contractor.

                                                                        Yours truly,

Signature and Seal of the guarantor _____________________
Name of Bank ______________________________________
Address ___________________________________________
Date ____________

*  An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees.
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(H) Indenture For Secured Advances

INDENTURE FOR SECURED ADVANCES

FORM 31

(for use in cases in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time).

            This indenture made the ___________________ day of __________________, 20___ 
BETWEEN ______________________(hereinafter called the contractor which expression shall 
where the context so admits or implies be deemed to include his executors, administrators and 
assigns) or the one part and the Employer of the other part.

            Whereas by an agreement dated _______________________ (hereinafter called the said 
agreement) the contractor has agreed.

            AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced 
on the security of materials absolutely belonging to him and brought by him to the site of the works 
the subject of the said agreement for use in the constructions of such of the works as he has 
undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges).

            AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 
__________________________________________________ on the security of  materials the 
quantities and other particulars of which are detailed in Accounts of Secured Advances attached to the 
Running Account bill for the said works signed by the Contractor on_________ and the Employer has 
reserved to himself the option of making any further advance or advances on the security of other 
materials brought by the Contractor to the site of the said works.

            Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees ___________________ on or before the execution of these 
presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 
acknowledge) and of such further advances (if any) as may be made to him as a for said the 
Contractor doth hereby covenant and agree with the President and declare as follows:

(1)        That the said sum of Rupees _______________________ so advanced by the Employer to the 
Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be employed 
by the Contractor in or towards expending the execution of the said works and for no other purpose 
whatsoever.

(2)             That the materials details in the said Account of Secured Advances which have been 
offered to an accepted by the Employer as security are absolutely the Contractor’s own 
propriety and free from encumbrances of any kind and the contractor will not make any 
application for or receive a further advance on the security of materials which are not 
absolutely his own property and free from encumbrances of any kind and the Contractor 
indemnified the Employer against all claims to any materials in respect of which an 
advance has be made to him as aforesaid.

(3)             That the materials detailed in the said account of Secured Advances and all other materials 
on the security of which any further advance or advances may hereafter be made as 
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the ‘Engineer’.
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(4)             That the Contractor shall make at his own cost all necessary and adequate arrangements for 
the proper watch, safe custody and protection against all risks of the said materials and that 
until used in construction as aforesaid the said materials shall remain at the site of the said 
works in the Contractor’s custody and on his own responsibility and shall at all times be 
open to inspection by the ‘Engineer’ or any officer authorized by him.  In the event of the 
said materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater degree than is due to reasonable use and wear thereof the 
Contractor will forthwith replace the same with other materials of like quality or repair and 
make good the same required by the ‘Engineer’.

(5)             That the said materials shall not be any account be removed from the site of the said works 
except with the written permission of the ‘Engineer’ or an officer authorized by him on 
that behalf.

(6)             That the advances shall be repayable in full when or before the Contractor receives 
payment from the Employer of the price payable to him for the said works under the terms 
and provisions of the said agreement.  Provided that if any intermediate payments are 
made to the Contractor on account of work done than on the occasion of each such 
payment the Employer will be at liberty to make a recovery from the Contractor’s bill for 
such payment by deducting there from the value of the said materials than actually used in 
the construction and in respect of which recovery has not been made previously, the value 
for this purpose being determined in respect of each description of materials at the rates at 
which the amounts of the advances made under these presents were calculated.

(7)             That if the Contractor shall at any time make any default in the performance or observance 
in any respect of any of the terms and provisions of the said agreement or of these presents 
the total amount of the advance or advances that may still be owing of the Employer shall 
immediately on the happening of such default be re-payable by the Contractor to be the 
Employer together with interest thereon at twelve per cent per annum from the date or 
respective dates of such advance or advances to the date of repayment and with all costs, 
charges, damages and expenses incurred by the Employer in or for the recovery thereof or 
the enforcement of this security or otherwise by reason of the default of the Contractor and 
the Contractor hereby covenants and agrees with the Employer to reply and pay the same 
respectively to him accordingly.

(8)             That the Contractor hereby charges all the said materials with the repayment to the 
Employer of the said sum of Rupees ____________________________________ and any 
further sum of sums advanced as aforesaid and all costs, charges, damages and expenses 
payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared 
that notwithstanding anything in the said agreement and with- out prejudice to the power 
contained therein if and whenever the covenant for payment and repayment here-in-before 
contained shall become enforceable and the money owing shall not be paid in accordance 
there with the Employer may at any time thereafter adopt all or any of the following 
courses as he may deem best :

(a)              Seize and utilize the said materials or any part thereof in the completion of the said works 
on behalf of the contractor in accordance with the provisions in that behalf contained in the 
said agreement debiting the contractor with the actual cost of effecting such completion 
and the amount due to the contractor with the value of work done as if he had carried it out 
in accordance with the said agreement and at the rates thereby provided.  If the balance is 
against the contractor, he is to pay same to the Employer on demand.

(b)             Remove and sell by public auction the seized materials or any part there of and out of the 
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moneys arising from the sale retain all the sums aforesaid repayable or payable to 
the Employer under these presents and pay over the surplus (if any) to the 
Contractor.

(c)              Deduct all or any part of the moneys owing out of the security deposit or any sum due to 
the Contractor under the said agreement.

(9)              That except in the event of such default on the part of the contractor as aforesaid interest 
on the said advance shall not be payable.

(10)            That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevails and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which 
has not been here-in-before expressly provided for the same shall be referred to the 
Employer whose decision shall be final and the provision of the Indian Arbitration Act for 
the time being in force shall apply to any such reference.
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(I) Integrity Pact Format

INTEGRITY PACT FORMAT
(To  be  executed  on  plain  paper  and  submitted  alongwith  Technical  Bid/Tender  
documents for tenders having a value of Rs 1 cr.  or  above. To be  signed by the  bidder and 
same  signatory competent/ authorized to sign the relevant contract on behalf of the State)

This integrity Pact is made at on this day of  2025.

BETWEEN

Engineer-in-Chief on the behalf of Governor of Haryana through its Superintending Engineer 
or Executive Engineer “Employer” through which   expression   shall,   unless   repugnant   to   
the   context   or  meaning   thereof,   include   its administrators, successors and assigns)

AND

{Name and    address    of    the    Firm/Company},  (hereinafter     referred     to  as     “The 
Bidder(s)/Contractor(s) /Concessionaire (s)/Consultant(s) and   which   expression  shall   
unless repugnant to be meaning or context thereof include  its successors and permitted 
assigns.)

Preamble

Whereas, the Employer has floated the Tender (NIT  No..........dtd .......................} (hereinafter 
referred ’to  as  “Tender/Bid”)  and  intends  to  award,  under  laid  down  organizational  
procedure, contract/s for {Name of the work}(hereinafter referred to as the “Contract”).

And  Whereas  the  Employer values  full  compliance  with  all  relevant  laws  of  the  land, 
rules of land, regulations, economic  use of resources and of fairness/ transparency  in its 
relations with  its Bidder(s) and/ or Contractor(s)/Concessionaire (s)/Consultant(s).

And  whereas  to  meet  the  purpose  aforesaid,  both  the  parties  have  agreed  to  enter  into  
this Integrity  Pact  (hereafter  referred  to  as  “Integrity  Pact”  or  “Pact”)  the  terms and  
conditions  of which  shall  also  be  read  as  integral  part  and  parcel  of  the  Tender 
documents  and  contract between the parties.

Now,  therefore,  in  consideration  of mutual  covenants  contained  in  this  pact, the  parties 
hereby agree as follows and this pact witnesses as under:

Article-1: Commitments of the Employer

(1) The Employer commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:-

a)         No  employee  of  the  Employer,  personally  or  through  family  members,  will  in connection  
with  the  Tender  for,  or  the  execution  of  a  Contract,  demand,  take  a promise for or  accept, 
for self, or third  person, any material  of immaterial  benefit which the person is not legally 
entitled  to.

b)       The  Employer will,  during  the Tender  process  treat  all  Bidder(s)  with  equity  and reason.  
The  Employer will  in  particular,  before  and  during  the  Tender  process, provide to  all   
Bidder(s)   the  same   information   and   will   not   provide  to  any Bidder(s) confidential/  
additional  information  through  which  the  Bidder(s)  could obtain an advantage in relation to 
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the tender process or the contract execution.

c)        The Employer will exclude all known  prejudiced  persons from the process, whose conduct in 
the past has been of biased nature.

(2)  If the Employer obtains information  on  the conduct  of  any  of  its employees  which is a 
criminal  offence  under  the  IPC/PC  Act  or  any  other  Statutory  Acts  or  if  there be  a substantive 
suspicion  in this regard, the Employer will inform the Chief Vigilance Officer and   in   addition   
can   initiate   disciplinary   actions   as   per   its   internal  laid   down Rules/Regulations.

    Article-2: Commitments of the Bidder(s) / Contractor(s) / Concessionaires) / Consultant(s)

The Bidder(s)/ Contractor(s)/Concessionaire (s)/Consultant(s) commit himself to take all measures 
necessary   to   prevent   corruption.   He commits   himself   to observe the following principles 
during his participation in the tender process and during the contract execution.

a)      The   Bidder(s)/Contractor(s) /Concessionaire (s)/Consultant(s) will   not,  directly or through  
any  other  person  or  firm,  offer,  promise  or  give  to  any  of  the  Employer’s  employees 
involved  in the tender  process or the execution  of the contract  or to any third person  any  
material  or  other  benefit  which  lie/she  is  not  legally  entitled  to,  in  order  to obtain  in 
exchange  any advantage  of any  kind  whatsoever  during the  tender  process  or during the 
execution of the contract.

b)  The  Bidder(s)/Contractor(s) /Concessionaire (s)/Consultant(s) will  not  enter  with other Bidders  
into  any  undisclosed  agreement  or  understanding,  whether  formal  or  informal. This  applies  
in  particular  to  prices,  specifications,  certifications,  subsidiary  contract, submission or non 
submission or bids or any other actions to restrict competitiveness or to introduce cartelization in 
the bidding process.

c)      The Bidder(s) /Contractor(s) / Concessionaire(s) /Consultant(s) will  notcommit any 
offence under the relevant  IPC/ PC Act and other Statutory Acts; further the Bidder(s) / 
Contractor(s) / Concessionaire(s) / Consultant(s)   will   not   use   improperly,  for 
purposes of completion or personal gain, or  pass on to others, any  information or document  
provided  by the Principal  as paid of the  business  relationship,  regarding  plans, technical  
proposals  and  business  details,  including  information  contained  or transmitted electronically.

d)     The  Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s)  will,  when  presenting  his bid, 
disclose  any  and  all  payments  he  has  made,  is committed  to or  intends  to  make  to agents,  
brokers or any other  intermediaries in  connection  with  the award  of the contract. He shall also 
disclose the details of services agreed upon for such payments.

e)     The  Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) will not instigate third persons to 
commit offences outlined above or be an accessory to such offences.

f)      The  Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) will not bring any outside 
influence through any Govt. bodies/quarters directly or indirectly on the bidding process in 
furtherance of his bid.

Article-3 Disqualification from tender process and exclusion from future contracts.

1.      If the  Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) before award  or during 
execution  has committed  a transgression  through  a violation  of any  provision  of Article- 2, 
above  or  in  any other  form  such as to put  his reliability  or credibility  in  question, the 
Employer   is   entitled   to   disqualify   the   Bidder(s)/   Contractor(s)/Concessionaire 
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(s)/Consultant(s) from the tender process.

2.   If   the  Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s)  has   committed   a 
transgression  through  a  violation  of Article-2  such  as to  put  his  reliability  or credibility into  
question,  the  Employer   shall  be  entitled  to  exclude  including  blacklist  and  put  on holiday  
the  Bidder(s)/Contractor(s)/Concessionaire (s)/Consultant(s) for  any  future tenders/  contract  
award  process.  The  imposition  and  duration  of  the  exclusion  will  be determined  by  the 
severity  of the transgression. The severity will  be determined  by  the Employer  taking   into   
consideration   the   full   facts   and   circumstances   of each   case particularly   taking   into   
account   the   number   of  transgressions,  the   position   of  the transgressors    within    the    
company    hierarchy    of    the  Bidder(s) / Contractor(s) /Concessionaire(s) / Consultant(s) and  
the  amount  of  the  damage. The exclusion will be imposed for a maximum of 3 years.      

       
3.      A transgression is considered to have occurred if the Employer after due consideration  of the  

available  evidence  concludes  that  “On  the  basis  of  facts  available  there  are  no material 
doubts”.

4.      The  Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) with  its free consent  and 
without  any  influence  agrees  and   undertakes   to  respect  and   uphold   the  Employer 
absolute rights to resort to and  impose such exclusion  and further accepts and  undertakes not to  
challenge  or  question  such  exclusion  on  any  ground,  including  the  lack  of  any hearing 
before the decision  to resort to such exclusion  is taken. This undertaking is given freely and after 
obtaining   independent legal advice.

5.      The decision of the Employer to the effect that a breach of the provisions of this Integrity Pact    
has    been    committed    by    the    Bidder(s) /    Contractor(s) shall     be    final     and     
binding    on    the    Bidder(s) / Contractor(s) / Concessionaire(s) /Consultant(s)       however,       
the  Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s)  can approach IEM(s)  appointed  
for the purpose  of this Pact.

6.      On occurrence of any sanctions/ disqualification etc arising out from violation of integrity pact, 
the Bidder(s)/Contractor(s)/Concessionaire (s)/Consultant(s) shall  not  be entitled for any 
compensation  on this account.

7.      Subject to full satisfaction of the Employer, the exclusion of the Bidder(s)/ Contractor(s)
 /Concessionaire (s)/Consultant(s) could   be  revoked  by  the  Principal   if  the  Bidder(s)/ 
Contractor(s)/Concessionaire (s)/Consultant(s) can  prove that  he has restored/recouped the 
damage caused  by him and has installed a suitable corruption  prevention system  in his 
organization.

Article-4: Compensation for Damages.

1.      If the Employer has disqualified the Bidder(s) from the tender  process prior to the award 
according  to  Article-3,  the  Employer shall   be  entitled  to  forfeit  the  Earnest Money Deposit/ 
Bid Security or demand  and  recover  the damages equivalent  to Earnest  Money Deposit/  Bid  
Security  apart  from  any  other  legal  right  that  may  have  accrued  to  the Employer.

2.      In  addition  to  I  above,  the  Employer shall  be  entitled  to  take  recourse  to  the relevant 
provisions   of   the   contract   related   to   Termination   of  Contract  due   to Contractor 
Default.  In such  case,  the  Employer shall   be entitled  to forfeit  the  Performance  Bank  
Guarantee  of  the  Contractor  demand  and  recover  liquidated  and  all  damages  as  per  the  
provisions of  the contract/concession agreement against Termination.

Article-5: Previous Transgressions
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1.      The   Bidder   declares   that   no   previous   transgressions  occurred   in   the   last  3  years 
immediately  before signing of this Integrity Pact with any other Company  in any country 
conforming  to the anti  corruption/  Transparency  International  (TI) approach  or with  any 
other  Public  Sector  Enterprise/  Undertaking  in  India  or any  Government  Department  in 
India that could justify his exclusion from the tender process.

2.      If the Bidder makes incorrect  statement  on  this subject, lie can  be disqualified  from the tender  
process  oi  action  for  his  exclusion  can  be  taken  as  mentioned  under Article-3 above for 
transgressions of Article-2 and shall be liable for compensation for damages as per Article-4 
above.

Article-6:  Equal treatment of all Bidders/Contractors//Concessionaire (s)/Consultant(s).

1.      The  Bidder(s)/Contractor(s)/Concessionaire (s)/Consultant(s) undertake(s)  to  demand from  all  
commitment  in  conformity  with  this  Integrity  Pact,  and  to submit it to the Employer before 
contract signing.

2.      The  Employer will  enter  into  agreements  with  identical  conditions  as  this  one  with  all 
Bidders/Contractors//Concessionaire (s)/Consultant(s) 

3.      The  Employer will  disqualify  from  the  tender  process  all  Bidders  who  do  not  sign  this 
Pact or violate its provisions.

Article-7: Criminal charges against violating Bidder(s)/ Contractor(s)/Concessionaire 
(s)/Consultant(s).

If  the  Employer obtains  knowledge  of  conduct  of  a  Bidder/Contractor/Concessionaire/ 
Consultant  or  of  an  employee  or  a  representative  or  an  associate  of  a 
Bidder/Contractor,   which   constitutes corruption,  or  if  the  Employer has  substantive  
suspicion  in  this  regard,  the  Employer will inform the same to the Chief Vigilance Officer.

Article-8: Independent External Monitor (IEM)

1.      The  Employer has appointed  a  Independent  External  Monitor (herein after  referred  to  as  
“Monitor”)  for  this  Pact.  The task of  the  Monitor  is  to review independently  and  
objectively,  whether  and  to  what  extent  the  parties  comply  with the obligations under this 
agreement.

2.      The  Monitor  is  not  subject  to  instructions   by  the  representatives  of  the  parties and 
performs  his  functions  neutrally  and  independently.  He reports to the Engineer – In – Chief.  

  
3.      The  Bidder(s)/Contractor(s)/Concessionaire (s)/Consultant(s) accepts that the Monitor has the 

right to access without restriction to all project documentation of the Employer including that 
provided  by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/Consultant(s). The Bidder
(s)/Contactor(s)/Concessionaire (s)/Consultant(s) will also grant the Monitor, 
upon his request and demonstration of a valid  interest, unrestrictedand 
unconditional access to his project documentation.The Monitor is under contractual obligation to 
treat the information and documents of the Bidder(s)/Contractor(s) with confidentiality.

4.     The  Employer will  provide  to  the  Monitor  sufficient  information   about  all  meetings among 
the parties related  to the Project  provided  such  meetings could  have an impact on the 
contractual  relations between the Principal  and the Contractor. The parties offer to the Monitor 
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the option to participate in such meetings.

5.      As soon as the  monitor  notices, or has reason to believe, a violation  of this Pact, lie will so 
inform the Management of the Employer and request the Management  to discontinue or take 
corrective  action,  or  to  take  other  relevant  action.  The monitor can in this regard submit  non-
binding  recommendations. Beyond this, the monitor has no right to demand from the parties that 
they act in a specific manner, refrain from action or tolerate action.

6.      The Monitor will submit a written report to the Engineer – In – Chief  within 8 to 10 weeks from 
the date of reference or intimation to him by the Employer and, should the occasion arise, submit 
proposals for correcting problematic situations.

7.      If  the  Monitor  has  reported  to  the  Engineer – In – Chief ,  a  substantiated  suspicion  of  an  
offence  under  relevant  IPC/PC  Act,  and  the Engineer – In – Chief  has not, within the 
reasonable time  taken  visible  action  to  proceed  against  such  offence  or  reported  it  to  the  
Chief Vigilance Officer, the Monitor may also transmit  this information  directly  to the Chief 
Vigilance Officer.

8.      The word 'Monitor" would include both singular and plural.

Article — 9 Pact Duration

This Pact begins when both parties have 1egally signed it.  It expires  12 months after the  
Defect  Liability  period  is  over  or  12  months  after  his  last  payment  under  the  contract 
whichever  is later  and  for all other  unsuccessful  Bidders 06 months after  this Contract  has  
been awarded. If any claim  is made/  lodged  during his time, the same shall  be binding and 
continue to be valid despite the lapse of this  pact as specified  above,  unless it is discharged/  
determined  by the  Engineer – In – Chief.

Article - 10   Other Provisions.

1.      This   pact   is subject   to Indian   Law.   Place   of  performance   and   jurisdiction   is  the 
Registered  Office of the Employer

2.      Changes and supplements as well as termination notices need to be made in writing.

3.      If the Bidder/Contractor/Concessionaire(s)/Consultant(s) is a partnership or a consortium, this 
pact must be signed by all partners or consortium members.

4.      Should one or several  provisions  of this agreement  turn  out to  be  invalid,  the  remainder of  
this  agreement   remains  valid.  In this  case,  the  parties  will  strive  to  come  to  an agreement 
to their original  intentions.

5.      Any disputes/ differences arising between the parties with regard to term of this pact, any action  
taken  by the  Employer in  accordance  with  this  Pact or  interpretation  thereof  shall not be 
subject to any Arbitration.

6.      The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provision of the extent law in force relating to any civil or 
criminal proceedings.

In witness whereof the parties have signed and executed this Pact at the place and date first done 
mentioned in the presence of following witness:-
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            (For & On behalf of the Employer)                (For & On behalf of the Bidder/ 
                                                                                 ContractorConcessionaire 
                                                                                 (s)/Consultant(s)/)

(Office Seal)
Place                   Date                  
Witness  I  : (Name & Address):
Witness 2 : (Name & Address):
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(J)  Undertaking 
UNDERTAKING

Description of the Works :
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________

To                    :

Address           :

1.         With full understanding that Part II of our bid (Financial bid) will be opened only if 
I/We qualify on the basis of evaluation in Part I of the Bid (Technical bid), I/We offer 
to execute the Works described above and remedy any defects therein in conformity 
with the conditions of Contract, specifications, drawings, Bill of Quantities and 
Addenda for an amount quoted in the Financial Bid.

2.         I/We agree to abide by this Bid for the period of 120 days from the date fixed for 
receiving the same, and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period.

3.         Unless and until a formal Agreement is prepared and executed this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us.

4.         I/We undertake, if our Bid is accepted, to commence the Works as soon as is 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time stated in 
the document.

5.         I/We understand that you are not bound to accept the lowest or any tender you may 
receive.

           
            Signature of Authorised Signatory ...............................................
            Name and Title of Signatory......................................
            Name of Bidder .......................................................
            Authorised Address of Communication........................
            Telephone Nos (Office) ………………………………
            Mobile No. ………………………………………………
            Facsimile (Fax) No. …………………………………….
            Electronic Mail Identification (Email ID) ………………
            Place: ……………………………………………………
            Date:  ……………………………………………………
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(K) AFFIDAVIT

FORMAT FOR THE AFFIDAVIT

(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and shall be attested by 
Magistrate/Sub-Judge/ Notary Public)

Name of work     _____________________________________________________
____________________________________________________________________________________________________________________________________________________________________

I, ……………………………………………………….… (name of the authorised representative 
of the bidder) son/daughter of …….……………………… resident of

…………………………………………………………………………. (full address), aforesaid 
solemnly affirm and state as under:

1.      I, undersigned, do hereby certify that all the information furnished and statement’s made 
in response to this notice inviting bid are true and correct and nothing has been concealed.

2.      I, undersigned or our firm M/s _____________________________ have never been 
blacklisted or debarred by any State Govt. /Central Government/Autonomous 
Body/Authority in Law.

3.      I, undersigned or our firm M/s _______________________ have never been declared 
bankrupt/ insolvent as on date.

4.      The undersigned hereby authorize(s) and request(s) any bank, person, firm PSU/ 
Authority or Corporation to furnish pertinent information deemed necessary and requested 
by the Department to verify this statement or regarding may (our) competence and general 
reputation.

5.      The undersigned understand and agrees that further qualifying information may be 
requested, and agrees to furnish any such information at the request of the Department/ 
Project implementing agency.

6.      I, the undersigned do hereby undertake that our firm M/s ____________________would 
invest a minimum cash upto 25% of the value of the work during implementation of the 
Contract.

7.      I, the undersigned do hereby undertake that our firm M/s ________________ agree to 
abide by this bid for a period of 120 days from the date fixed for receiving the same and it 
shall be binding on us and may be accepted at any time before the expiration of that 
period.

8.      I, the undersigned do hereby undertake that our firm M/s _________ agree to deploy on 
                  this work the machinery, equipment and technical personnels as mentioned in the bid
                  document.

9.      *I hereby certify that I have been authorised by …………………………… …………..
……..……………………………………… (the bidder) to sign on their behalf, the bid 
mentioned in paragraph 1 above.
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Deponent
Signed by an
Authorized
Officer of the firm
(Deponent)

Place: ……………..
Date: ………………

* not applicable if the bidder is an individual and is signing the bid on his own behalf.
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